



**City of Phoenix**  
OFFICE OF THE CITY ENGINEER  
DESIGN AND CONSTRUCTION PROCUREMENT  
200 W. Washington Street, 5<sup>th</sup> Floor  
Phoenix, Arizona 85003-1611

**3<sup>RD</sup> STREET: RIO SALADO TO JEFFERSON STREET CONNECTOR**

**ENGINEERING SERVICES**

**ST87600145**  
**RFx 6000001626**

**NOTIFICATION LETTER NO. 1**

**JULY 5, 2024**

This notification letter shall become part of the Request for Qualifications for the above referenced project.

The project name has been revised to: **3<sup>RD</sup> STREET: RIO SALADO TO LINCOLN STREET CONNECTOR**

**Page 1, First paragraph, First sentence**, delete in its entirety and replace with the following:

The City of Phoenix is seeking a qualified consultant to provide engineering services for the 3rd Street: Rio Salado to Lincoln Street Connector project. Services will include evaluating the existing preliminary engineering study and providing design services up to 30% design submittal. There will be an option to extend the contract to complete full design services. The project limits are from the north bank of the Rio Salado multi-use path into downtown Phoenix at the intersection of 3rd Street and Lincoln Street. The estimated construction cost is \$15.5 million.

**Section I – Project Description**, delete in its entirety and replace with the following:

The project will connect the future Rio Salado Bicycle/Pedestrian Bridge to Downtown Phoenix via an active transportation network along 3rd Street from the north bank of Rio Salado to Lincoln Street. This project will expand transportation opportunities for disadvantage neighborhoods by connecting communities to the existing and future light rail stations, trails, schools, employment opportunities, enhance safety connections, and improve American with Disabilities Act (ADA) facilities.

**Section V – Submittal Requirements, Submittals:**

Remove: Submit electronically the Statement of Qualifications by 12:00 noon, Phoenix time, on Friday, July 19, 2024; and replace with: **Statement of Qualifications by 12:00 noon, Phoenix time, on Friday, August 2, 2024.**


**Section VII – Selection Process and Schedule**

Tentative schedule has been revised as follows:

SOQs due:  
Scope Meeting:

August 2, 2024  
September 2024

All other terms and conditions remain unchanged.



Elizabeth Blakley  
Contracts Specialist  
CITY OF PHOENIX  
DESIGN AND CONSTRUCTION PROCUREMENT

\*\*\*\*\*END OF NOTIFICATION\*\*\*\*\*