



City of Phoenix
Office of the City Engineer
Design and Construction Procurement
200 W. Washington Street, 5th Floor
Phoenix, Arizona 85003-1611

**2020 CMAQ ALLEY DUSTPROOFING
FED AID NO. CM-PHX-0(354)D
ADOT TRACS NO. T019601C
DESIGN-BID-BUILD
PROJECT NO. ST87400272**

RFX6000000975

ADDENDUM NO. 1

ISSUE DATE: August 21, 2020

Bidders are hereby notified that the Bidding and Contract Documents for the above project, for which Bids are to be received on **Tuesday, August 25, 2020**, are amended as follows:

SECTION I – INFORMATIVE

SUPPLEMENTARY CONDITIONS

1. Page S.C. 1, add the following:

103 AWARD AND EXECUTION OF CONTRACT, Add the following to **Subsection 103.3 AWARD OF CONTRACT**

DELAYED NOTICE TO PROCEED

The contract execution for this project is expected to be completed by the January of 2021. In order to avoid unfavorable weather conditions related to the application of the Dustproofing treatment, the Contractor's Notice to Proceed (NTP) for construction may not be issued until as late as September 2021. After award of the contract, the successful bidder may request discussion with the City regarding a possible earlier start date dependent on weather conditions. The City will have the final authority to set the NTP. The Contractor's unit bid prices will take into consideration the assumption that a Notice to Proceed will not be issued until as late as September 2021 and will be considered final and accepted bid prices through the duration of the contract.

SECTION II – SUBMITTALS

BID PROPOSAL

1. The Bid Proposal Pages P-2 through P-3, revised on 08/21/2020, supersede previous issued Bid Proposal P-2 through P-3, and must be completed and submitted with the final bid. New and altered Bid Items are marked with a star (*).
 - Revise Unit Price and Total of Bid Item No. 1, M1042005 – Allowance for Extra Work, to \$100,000.

- Revise Quantity of Bid Item No. 5, M3300502 – Pre-Coated Chips, to 5,051.00.

NOTE: Bidders must acknowledge receipt of this Addendum by listing the number and date, where provided, on the PROPOSAL P.-1

END OF ADDENDUM

Jose Rodriguez
Project Manager
Street Transportation Department

ENGINEER'S SEAL



City of Phoenix
BID PROPOSAL

2020 CMAQ Alley Dustproofing

Project No: ST87400272

Federal Aid No: PHX-0(354)D

ADOT TRACS No: T019601C

Item No.	Description	Unit	Quantity	Unit Price	Total
1* M1042005	Allowance for Extra Work	Job	1.00	\$100,000.00	\$100,000.00
2 M2010030	Clearing & Grubbing (MAG 201) and Subgrade Preparation (MAG 301)	Sq. Yd.	183,683.00		
3 M2050100	Replace Unsuitable Subgrade Materials (Contingent Item)	Cu. Yd.	496.00		
4 M3010101	Removal of Degraded Asphalt Millings (Contingent Item)	Ton	351.00		
5* M3300502	Pre-Coated Chips	Ton	5,051.00		
6 M3300503	Liquid Asphalt (MC-250)	Ton	454.00		
7 M3304100	Power Broom (Contingent Item)	Hour	30.00		
8 M3450020	Adjust Existing Manhole Frame and Cover, MAG Std Detail 422 (Contingent Item)	Each	250.00		
9 M4012000	Traffic Control Devices	Lump Sum	1.00		

City of Phoenix
BID PROPOSAL

2020 CMAQ Alley Dustproofing

Project No: ST87400272

Federal Aid No: PHX-0(354)D

ADOT TRACS No: T019601C

Item No.	Description	Unit	Quantity	Unit Price	Total
10 M4013000	Allowance for Uniformed, Off-duty Law Enforcement Officer	Allow	1.00	\$50,000.00	\$50,000.00
11 M4307002	Weed Control Pre-emerge	Sq. Yd.	183,683.00		
12 M4307004	Weed Control Post-emerge	Sq. Yd.	183,683.00		

Project No.: ST87400272 -

2020 CMAQ Alley Dustproofing

TOTAL FOR BID ITEMS 1 THRU 12

\$ _____

_____ and _____/100 Dollars
 Total Dollars in Words