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CALL FOR BIDS

CITY OF PHOENIX
STREET TRANSPORTATION DEPARTMENT
THOMAS ROAD AND INDIAN SCHOOL ROAD
TRAFFIC SIGNAL UPGRADES
DESIGN-BID-BUILD

PROJECT NO. ST89340584
FEDERAL AID NO. PHX-0-(355)
ADOT TRACS NO. MA PHX T0199 01C

PROCUREPHX PRODUCT CATEGORY CODE 912000000
RFx 6000001491

BIDS WILL BE DUE: TUESDAY, DECEMBER 5, 2023 AT 2:00 P.M.
SUBMITTED INTO THE DESIGN AND CONSTRUCTION PROCUREMENT BID BOX
LOCATED ON THE 1ST FLOOR LOBBY OF THE PHOENIX CITY HALL BUILDING,

200 W. WASHINGTON STREET, PHOENIX, ARIZONA, 85003

BIDS WILL BE READ: TUESDAY, DECEMBER 5, DATE, 2023 AT 2:00 P.M.
ON 5™ FLOOR, ROOM 5 WEST
PHOENIX CITY HALL
200 W. WASHINGTON STREET
PHOENIX, AZ 85003-1611

*All times are local Phoenix time

AND

VIA TEAMS VIDEO / PHONE ACCESS

*All times are local Phoenix time
ScoPE OF WORK

The City of Phoenix is seeking a qualified contractor to provide construction services for the project listed
below.

The project is for the improvements of four traffic signals along Thomas Road and Indian School Road
located at:

Thomas Road and 71st Avenue
Thomas Road and 75th Avenue
Indian School Road and 51st Avenue
Indian School Road and 67th Avenue

This project intent is to improve the safety by increasing visibility of the traffic signal and pedestrian
crosswalk. These improvements include, but are not limited to, the rebuild of the signals, add signal heads
and flashing yellow left turn arrows, crosswalk illumination and American with Disabilities Act (ADA) ramp
modifications. Signing and markings will be done by City staff.

This is a federal-aid project. The prevailing basic hourly wage rates and fringe benefit payments, as
determined by the Secretary of Labor pursuant to the provisions of the Davis-Bacon Act, shall be the
minimum wages paid to the described classes of laborers and mechanics employed or working on the site
to perform the contract.
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This project will utilize federal funds and is subject to the requirements of 49 Code of Federal Regulations
Part 26 and the U.S. Department of Transportation DBE Program.

A Disadvantaged Business Enterprise goal of 4.62% percent has been established for this project.

The City of Phoenix, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat.
252.42 U.S.C. §§ 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure
that any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be
afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated
against on the grounds of race, color, or national origin in consideration for an award.

PRE-BID MEETING

A pre-bid meeting will be held on Thursday, November 16, 2023, at 3:00 p.m., at Street Transportation
Department Design and Construction Management Division, 1034 E. Madison Street, Phoenix, AZ 85034,
Gecko Conference Room and via Teams. At this meeting, staff will discuss the scope of work, general
contract issues and respond to questions from the attendees. As City staff will not be available to respond
to individual inquiries regarding the project scope outside of this pre-bid meeting, it is strongly
recommended that interested firms send a representative to the pre-bid meeting.

Pre-Bid Teams Meeting Information:

Join on your computer, mobile app or room device

Click here to join the meeting

Meeting ID: 256 753 571 348
Passcode: Qi4YVD

Bid Opening Teams Meeting Instructions:

The public will be able to call the Teams phone number and listen to the Bid Opening live, as follows:

Join on your computer, mobile app or room device

Click here to join the meeting

Meeting ID: 248 793 960 431
Passcode: ZYbkYn

REQUEST FOR BID PACKET

On Thursday, November 9, 2023, the bid packet may be downloaded from the City of Phoenix’s
eProcurement site at:

https://eprocurement.phoenix.gov/irj/portal

(OR)
the City of Phoenix’s “Solicitations” web page as. The web address is:

https://solicitations.phoenix.gov

Firms receiving a copy of the bid packet through any other means are strongly encouraged to download
the bid packet from the City webpage.

Firms must be registered in eProcurement https://www.phoenix.gov/finance/vendorsreg as a vendor.
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GENERAL INFORMATION

The City reserves the right to award the contract to the lowest responsible responsive bidder or all bids will
be rejected, as soon as practicable after the date of opening bids.

The City of Phoenix will provide reasonable accommodations for alternate formats of the bid packet by
calling Annette Perez at (602) 534-1423 or calling TTY 711. Requests will only be honored if made within
the first week of the advertising period. Please allow a minimum of seven calendar days for production.

Questions pertaining to process or contract issues should be directed to Annette Perez at (602) 534-1423
or annette.perez@phoenix.gov.

Jeffrey Barton
City Manager

Eric J. Froberg, PE
City Engineer

Published: Arizona Business Gazette
Date: November 9, 2023

Date: November 16, 2023

Districts: 4, 5and 7
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INFORMATION FOR BIDDERS

102 BIDDING REQUIREMENTS AND CONDITIONS, Add the following to MAG and COP
Supplement to MAG Section 102 BIDDING REQUIREMENTS AND CONDITIONS:

INFORMATION FOR BIDDERS

A.  QUESTIONS ON PLANS AND SPECIFICATIONS

Neither the Engineer nor the City of Phoenix shall be held responsible for any oral
instructions. Any changes to the plans and specifications will be in the form of an addendum.
All Addenda will be posted online within the project folder at the following website:

https://eprocurement.phoenix.gov/irj/portal

OR

https://solicitations.phoenix.gov

For additional information prior to submitting your bid, contact:

Plans, Technical/Special Provisions, Proposal or Specifications:

NAME: Annette Perez, Design and Construction Procurement
ADDRESS: 200 W. Washington Street, 5" Floor, Phoenix, AZ 85003-1611
PHONE: (602) 534-1423 E-MAIL: annette.perez@phoenix.gov

DBE Utilization contact:
Equal Opportunity Department: (602) 262-6790

All questions regarding the plans and specifications must be received (in writing) at a
minimum seven calendar days prior to bid opening. Questions received after that time may
not be given any consideration.

B. REQUEST FOR SUBSTITUTIONS

Paragraph A, B, and C of MAG Section 106.4 are deleted and the following paragraphs substituted:

1. The Engineer will consider written request(s), by a prime bidder only, for substitution(s) which
is/fare considered equivalent to the item(s) specified in the Contract documents. The written
request will be considered only if it is received at least twelve calendar days prior to the
established bid date. Notification of acceptable substitutions will be made by addendum issued
no fewer than seven calendar days prior to the established bid date. (A.R.S. 34-104)

2. The prime bidder, at his own expense, shall furnish the necessary data of substitution and
validate that the physical, chemical, and operational qualities of each substitute item is such
that this item will fulfill the originally specified required function.

3. The substitution, if approved, will be authorized by a written addendum to the Contract
documents and will be made available to all bidders. The bid date and the scheduled
completion time will not be affected by any circumstances developing from this substitution.

4. The request will be submitted to Design and Construction Procurement, Attention Annette
Perez, 5th Floor, Phoenix City Hall, 200 W. Washington Street, Phoenix, Arizona 85003-1611
or via email to annette.perez@phoenix.gov.

I.F.B.-1
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BID BOND

Bidders must submit a properly completed proposal guarantee in the form of certified check,
cashier's check, or surety bond on the form provided, for an amount not less than ten percent
of the total amount bid included in the proposal as a guarantee that the contractor will enter
into a contract to perform the proposal in accordance with the plans and specifications. Surety
bonds submitted for this project shall be provided by a company which has been rated “A- or
better for the prior four quarters” by the A.M. Best Company. A bid will be deemed non-
responsive if not accompanied by this guarantee.

The surety bond shall be executed solely by a surety company or companies holding a
certificate of authority to transact surety business in the State of Arizona, issued by the
Director of the Department of Insurance pursuant to Title 20, Chapter 2, Article 1. The surety
bond shall not be executed by an individual surety or sureties even if the requirements of
Section 7-101 are satisfied. The certified check, cashier's check, or surety bond will be
returned to the contractors whose proposals are not accepted, and to the successful
contractor upon the execution of a satisfactory bond and contract.

When providing a Surety Bond, failure to provide an "A- or better for the prior four
quarters” bond will result in bid rejection.

LIST OF MAJOR SUBCONTRACTORS AND SUPPLIERS & LIST OF ALL
SUBCONTRACTORS AND SUPPLIERS

A bid will be deemed non-responsive if not accompanied by a properly completed and
signed L.0.S.-1 “List of Major Subcontractors and Suppliers” form.

To assist in eliminating the practice of bid shopping on City construction projects, the Bidder
shall list all Major Subcontractors and Suppliers to whom the Bidder intends to contract with
that are equal to or greater than 5% of the base bid. The list of Major Subcontractors and
Suppliers will be provided on the L.O.S.-1 “List of Major Subcontractors” form. Failure to
properly complete and sign this form will result in bid rejection. This form is due with the bid.

If substantial evidence exists that bid shopping occurred on this project, the Bidder will be
ineligible to bid on City or City-affiliated construction projects for a period of one year.

The list of All Subcontractors and Suppliers shall be provided on the L.O.S.-2 “List of All
Subcontractors and Suppliers” form. This form is due five calendar days after bid opening by
4:00 p.m. All bidders will be required to submit the L.O.S.-1 form. The three lowest bidders will
be required to submit the L.O.S.-2 form. If the L.O.S.-2 form is not submitted by the post-bid
deadline, the Bidder will still be required to submit the document prior to award. If the Bidder
fails to submit the required L.O.S.-2 form by the post-bid deadline, the Bidder’'s bid bond may
be placed in jeopardy because the City may make a claim against the Bidder’s bid bond for
the cost difference between the lowest responsive and responsible Bidder’s bid and the next
lowest bid (and any additional costs involved in awarding the contract to the next lowest
responsive and responsible bidder).

BID SUBMITTAL

The properly completed bid documents along with the ten percent bid guarantee shall be
submitted in a sealed envelope. The outside of the envelope shall be marked as follows:

Bid of (Firm's Name, Address and Phone Number)

For: Thomas Road and Indian School Road Traffic Signal Upgrades
City of Phoenix Project Number: ST89340584

Federal Aid Project Number: PHX-0(355)

l.F.B.-2
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ADOT TRACS Number: MA PHX T0199 01C

Sealed bids will be submitted to the bid box located on the first floor of the Phoenix City Hall
Building, 200 W. Washington Street, Phoenix, Arizona, 85003 prior to the time and date
specified for bid opening.

BID WITHDRAWALS

MAG Section 102-10, Withdrawal or Revision of Proposal, is hereby deleted and the following
paragraph is submitted:

“No bidder may withdraw or revise a proposal after it has been deposited with the City except
as provided in Phoenix City Code Chapter 2, Section 190.2. Proposals, read or unread, will
not be returned to the bidders until after determination of award has been made.

ADDENDA

Acknowledge all addenda; a bid will be deemed non-responsive if all issued addenda
for this project are not acknowledged in writing on Page P. -1.

The City of Phoenix shall not be responsible for any oral responses or instructions made by
any employees or officers of the City of Phoenix regarding bidding instructions, plans,
drawings, specifications or contract documents. A verbal reply to an inquiry does not constitute
a modification of the Invitation for Bid. Any changes to the plans, drawings and specifications
will be in the form of an addendum.

It shall be the responsibility of the prospective bidder to determine, prior to the submittal of its
bid, if any addenda to the project have been issued by Design and Construction Procurement.
All addenda issued shall be acknowledged by the bidder on Page P-1. All addenda (if any) will
be available online within each project’s folder at the following website:

https://solicitations.phoenix.gov

The contractors and/or consultants are responsible for ensuring they have all addenda
and/or notifications for all projects they are submitting on. Prospective bidders are
strongly encouraged to check the Desigh and Construction Procurement website to
ascertain if any addenda have been issued for the project.

BID SUBMITTAL CHECKLIST

All firms must be registered in the City’s Vendor Management System prior to
submitting a bid. For new firms — the City will send an email to your firm with a vendor
number within two days of submitting the request. The vendor number needs to be
included on the cover of the bid proposal package/envelope. Information on how to
register with the City is available at:

https://www.phoenix.gov/finance/vendorsreg

BID SUBMITTAL CHECKLIST
This checklist is provided to remind bidders of several of the required elements of the bid
packages. It is not intended to be a comprehensive list of all of the contract documents.
Bidders are encouraged to review all of the Bid Instructions to determine compliance therein.

o Acknowledge all addenda? (Page P.-1)

l.F.B.-3
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o Completed all of the Bid Proposal forms? (Pages P-2 to P-5 and P.S.-1)

o Included your Bid Bond (rated A- or better for the prior four quarters) or Guarantee
Cashier’s Check? (Page S.B.-1)

o Completed ADOT DBE Assurance Form 3102C

o Completed Certification with Regard to Equal Opportunity Clause for Contractor and
Subcontractors (E.O.C.-1)

o Completed List of Major Subcontractors and Suppliers form? (Page L.O.S.-1)
o Buy American Certificate? (Page B.A.C.-1)
o Non-Collusion Affidavit? (Page N.C.A.-1)

PLEASE DO NOT SUBMIT THE ENTIRE SPECIFICATION BOOK WHEN SUBMITTING
YOUR BID. INCLUDE ONLY THE REQUIRED BIDDING DOCUMENTS.

POST-BID SUBMITTAL CHECKLIST

The three lowest bidders must submit completed contracts documents listed below, no later
than five calendar days after bid opening by 4:00 p.m. The documents must be submitted to
Design and Construction Procurement, 5th Floor, or can be sent by email to
annette.perez@phoenix.gov.

o All Bidders - ADOT Online Bidder’s List confirmation email from ADOT
o All Bidders — ADOT DBE Intended Participation Affidavit: Individual Form 3105C
o All Bidders — ADOT DBE Intended Participation Affidavit Summary for Prime Form 3106C
o Completed List of All Subcontractors and Suppliers form (L.O.S.-2)
o Bidders Disclosure Statement (Pages B.D.S.-1 to 4)
o Submit Affidavit of Identity (if you are a sole proprietor) (Page A.O.1.-1)
PRIOR TO CONTRACT EXECUTION
o Contractor must provide proof of license required to perform the work.
o Verification of Experience Modification Rate (EMR) — the awarded company will be

required to provide an EMR verification letter from the insurance company prior to contract
execution.

*ALL DOCUMENTS NOTED AS REQUIRED IN SUBCONTRACTS MUST BE INCLUDED IN
EVERY SUBCONTRACT THAT IS UPLOADED INTO THE B2G SYSTEM.

PERMITS

CITY RESPONSIBILITY — The City will be responsible for City of Phoenix review and permit(s)
fees for building and demolition permits. The City will also pay review fees for grading and
drainage, water, sewer, and landscaping. The City will also pay for utility design fees for
permanent services.

I.LF.B.-4
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CONTRACTOR RESPONSIBILITY — The Contractor will be responsible for all other permits
and review fees not specifically listed above. The Contractor is responsible for the cost of
water meters, water and sewer taps, fire lines and taps, and all water bills on the project
meters until the project is accepted. Arrangements for construction water are the Contractor's
responsibility.

The Contractor may elect to use a City fire hydrant for its source of construction water only if
an existing water service connection is unavailable or inadequate. The Contractor will be
required to comply with Phoenix City Code Section 37-13A.

The Contractor is specifically reminded of the need to obtain the necessary
environmental permits or file the necessary environmental notices. Copies of these
permits and notices must be provided to the City's Project Manager prior to starting the
permitted activity. In the case of Fire Department permits, a copy of the application for permit
will also be provided to the Project Manager. This provision does not constitute an assumption
by the City of an obligation of any kind for violation of said permit or notice requirements.

WAGE DETERMINATION

In the event that the wage determination decision of the Secretary of Labor is required for a
project (attached hereto on pages G.W.D.-1 to 10 and made a part hereof) and has been
superseded by any subsequent wage determination decision(s) published up to and including
10 days prior to bid opening, the most recent applicable wage decision shall be incorporated
by reference, and the successful bidder agrees to be bound by it, regardless of what is
contained in the specifications. State or local wage rates will not apply if the state or local
wage rate exceeds the corresponding Federal Wage Determination rate.

WORKFORCE REPORTING REQUIREMENTS

The contractor shall submit payrolls electronically through the internet to the City of Phoenix
web-based certified payroll tracking system. The City of Phoenix uses the “LCP Tracker”
website to track the certified payroll information. Additional information regarding the use of
this system is available at https://Icptracker.net. This requirement shall also apply to every
lower-tier subcontractor that is required to provide weekly certified payroll reports.

PAYMENT WITHHOLDING

Payrolls, including subcontractor's payrolls, must be submitted weekly no later than seven
days after each pay period ending date. Payments may be withheld in part or in full until
payrolls are received and reviewed to assure compliance with the Federal Labor Standards.

Failure to clarify, when requested, discrepancies between hourly wages paid individual
workers and the minimum hourly wages required by the Federal Wage Decisions contained in
the contract documents may affect the complete or timely release of payments.

LABOR COMPLIANCE PRECONSTRUCTION CONFERENCE

On all federally assisted projects, a Labor Compliance Conference must be held after project
award and prior to the established Notice to Proceed. This meeting is separate from and in
addition to the pre-construction conference.

The successful bidder shall schedule the conference by calling the Labor Compliance Office,
(602) 261-8287. Minimum attendance shall be a corporate officer, who is authorized to
execute and sign documents for the firm and the payroll representative of the prime, sub and
lower-tier Contractors.

I.LF.B.-5
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DBE PARTICIPATION

See EPRISE LPA Sub-Recipient with Goal and ADOT Contractor Compliance Agreement
Assurances sections.

BUSINESS AND OPERATION LICENSES, PERMITS AND CERTIFICATIONS REQUIRED

It is the responsibility of the bidder to determine whether it has the appropriate contracting
licenses to perform the work. The City will make the award, if any, to the lowest responsive,
responsible bidder who has the proper licenses. For all projects except Federal-aid funded
projects, the bidder must have the proper licenses at the time the bid is submitted to the City.
On Federal-aid funded projects, the bidder is not required to have the licenses at the time of
bidding, but it must procure the licenses before award can be made, and no later than 60 days
after the date bids are opened. Licensing information is available from the Arizona Registrar of
Contractors.

Prior to award of the contract, the successful bidder must provide Design and Construction
Procurement its Contractor’'s License Classification and number, its City of Phoenix Privilege
License number and Federal Tax Identification number.

Bidder shall submit the Bidder’'s Disclosure Statement as set forth in Pages B.D.S. - 1 to
B.D.S. - 4 within five calendar days of bid opening by 4:00 p.m. Bidder will be deemed non-
responsive and the bid rejected if Bidder fails to submit a substantially completed Bidder’'s
Disclosure Statement as specified above.

TAX LIABILITIES; DISCLOSURE OF CONVICTIONS AND BREACH(ES) OF CONTRACT

On or before the award of the contract for this project, the successful bidder shall: (i) file all
applicable tax returns and shall make payment for all applicable State of Arizona and
Maricopa County Transaction Taxes (ARS Sec. 41-1305) and City of Phoenix Privilege
License Taxes (Phoenix City Code Sec.14-415); (ii) disclose any civil fines, penalties or any
criminal convictions, other than for traffic related offenses, for violation of federal, state,
county or city laws, rules or regulations including, but not limited to, environmental, OSHA, or
labor compliance laws (collectively “Laws”) by Bidder, Bidder’s directors, managing members,
responsible corporate officers or party who will be responsible for overseeing and
administering this project (collectively “Bidder”); and (iii) disclose any material breach(s) of an
agreement with the City of Phoenix, any termination for cause or any litigation involving the
City of Phoenix occurring within the past three calendar years. Unless provided otherwise in
this solicitation, the successful bidder shall be deemed non-responsible and the bid rejected
for any of the following: (i) Bidder’s civil or criminal conviction, other than for traffic related
offenses, for a violation of Laws within the past three calendar years; (ii) liability or culpability
resulting in payment of fines or penalties in the cumulative total amount of $100,000 or greater
for a violation of “Laws” within the past three calendar years; (iii) material breach of a City of
Phoenix agreement, termination for cause or litigation with the City of Phoenix within the past
three calendar years; and (iv) Bidder’s failure to disclose the information as required by this
provision. Further, after award of contract, in addition to any other remedy, Bidder’s failure to
remit proper taxes to the City of Phoenix may result in the City withholding payment pursuant
to Phoenix City Charter Chapter XVIII, Section 14 until all delinquent taxes, interest, and
penalties have been paid.

State and Local Transaction Privilege Taxes:

In accordance with applicable state and local law, transaction privilege taxes may be
applicable to this transaction. The state and local transaction privilege (sales) tax burden is on
the person who is conducting business in Arizona and the City of Phoenix. The legal liability
to remit the tax is on the person conducting business in Arizona. Any failure by the Contractor
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to collect applicable taxes from the City will not relieve the Contractor from its obligation to
remit taxes.

It is the responsibility of the prospective bidder to determine any applicable taxes. The City will
review the price or offer submitted and will not deduct, add or alter pricing based on taxes.

If you have questions regarding tax liability, seek advice from a tax professional prior to
submitting bid. Once your bid is submitted, the Offer is valid for the time specified in this
Solicitation, regardless of mistake or omission of tax liability.

If the City finds over payment of a project due to tax consideration that was not due, the
Contractor will be liable to the City for that amount, and by contracting with the City agrees to
remit any overpayments back to the City for miscalculations on taxes included in a bid price.

For purposes of A.R.S. 42-5075(P), this contract is subject to A.R.S. Title 34.

Tax Indemnification:

Contractor will, and require the same of all subcontractors, pay all federal, state and local
taxes applicable to its operation and any persons employed by the Contractor. Contractor will,
and require the same of all subcontractors, hold the City harmless from any responsibility for
taxes, damages and interest, if applicable, contributions required under federal, and/or state
and local laws and regulations and any other costs including transaction privilege taxes,
unemployment compensation insurance, Social Security and Worker's Compensation.

Tax Responsibility Qualification:

Contractor may be required to establish, to the satisfaction of City, that any and all fees and
taxes due to the City or the State of Arizona for any License or Transaction Privilege taxes,
Use Taxes or similar excise taxes, are currently paid (except for matters under legal protest).

Contractor agrees to a waiver of the confidentiality provisions contained in the City Finance
Code and any similar confidentiality provisions contained in Arizona statutes relative to State
Transaction Privilege Taxes or Use Taxes.

Contractor agrees to provide written authorization to the City Finance Department and to the
Arizona State Department of Revenue to release tax information relative to Arizona
Transaction Privilege Taxes or Arizona Use Taxes in order to assist the Department in
evaluating Contractor’s qualifications for and compliance with contract for duration of the term
of contract.

STANDARD SPECIFICATIONS AND DETAILS

Except as otherwise required in these specifications, bid preparation and construction of this
project shall be in accordance with all applicable Maricopa Association of Governments'
(MAG) Uniform Standard Specifications and Uniform Standard Details, latest edition, the City
of Phoenix Supplements to the MAG Uniform Standard Specifications and Details, latest
edition, and the Arizona Department of Transportation (ADOT) Standard Specifications for
Road and Bridge Construction, latest edition.

PRECEDENCE OF CONTRACT DOCUMENTS

In case of a discrepancy or conflict, the precedence of contract documents is as follows:

1.Change Orders or Supplemental Agreements
2.Addenda

I.LF.B.-7
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3.Contract Specifications/Special Provisions/Technical Provisions

4.The Plans

5.COP Supplement to MAG Standard Specifications and Details, latest edition
6.MAG Standard Specifications and Details, latest edition

7.ADOT Standard Specifications for Roads and Bridges Construction, latest edition

The precedence of any Addenda falls within the category of which it represents.

CONFIDENTIALITY OF PLANS & SPECIFICATIONS

Any plans generated for this project must include the following statement in the Title Block on
every page: “Per City of Phoenix City Code Chapter 2, Section 2-28, these plans are for
official use only and may not be shared with others except as required to fulfill the obligations
of Contractor’s contract with the City of Phoenix.”

AUDIT AND RECORDS

Records of the Contractor's direct personnel payroll, bond expenses, and reimbursable
expenses pertaining to this Project, and records of accounts between the City and Contractor
shall be kept on the basis of generally accepted accounting principles and must be made
available to the City and its auditors for up to five years following Final Acceptance of the
Project.

The City, its authorized representative, and/or any federal agency, reserves the right to audit
the Contractor's records to verify the accuracy and appropriateness of all cost and pricing
data, including data used to negotiate the Contract and any change orders.

The City reserves the right to decrease Contract price and/or payments made on this Contract
and/or request reimbursement from the Contractor following final contract payment on this
Contract if, upon audit of the Contractor's records, the audit discloses the Contractor has
provided false, misleading, or inaccurate cost and pricing data.

The Contractor shall include a similar provision in all of its Agreements with subcontractors
and suppliers providing services or supplying materials under the Contract Documents to
ensure that the City, its authorized representative, and/or the appropriate federal agency has
access to the Subcontractor's and Supplier's records to verify the accuracy of all cost and
pricing data.

The City reserves the right to decrease the Contract price and/or payments made on this
Contract and/or request reimbursement from the Contractor following final contract payment
on this Contract if the above provision is not included in the Subcontractor’s and Supplier’s
contracts, and one or more Subcontractors or Suppliers refuse to allow the City to audit their
records to verify the accuracy and appropriateness of cost and pricing data.

If, following an audit of this Contract, the audit discloses the Contractor has provided false,
misleading or inaccurate cost and pricing data, and the cost discrepancies exceed 1% of the
total Contract billings, the Contractor shall be liable for reimbursement of the reasonable,
actual cost of the audit.

IMMIGRATION REFORM AND CONTROL ACT

Compliance with Federal Laws Required. Contractor understands and acknowledges the
applicability of the Immigration Reform and Control Act of 1986 and the Drug Free Workplace
Act to it. Contractor agrees to comply with these Federal Laws in performing under this
Agreement and to permit City inspection of its personnel records to verify such compliance.
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LEGAL WORKER REQUIREMENTS

The City of Phoenix is prohibited by A.R.S. § 41-4401 from awarding a contract to any
contractor who fails, or whose subcontractors fail, to comply with A.R.S. § 23-214(A).
Therefore, Contractor agrees that:

1. Contractor and each subcontractor it uses warrants their compliance with all
federal immigration laws and regulations that relate to their employees and their
compliance with § 23-214, subsection A.

2. A breach of a warranty under paragraph 1 shall be deemed a material breach of
the contract that is subject to penalties up to and including termination of the
contract.

3. The City of Phoenix retains the legal right to inspect the papers of any Contractor

or subcontractor employee who works on the contract to ensure that the
Contractor or subcontractor is complying with the warranty under paragraph 1.

CONTRACTOR AND SUBCONTRACTOR WORKER BACKGROUND SCREENING

Contractor agrees that all Contractor's and subcontractors’ workers (collectively “Contract
Worker(s))” pursuant to this Agreement will be subject to background and security checks and
screening (collectively “Background Screening”) at Contractor’s sole cost and expense, unless
otherwise provided for in the scope of work. Contractor's background screening will comply
with all applicable laws, rules and regulations. Contractor further agrees that the background
screening is necessary to preserve and protect the public health, safety and welfare. The City
requires a completed Contract Worker Badge/Key/Intrusion Detection Responsibilities
Agreement for each Contract Worker who requires a badge or key.

Background Screening Risk Level: The City has established two levels of risk: Standard
and Maximum risk. The current risk level and background screening required is N/A. If the
scope of work changes, the City may amend the level of risk, which could require the
Contractor to incur additional contract costs to obtain background screens or badges.

Terms of This Section Applicable to all Contractor’'s Contracts and Subcontracts:
Contractor will include Contract Worker background screening in all contracts and
subcontracts for services furnished under this agreement.

Materiality of Background Screening Requirements; Indemnity: The background
screening requirements are material to City’s entry into this agreement and any breach of
these provisions will be deemed a material breach of this contract. In addition to the indemnity
provisions set forth in this agreement, Contractor will defend, indemnify and hold harmless the
City for all claims arising out of this background screening section including, but not limited to,
the disqualifications of a Contract Worker by Contractor. The background screening
requirements are the minimum requirements for the Agreement. The City in no way warrants
that these minimum requirements are sufficient to protect Contractor from any liabilities that
may arise out of the Contractor’s services under this Agreement or Contractor’s failure to
comply with this section. Therefore, Contractor and its Contract Workers will take any
reasonable, prudent and necessary measures to preserve and protect public health, safety
and welfare when providing services under this Agreement.

Continuing Duty; Audit: Contractor’s obligations and requirements will continue throughout
the entire term of this Agreement. Contractor will maintain all records and documents related
to all background screenings and the City reserves the right to audit Contractor’s records.
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Contractor’s Default; Liquidated Damages; Reservation of Remedies for Material
Breach: If Contractor is required to access any City facilities without an escort, City badging is
required. Contractor’s default under this section will include, but is not limited to, the following:
e Contract Worker gains access to a City facility(s) without the proper badge or key;

e Contract Worker uses a badge or key of another to gain access to a City facility;

e Contract Worker commences services under this agreement without the proper badge,
key or background screening;

e Contract Worker or Contractor submits false information or negligently submits wrong
information to the City to obtain a badge, key or applicable background screening; or

e Contractor fails to collect and timely return Contract Worker's badge or key upon
termination of Contract Worker's employment, reassignment of Contract Worker to
another City facility or upon the expiration, cancellation or termination of this Agreement.

e Contractor acknowledges and agrees that the access control, badge and key
requirements in this section are necessary to preserve and protect the public health,
safety and welfare. Accordingly, Contractor agrees to properly cure any default under this
section within three business days (excluding weekends and City holidays) from the date
notice of default is sent by the City. The parties agree that Contractor’s failure to properly
cure any default under this section will constitute a breach of this section. In addition to
any other remedy available to the City at law or in equity, the Contractor will be liable for
and pay to the City the sum of $1,000.00 for each breach by Contractor in this section.
The parties further agree that the sum fixed above is reasonable and approximates the
actual or anticipated loss to the City at the time and making of this agreement if Contractor
breaches this section. Further, the parties expressly acknowledge and agree to the fixed
sum set forth above because of the difficulty of proving the City’s actual damages if
Contractor breaches this section. The parties further agree that three breaches by
Contractor in this section arising out of any default within a consecutive period of three
months or three breaches by Contractor in this section arising out of the same default
within a period of 12 consecutive months will constitute a material breach of this
agreement by Contractor and the City expressly reserves all of its rights, remedies and
interests under this agreement, at law and in equity including, but not limited to,
termination of this agreement.

Employee Identification and Access: Contract Workers are forbidden access to designated
restricted areas. Access to each building will be as directed by the authorized Phoenix
authorized representative. Contract Workers are not authorized access other than during
scheduled hours. Access to the building will be directed by the City's authorized
representative.

Only authorized Contract Workers are allowed on the premises of the City facilities/buildings.
Contract Workers are not to be accompanied in the work area by acquaintances, family
members, assistants or any other person unless said person is an authorized Contract
Worker.

Unless otherwise provided for in the scope of work:

e Contract Workers must always have city issued badges and some form of verifiable
company identification (badge, uniform, employee id).

e Contractor will supply a list of the names and titles of all employees requiring access to the
buildings. It is the Contractor’s responsibility to provide updates and changes of personnel
as necessary.

Key Access Procedures: If the Contractor Worker’s services require keyed access to enter a
City facility(ies), a separate key issue/return form must be completed and submitted by the
Contractor for each key issued. Contractor must submit the completed key issue/return form to
the appropriate badging office.
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Stolen or Lost Badges or Keys: Contractor must immediately report lost or stolen badges or
keys to the City’s appropriate badging office. If the badge/key was stolen, Contract Worker’s
must report the theft to their local police department. Prior to issuance of a new badge or key,
a new badge application or key issue form must be completed, submittal of a police
department report for stolen badges, and applicable payment of the fee(s) listed herein.

Return of Badge or Key: All badges and keys are the property of the City and must be
returned to the City at the badging office within one business day (excluding weekends and
City holidays) of when the Contract Worker’s access to a City facility is no longer required to
furnish the services under this agreement. Contractor will collect a Contract Worker's badge
and key(s) upon the termination of the Contract Worker’s employment; when the Contractor
Worker’s services are no longer required at a City facility(s); or upon termination, cancellation
or expiration of this agreement.

Badge and Key Fees: The following constitute the badge and key fees under this agreement.
The City reserves the right to amend these fees upon a 30-day prior written to Contractor.

Replacement Badge Fee: $55.00 per badge
Lost/Stolen Badge Fee: $55.00 per badge
Replacement Key Fee: $55.00 per key
Replacement Locks: $55.00 per lock

CONFIDENTIALITY AND DATA SECURITY: All data, regardless of form, including
originals, images and reproductions, prepared by, obtained by, or transmitted to
Contractor in connection with this Agreement is confidential, proprietary information
owned by the City, unless otherwise agreed upon within this Agreement. Except as
specifically provided in this Agreement, the Contractor shall not disclose data
generated in the performance of the service to any third person without the prior written
consent of the City Manager or his/her designee.

Contractor agrees to abide by all current applicable legal and industry data security and
privacy requirements and to notify the City immediately if the scope of work changes or
personal identifying information or information subject to Payment Card Industry Standards
becomes part of the Agreement.

Contractor agrees to comply with all City information security and technology policies,
standards, and procedures when accessing City networks and computerized systems whether
onsite or remotely.

A violation of this Section may result in immediate termination of this Agreement
without notice. The obligations of Contractor under this Section shall survive the
termination of this Agreement.

SECURITY INQUIRIES: Contractor acknowledges that all of the employees that it
provides pursuant to this Contract shall, at Contractor’'s expense, be subject to
background and security checks and screening at the request of the City. Contractor
shall perform all such security inquiries and shall make the results available to the City
for all employees considered for performing work (including supervision and oversight)
under this Contract. City may make further security inquiries. Whether or not further
security inquiries are made by the City, City may, at its sole, absolute and unfettered
discretion, accept or reject any or all the employees proposed by the Contractor for
performing work under this Contract. Employees rejected by the City for performing
services under this Contract may still be engaged by Contractor for other work not
involving the City. An employee rejected for work under this Contract shall not be
proposed to perform work under other City contracts or engagements without the City’s
prior approval.
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The City, in its sole discretion, reserves the right, but not the obligation to:

e require an employee/prospective employee of the Contractor to provide fingerprints and
execute such other documentation as may be necessary to obtain criminal justice
information pursuant to A.R.S. 41-1750 (G) (4);

e act on newly acquired information whether or not such information should have been
previously discovered,;

e unilaterally change its standards and criteria relative to the acceptability of Contractor’s
employees and/or prospective employees; and

e object, at any time and for any reason, to an employee of Contractor performing work
(including supervision and oversight) under this Agreement. Contractor will bear the costs
of all inquiries requested by the City.

LAWFUL PRESENCE REQUIREMENT

Pursuant to A.R.S. §§ 1-501 and 1-502, the City of Phoenix is prohibited from awarding a
contract to any natural person who cannot establish that such person is lawfully present in the
United States. To establish lawful presence, a person must produce qualifying identification
and sign a City-provided affidavit affirming that the identification provided is genuine. This
requirement will be imposed at the time of contract award. This requirement does not apply to
business organizations such as corporations, partnerships or limited liability companies.

LEADERSHIP IN ENERGY AND ENVIRONMENTAL DESIGN (LEED)

If practical, the contractor shall provide an easily accessible area to serve the construction site
that is dedicated to the separation, collection and storage of materials for recycling including
(at a minimum) paper, glass, plastics, metals, and designate an area specifically for
construction and demolition waste recycling. The contractor must provide documentation that
the materials have been taken to a Maricopa County approved recycling facility.

CITY OF PHOENIX EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENT

1. In order to do business with the City, Contractor must comply with Phoenix City Code,
1969, Chapter 18, Article V, as amended, Equal Employment Opportunity Requirements.
Contractor will direct any questions in regard to these requirements to the Equal
Opportunity Department, (602) 262-6790.

2. Any Contractor in performing under this contract shall not discriminate against any worker,
employee or applicant, or any member of the public, because of race, color, religion, sex,
national origin, age, or disability nor otherwise commit an unfair employment practice. The
Contractor shall ensure that applicants are employed, and employees are dealt with during
employment without regard to their race, color, religion, sex, national origin, age, or
disability and will adhere to a policy to pay equal compensation to men and women who
perform jobs that require substantially equal skill, effort, and responsibility, and that are
performed within the same establishment under similar working conditions. Such action
shall include but not be limited to the following: Employment, promotion, demotion or
transfer, recruitment or recruitment advertising, layoff or termination; rates of pay or other
forms of compensation; and selection for training; including apprenticeship. The
Contractor further agrees that this clause will be incorporated in all subcontracts with all
labor organizations furnishing skilled, unskilled and union labor, or who may perform any
such labor or services in connection with this contract.

If the Contractor employs more than thirty-five employees, the following language shall
apply as the last paragraph to the clause above:

The Contractor further agrees not to discriminate against any worker, employee or
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applicant, or any member of the public, because of sexual orientation or gender identity or
expression and shall ensure that applicants are employed, and employees are dealt with
during employment without regard to their sexual orientation or gender identity or
expression.

3. Documentation. Contractor may be required to provide additional documentation to the
Equal Opportunity Department affirming that a nondiscriminatory policy is being utilized.

4. Monitoring. The Equal Opportunity Department shall monitor the employment policies and
practices of suppliers and lessees subject to this article as deemed necessary. The Equal
Opportunity Department is authorized to conduct on-site compliance reviews of selected
firms, which may include an audit of personnel and payroll records, if necessary.

PROTEST PROCEDURES

Any bidder who has any objections to the awarding of a contract to any bidder by the City of
Phoenix, pursuant to competitive bidding procedures, shall comply with Phoenix City Code
Chapter 2, Section 188.”

DATA CONFIDENTIALITY

As used in the Contract, “data” means all information, whether written or verbal, including
plans, photographs, studies, investigations, audits, analyses, samples, reports, calculations,
internal memos, meeting minutes, data field notes, work product, proposals, correspondence
and any other similar documents or information prepared by, obtained by, or transmitted to the
Contractor or its subcontractors in the performance of this Contract.

The parties agree that all data, regardless of form, including originals, images, and
reproductions, prepared by, obtained by, or transmitted to the Contractor or its subcontractors
in connection with the Contractor's or its subcontractor's performance of this Contract is
confidential and proprietary information belonging to the City.

Except as specifically provided in this Contract, the Contractor or its subcontractors shall not
divulge data to any third party without prior written consent of the City. The Contractor or its
subcontractors shall not use the data for any purposes except to perform the services required
under this Contract. These prohibitions shall not apply to the following data provided the
Contractor or its subcontractors have first given the required notice to the City:

1. Data which was known to the Contractor or its subcontractors prior to its performance
under this Contract unless such data was acquired in connection with work performed for
the City;

2. Data which was acquired by the Contractor or its subcontractors in its performance under
this Contract and which was disclosed to the Contractor or its subcontractors by a third
party, who to the best of the Contractor’s or its subcontractor’s knowledge and belief, had
the legal right to make such disclosure and the Contractor or its subcontractors are not
otherwise required to hold such data in confidence; or

3. Data which is required to be disclosed by virtue of law, regulation, or court order, to which
the Contractor or its subcontractors are subject.

In the event the Contractor or its subcontractors are required or requested to disclose data to
a third party, or any other information to which the Contractor or its subcontractors became
privy as a result of any other contract with the City, the Contractor shall first notify the City as
set forth in this section of the request or demand for the data. The Contractor or its
subcontractors shall give the City sufficient facts so that the City can be given an opportunity
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to first give its consent or take such action that the City may deem appropriate to protect such
data or other information from disclosure.

The Contractor, unless prohibited by law, within ten calendar days after completion of services
for a third party on real or personal property owned or leased by the City, the Contractor or its
subcontractors shall promptly deliver, as set forth in this section, a copy of all data to the City.
All data shall continue to be subject to the confidentiality agreements of this Contract.

The Contractor or its subcontractors assume all liability for maintaining the confidentiality of
the data in its possession and agrees to compensate the City if any of the provisions of this
section are violated by the Contractor, its employees, agents or subcontractors. Solely for the
purposes of seeking injunctive relief, it is agreed that a breach of this section shall be deemed
to cause irreparable harm that justifies injunctive relief in court. Contractor agrees that the
requirements of this Section shall be incorporated into all subcontracts entered into by
Contractor. A violation of this Section may result in immediate termination of this Contract
without notice.

Personal Identifying Information-Data Security

Personal identifying information, financial account information, or restricted City information,
whether electronic format or hard copy, must be secured and protected at all times. At a
minimum, Contractor must encrypt and/or password protects electronic files. This includes
data saved to laptop computers, computerized devices or removable storage devices.

When personal identifying information, financial account information, or restricted City
information, regardless of its format, is no longer necessary, the information must be redacted
or destroyed through appropriate and secure methods that ensure the information cannot be
viewed, accessed, or reconstructed.

In the event that data collected or obtained by Contractor or its subcontractors in connection
with this Contract is believed to have been compromised, Contractor or its subcontractors
shall immediately notify the Project Manager and City Engineer. Contractor agrees to
reimburse the City for any costs incurred by the City to investigate potential breaches of this
data and, where applicable, the cost of notifying individuals who may be impacted by the
breach.

Contractor agrees that the requirements of this Section shall be incorporated into all
subcontracts entered into by Contractor. It is further agreed that a violation of this Section shall
be deemed to cause irreparable harm that justifies injunctive relief in court. A violation of this
Section may result in immediate termination of this Contract without notice.

The obligations of Contractor or its subcontractors under this Section shall survive the
termination of this Contract.

PROJECT MANAGEMENT INFORMATION SYSTEM (UNIFIER)

The Street Transportation Department’s Design and Construction Management (DCM) Project
Manager may determine that use of UNIFIER will be required during this contract. The
following information provides a guideline for utilization. Any questions related to the
requirements of UNIFIER should be directed to the DCM Project Manager.

1. The contractor will be required to maintain all project records in electronic format. The City
provides an Application Service Provider (ASP) web-based project management database
which the contractor will be required to utilize in the fulfilment of the contract
requirements. Although this electronic platform does not fulfill this requirement in its
entirety, the contractor will be required to utilize this platform as the basis for this work.
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2. The contractor can expect to use this ASP to process all primary level tri-partite contract
documents related to the design or construction phase of the Project including but not
limited to: requests for interpretation/information, potential Change Orders, construction
meeting minutes, Submittals, Design Professional’s supplemental instructions, and
Payment Requests.

3. The contractor will be required to process information into electronic digital form. In order
to fulfill this requirement, the contractor shall provide all necessary equipment to perform
the functions necessary to generate, convert, store, maintain, connect to web-based ASP
and transfer electronic data.

4. The contractor shall provide a computerized networked office platform with broadband
internet connectivity. Wired or wireless is acceptable. This platform shall function well in a
web-based environment utilizing an internet browser compatible with the City UNIFIER
ASP system.

UNIFIER training will be provided through the City of Phoenix. Contact information will be
provided to the firms under contract, to establish the set up with a log-in and password.

CONTRACTOR AND SUBCONTRACTOR RECORDS

The contractor, subcontractors and all suppliers shall keep and maintain all books, papers,
records, files, accounts, reports, bid documents with backup data, including electronic data,
and all other material relating to the contract and project for five years following completion
and acceptance of the work.

All the above material shall be made available to the City for auditing, inspection and copying
and shall be produced, upon request.

The contractor shall insert the above requirement in each subcontract, purchase order and
lease agreement and shall also Include in all subcontracts a clause requiring subcontractors to
Include the above requirement in any lower-tier subcontract, purchase order or lease
agreement.

FEDERAL IMMIGRATION AND NATIONALITY ACT

The contractor, including all subcontractors, shall comply with all federal, state and local
immigration laws and regulations, as set forth in Arizona Executive Order 2005-30, relating to
the immigration status of their employees who perform services on the contract during the
duration of the contract. The Agency shall retain the right to perform random audits of
contractor and subcontractor records or to inspect papers of any employee thereof to ensure
compliance.

By submission of a bid, the contractor warrants that the contractor and all proposed
subcontractors are and shall remain in compliance with all federal, state and local immigration
laws and regulations relating to the immigration status of their employees who perform
services on the contract. The Agency may, at its sole discretion, require evidence of
compliance from the contractor or subcontractor. Should the Agency request evidence of
compliance, the contractor or subcontractor shall have ten working days from receipt of the
request to supply adequate information. The City will accept, as evidence of compliance, a
showing by the contractor or subcontractor that it has followed the employment verification
provisions of the Federal Immigration and Nationality Act as set forth in Sections 274A and
274B of that Act, including implementation of regulations and agreements between the
Department of Homeland Security and the Social Security Administration's verification service.
The contractor shall include the requirements of the provisions of ADOT Standard
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Specifications Subsection 107.19 In all its subcontracts.

Failure to comply with the immigration laws or to submit proof of compliance constitutes a
material breach of contract. The City will reduce the contractor's compensation by $10,000 for
the initial Instance of non-compliance by the contractor or a subcontractor. Should the same
contractor or subcontractor commit subsequent violations within a two-year time-period from
the initial violation, the contractor's compensation will be reduced by $50,000 for each
violation. The third instance by the same contractor or subcontractor within a two-year period
may result, in addition to the $50,000 reduction in compensation, in removal of the offending
contractor or subcontractor, suspension of work in whole or in part or, in the case of a third
violation by the contractor, termination of the contract for default. In addition, the City may
debar a contractor or subcontractor who has committed three violations within a two-year
period for up to one year. For purposes of this paragraph, a violation by a subcontractor does
not count as a violation by the contractor.

Any delay resulting from a sanction under this subsection is a non-excusable delay. The
contractor is not entitled to any compensation or extension of time for any delays or additional
costs resulting from a sanction under this subsection.

PROJECT STAFFING

Key Personnel: Before starting work, Contractor must submit detailed résumés of key
personnel involved in that work for City’s approval (which City will not unreasonably withhold).
If Contractor later desires to change key personnel involved in that work, Contractor must
submit detailed résumés of the new personnel for City’s approval (which City will not
unreasonably withhold).

Qualified Staff: Contractor must maintain an adequate and competent staff of qualified
persons—as City may determine in its sole discretion—during performance of this Master
Agreement. If City in its sole discretion determines that any of Contractor's staff is
objectionable, Contractor must take prompt corrective action or replace that staff with new
personnel, subject to City’s approval.

Third-Party Employment Brokers: Contractor and Subcontractors will not utilize a third-party
labor broker for any construction worker under this Agreement. The Contractor and
Subcontractors must be the employers of record for its construction staff under this
Agreement.

NO ISRAEL BOYCOTT

If this Contract is valued at $100,000 or more and requires Contractor (a company engaging in
for-profit activity and having ten or more full-time employees) to acquire or dispose of services,
supplies, information technology, or construction, then Contractor must certify and agree that it
does not and will not boycott goods or services from Israel, pursuant to Title 35, Chapter 2,
Article 9 of the Arizona Revised Statutes. Provided that these statutory requirements are
applicable, Contractor by entering this Contract now certifies that it is not currently engaged in,
and agrees for the duration of the Contract to not engage in, a boycott of goods or services
from Israel.

NO FORCED LABOR OF ETHNIC UYGHURS

If this Contract requires Contractor (a company engaging in for-profit activity and having ten or
more full-time employees) to acquire or dispose of services, supplies, information technology,
goods, or construction, then pursuant to Title 35, Chapter 2, Article 10 of the Arizona Revised
Statutes Contractor must certify and agree that it and any contractors, subcontractors, or
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suppliers it utilizes do not and will not use the forced labor of ethnic Uyghurs in the People’s
Republic of China or any goods or services produced by such forced labor. Provided these
statutory requirements are applicable, Contractor, by entering this Contract, now certifies it is
not currently engaged in, and agrees for the duration of the Contract to not engage in, (a) the
use of forced labor of ethnic Uyghurs in the People’s Republic of China; (b) the use of any
goods or services produced by the forced labor of ethnic Uyghurs in the People’s Republic of
China; or (c) the use of any contractors, subcontractors, or suppliers that use the forced labor
or any goods or services produced by the forced labor of ethnic Uyghurs in the People’s
Republic of China.

COMPLIANCE WITH LAWS

Contractor must comply with all existing and subsequently enacted federal, state and local
laws, ordinances and codes, all applicable ADA requirements, regulations that are, or become
applicable to this Agreement, and be in general conformance with PROWAG guidance. If a
subsequently enacted law imposes substantial additional costs on Contractor, a request for an
amendment may be submitted pursuant to this Agreement. Contractor is also required to
certify its compliance with all applicable laws and Contractor must pass along these
requirements to its Subcontractors. If any of Contractor’s certifications is found to be false, the
City may terminate this Agreement or impose other remedies due to the false certification.
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SUPPLEMENTARY CONDITIONS

102 BIDDING REQUIREMENTS AND CONDITIONS, Add the following to Subsection 102.4
EXAMINATION OF PLANS, SPECIAL PROVISIONS, AND SITE OF WORK:

The Contracting Agency will prepare plans and special provisions in accordance with acceptable
engineering standards, giving such direction as will enable any competent Contractor to carry them
out.

The bidder shall examine the site of the proposed work and all documents pertaining to the work. It
is mutually agreed that the submission of a proposal shall be considered prima facie evidence that
the bidder has made such examination and is familiar with the character, quality and quantity of the
work to be performed and material to be furnished.

Logs of the test holes, ground water levels, and any accompanying soil reports as furnished by the
Contracting Agency are furnished for general information only. The field condition so set forth shall
not constitute a representation or warranty expressed or implied that such conditions are actually
existent. Bidders shall make their own investigations and form their own estimates of the site
conditions.

After the submission of the proposal, no complaint or claim that there was any misunderstanding as
to the quantities, conditions or nature of the work will be entertained.

The City construction team will assess the existing improved ramp and traffic signal pole
constructed by Version at the northeast corner of 71st Avenue and Thomas Road, and the
quantities for this corner may be reduced as necessary.

103 AWARD AND EXECUTION OF CONTRACT, Add the following to Subsection 103.3
AWARD OF CONTRACT:

Contract award will be made to a responsive and responsible bidder based on the low total base
bid or on the low combination of the total base bid and any selected alternate(s), whichever is in the
best interest of the City. If unit pricing is required in the proposal, the extensions and additions will
be verified to ensure correctness. Award will be based on the revised total if any errors are found.
Additionally, the Contractor shall meet the minimum DBE subcontracting goal set for this contract or
have been granted a full or partial waiver of the goal. The City expressly reserves the right to cancel
this agreement without recourse or prejudice to Contractor until all parties have executed the
agreement in full.

Any bidder that currently contracts with the City must be in good standing for its proposal to be
considered responsive. For the purpose of this Invitation to Bid, good standing means compliance
with all contractual provisions, including payment of financial obligations.

103 AWARD AND EXECUTION OF CONTRACT, Add the following to Subsection 103.5,
REQUIREMENT OF CONTRACT BONDS:

1. PERFORMANCE BOND AND LABOR AND MATERIAL BOND

Prior to the execution of a contract, the successful bidder must provide a performance bond
and a labor and material bond, each in an amount equal to the full amount of the contract.
Each such bond shall be executed by a surety company or companies holding a certificate of
authority to transact surety business in the State of Arizona issued by the Director of the
Department of Insurance. A copy of the Certificate of Authority shall accompany the bonds.
The Certificate shall have been issued or updated within two years prior to the execution of
the Contract. The bonds shall be made payable and acceptable to the City of Phoenix. The
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bonds shall be written or countersigned by an authorized representative of the surety who is
either a resident of the State of Arizona or whose principal office is maintained in this state,
as required by law, and the bonds shall have attached thereto a certified copy of Power of
Attorney of the signing official. If one Power of Attorney is submitted, it shall be for twice the
total contract amount. If two Powers of Attorney are submitted, each shall be for the total
contract amount. Personal or individual bonds are not acceptable. Failure to comply with
these provisions will be cause for rejection of the bidder's proposal.

2. BONDING COMPANIES

All bonds submitted for this project shall be provided by a company which has been rated “A-
or better for the prior four quarters” by the A. M. Best Company. Failure to provide an "A- or
better for the prior four quarters” bond will result in bid rejection.

103 AWARD AND EXECUTION OF CONTRACT, Delete Subsection 103.6, CONTRACTOR’S
INSURANCE in its entirety and substitute the following:

103.6.1 General:

Contractor and subcontractors must procure insurance against claims that may arise from or relate
to performance of the work hereunder by Contractor and its agents, representatives, employees
and subconsultants. Contractor and subcontractors must maintain that insurance until all their
obligations have been discharged, including any warranty periods under this Contract.

The City in no way warrants that the limits stated in this section are sufficient to protect the
Contractor from liabilities that might arise out of the performance of the work under this Contract by
the Contractor, its agents, representatives, employees, or subcontractors and Contractor may
purchase additional insurance as they determine necessary.

1. SCOPE AND LIMITS OF INSURANCE

Contractor must provide coverage with limits of liability not less than those stated below. An excess
liability policy or umbrella liability policy may be used to meet the liability limits provided that (1) the
coverage is written on a “following form” basis, and (2) all terms under each line of coverage below
are met:

1. Commercial General Liability — Occurrence Form
Policy must include bodily injury, property damage, broad form contractual liability
and XCU coverage.

General Aggregate $2,000,000

Products — Completed Operations Aggregate $1,000,000

Personal and Advertising Injury $1,000,000

Each Occurrence $1,000,000
S.C.-2
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a. The policy must name the City of Phoenix as an additional insured with respect
to liability for bodily injury, property damage and personal and advertising injury with
respect to premises, ongoing operations, products and completed operations, and
liability assumed under an insured contract arising out of the activities performed
by, or on behalf of the Contractor, related to this Contract.

b. Coverage must include XCU coverage.
c. There shall be no endorsement or modification which limits the scope of
coverage or the policy limits available to the City of Phoenix as an additional

insured.

d. City of Phoenix is an additional insured to the full limits of liability purchased by
the Contractor.

e. The Contractor’s insurance coverage must be primary and non-contributory with
respect to any insurance or self-insurance carried by the City.

f. Contractor’s policies must be endorsed to provide an extension of the completed
operations coverage for a period of nine years.

2. Automobile Liability

Bodily injury and property damage for any owned, hired, and non-owned vehicles
used in the performance of this Contract.

Combined Single Limit (CSL) $1,000,000
a. The policy must be endorsed to include The City of Phoenix as an additional
insured with respect to liability arising out of the activities performed by, or on behalf

of the Contractor, related to this contract.

b. City of Phoenix is an additional insured to the full limits of liability purchased by
the Contractor.

c. The Contractor’s insurance coverage must be primary and non-contributory with
respect to any insurance or self-insurance carried by the City.

3. Worker's Compensation and Employers’ Liability

Workers' Compensation Statutory
Employers' Liability
Each Accident $100,000
Disease — Each Employee $100,000
Disease — Policy Limit $500,000

a. Policy must contain a waiver of subrogation against the City of Phoenix.

b. This requirement does not apply when a Contractor or subcontractor is
exempt under A.R.S. §23-902(E), AND when such Contractor or subcontractor
executed the appropriate sole proprietor waiver form.

4. No Builders' Risk Insurance required.

2. NOTICE OF CANCELATION
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For each insurance policy required by the insurance provisions of this Contract, the
Contractor must provide to the City, within five business days of receipt, a notice if a policy is
suspended, voided or cancelled for any reason. Such notice must be mailed, emailed or hand
delivered to Design and Construction Procurement, 200 W. Washington Street, 5™ Floor, by
certified mail, return receipt requested.

ACCEPTABILITY OF INSURERS

Insurance is to be placed with insurers duly licensed or authorized to do business in the state
of Arizona and with an “A.M. Best” rating of not less than B+ VI. The City in no way warrants
that the required minimum insurer rating is sufficient to protect the Contractor from potential
insurer insolvency.

VERIFICATION OF COVERAGE

Contractor must furnish the City with certificates of insurance (ACORD form or equivalent
approved by the City) as required by this Contract. The certificates for each insurance policy
are to be signed by a person authorized by that insurer to bind coverage on its behalf.

All certificates and any required endorsements are to be received and approved by the City
before work commences. Each insurance policy required by this Contract must be in effect at
or prior to commencement of work under this Contract and remain in effect for the duration of
the project. Failure to maintain the insurance policies as required by this Contract or to
provide evidence of renewal is a material breach of contract.

All certificates required by this Contract must be sent directly to Design and Construction
Procurement via email at str.title34.procure@phoenix.gov. The City project number,
contract number and project description must be noted on the certificate of insurance.
The City reserves the right to require complete copies of all insurance policies required by
this Contract, at any time. DO NOT SEND CERTIFICATES OF INSURANCE TO THE
CITY’S RISK MANAGEMENT DIVISION.

SUBCONTRACTORS

Contractor’s certificates shall include all subcontractors as additional insureds under its
policies OR Contractor shall be responsible for ensuring and verifying that all subcontractors
have valid and collectable insurance. At any time throughout the life of the contract, the City
of Phoenix reserves the right to require proof from the Contractor that its subcontractors have
insurance coverage. All subcontractors providing services included under this Contract’s
Scope of Services are subject to the insurance coverages identified above and must include
the City of Phoenix as an additional insured. In certain circumstances, the Contractor may, on
behalf of its subcontractors, waive a specific type of coverage or limit of liability where
appropriate to the type of work being performed under the subcontract. Contractor assumes
liability for all subcontractors with respect to this Contract.

APPROVAL

Any modification or variation from the insurance coverages and conditions in this Contract
must be documented by an executed contract amendment.

103.6.2 Defense and Indemnification

To the maximum extent allowed by law, including Title 34 A.R.S., Contractor (“Indemnitor”) agrees
to defend, indemnify, and hold harmless the City of Phoenix and its officers, officials (elected or
appointed), agents and employees (and any jurisdiction or agency issuing permits for any work
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included in the project, and its officers, agents and employees) (“Indemnitee”) from any and all
claims, actions, liabilities, damages, losses or expenses, (including but not limited to court costs,
attorney fees, expert fees, and costs of claim processing, investigation and litigation) of any nature
or kind whatsoever (“Losses”) caused or alleged to be caused, in whole or in part, by the wrongful,
negligent or willful acts, or errors or omissions of Indemnitor or any of its owners, officers, directors,
members, managers, agents, employees, or subcontractors (Indemnitor’s Agents”) arising out of or
in connection with this Contract. This defense and indemnity obligation includes holding Indemnitee
harmless for any Losses or other amount arising out of or recovered under any state’s workers’
compensation law or arising out of the failure of Indemnitor or Indemnitor’s Agents to conform to
any federal, state or local law, statute, ordinance, rule, regulation, or court decree. Indemnitor’s
duty to defend Indemnitee accrues immediately at the time a claim is threatened or a claim is made
against Indemnitee, whichever is first. Indemnitor's duty to defend exists regardless of whether
Indemnitor is ultimately found liable. Indemnitor must indemnify Indemnitee from and against any
and all Losses, except where it is proven that those Losses are solely as a result of Indemnitee’s
own negligent or willful acts or omissions. Indemnitor is responsible for primary loss investigation,
defense and judgment costs where this indemnification applies. In consideration of the City’s award
of this Contract, Indemnitor agrees to waive all rights of subrogation against Indemnitee for losses
arising from or related to any work performed by Indemnitor or Indemnitor’s Agents for the City of
Phoenix under this Contract. The obligations of Indemnitor under this provision survive the
termination or expiration of this Contract.

104 SCOPE OF WORK, Add the following to Section 104.1 WORK TO BE DONE:

The following environmental commitment measures are required to be followed. Refer to
Environmental Clearance Letter section for additional information and guidance.

The project mitigation measures are not subject to change without written approval from
ADOT Environmental Planning. The Contractor shall follow all the requirements of the
permits specified herein and comply with the project special provisions, as well as the MAG
Uniform Standard Specifications for Public Works, as well as all applicable local
environmental requirements.

Project Mitigation Measures:

City of Phoenix Responsibilities
* The Migratory Bird Treaty Act flyer will be incorporated into bid documents and provided to the

contractor, subcontractors, and all field personnel at the preconstruction meeting. The City of
Phoenix Project Manager will ensure the contractor posts the Migratory Bird Treaty Act flyer at
the construction site at all times during construction.

e At least two (2) weeks prior to the removal of lead painted components, the City of Phoenix
Project Manager will require the contractor to develop an appropriate containment plan and
install appropriate best management practices according to the plan. Before the plan is
implemented, the City of Phoenix Project Manager will provide a copy of the plan to the Office
of the City Engineer — Environmental Services Section for review and concurrence. The
containment plan will be in accordance with Environmental Protection Agency (EPA), Resource
Conservation and Recovery Act (RCRA) and Toxic Substances Control Act (TSCA) standards
and handled utilizing appropriate Occupational Safety and Health Administration (OSHA)
standards in compliance with the City’s Hazardous Materials Management Plan.

e At least two (2) weeks prior to the disposal of lead painted components, the City of Phoenix
Project Manager will require the contractor to coordinate with the Office of the City Engineer —
Environmental Services Section. Disposal will be in accordance with EPA, RCRA, and TSCA
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standards and handled utilizing appropriate OSHA standards in compliance with the City of
Phoenix’s Hazardous Materials Management Plan.

Contractor Responsibilities
e To prevent the introduction of invasive species seeds, all earthmoving and hauling equipment

shall be washed prior to entering the construction site and the contractor shall inspect all
construction equipment and remove all attached debris, including plant parts, soil and mud,
prior to the equipment entering the construction site.

e To prevent invasive species seeds from leaving the site, the contractor shall inspect all
construction and hauling equipment and remove all debris, including plant parts, soil and mud,
prior to leaving the construction site.

e The contractor shall post the Migratory Bird Treaty Act flyer at the construction site at all times
during construction.

e |f trees or shrubs would be impacted between February 1 and August 31 of any calendar year,
or if an active bird nest is present within 30 feet of the work area, work shall cease within 30
feet. The contractor shall immediately notify the City of Phoenix Project Manager and Office of
the City Engineer Environmental Services. Reasonable time shall be allowed for a qualified
biologist to arrive at the site and determine a compliant course of action.

e At least tow (2) weeks prior to the disposal of lead painted components, the City of Phoenix
Project Manager will require the contractor to coordinate with the Office of the City Engineer —
Environmental Services Section. Disposal will be in accordance with Environment Protection
Agency (EPA), Resource Conservation and Recovery Act (RCRA) and Toxic Substances
Control Act (TSCA) standards and handled utilizing appropriate Occupational Safety and
Health Administration (OSHA) standards in compliance with the City of Phoenix’s Hazardous
Materials Management Plan.

e At least two (2) weeks prior to the disposal of lead painted components, the contractor shall
coordinate with the Office of the City Engineer — Environmental Services Section. Disposal shall
be in accordance with EPA, RCRA and TSCA standards and handled utilizing appropriate
OSHA standards in compliance with the City’s Hazardous Materials Management Plan.

104 SCOPE OF WORK, Add the following to Subsection 104.1.2 MAINTENANCE OF
TRAFFIC:

ADA AND ANSI ACCESS OF PREMISES DURING CONSTRUCTION

Contractor shall maintain existing ADA and ANSI accessibility requirements during construction
activities in an occupied building or facility. ADA and ANSI accessibility requirements shall include,
but not be limited to, parking, building access, entrances, exits, restrooms, areas of refuge, and
emergency exit paths of travel. Contractor shall be responsible for the coordination of all work to
minimize disruption to building occupants and facilities.

104 SCOPE OF WORK, Add the following to Subsection 104.1.4 CLEANUP AND DUST
CONTROL:

The Contractor shall use a power pick-up broom as part of the dust control effort. No separate
measurement or payment will be made for cleanup or dust control, or for providing a power pick-up
broom on the job.
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8. 105 CONTROL OF WORK, Add the following to Subsection 105.1, AUTHORITY OF THE

ENGINEER:

1.

CONTRACT ADMINISTRATION
The definition of "Engineer" shall read as follows:

"Engineer": All references to "Engineer" in these contract bid documents, including the MAG
Specifications, shall mean City Engineer.

PRECONSTRUCTION CONFERENCE

After completion of the contract documents, to include bonds, insurance and signatures and
prior to the commencement of any work on the project, the Street Transportation Department,
DCM Division, (telephone 602-495-2050), will schedule a Pre-Construction Conference. This
will be held at 1034 East Madison Street, Phoenix, Arizona.

Construction administration will be provided by City of Phoenix, Street Transportation
Department, Design and Construction Management (DCM) Division.

The purpose of this conference is to establish a working relationship between the Contractor,
utility firms and various City agencies. The agenda will include critical elements of the work
schedule, submittal schedule, cost breakdown of major lump sum items, payment application
and processing, coordination with the involved utility firms, emergency telephone numbers for
all representatives involved in the course of construction and establishment of the notice to
proceed date. The Contractor shall also provide copies of all purchase orders and/or
contracts with DBE subcontractors and suppliers used to meet the subcontract goal
programmed for this project.

Minimum attendance by the Contractor shall be a responsible company/corporate official,
who is authorized to execute and sign documents on behalf of the firm, the job
superintendent and the Contractor's safety officer.

AUTHORIZATION OF THE ENGINEER

The City may, at its discretion and without cause, order the Contractor in writing to stop and
suspend work. Immediately after receiving such notice, the Contractor shall discontinue
advancing the work specified under this Agreement.

Such suspension shall not exceed one hundred and eighty (180) consecutive days during the
duration of the project.

The Contractor may seek an adjustment of the contract price and time, if the cost or time to
perform the work has been adversely impacted by any suspension or stoppage of work by
the City.

9. 105 CONTROL OF WORK, Add the following to Subsection 105.2 PLANS AND SHOP

DRAWINGS:

The Contractor shall submit as many of the required shop drawings and product data submittals at
the Pre-Construction meeting as practical and possible. All shop drawings and product data
submittals shall be submitted sufficiently in advance to allow adequate time for City review(s) and
approval. The Contractor shall submit early enough to allow enough time for reviews based on the
assumption that a submittal may be marked “Revise and Resubmit” or “Rejected”, requiring the
Contractor to modify the submittal and resubmit for additional review(s) until acceptance.
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10.

1.

A separate transmittal shall be used for each specific item type, class of material or equipment for
which a submittal is required. Multiple items under one transmittal will only be allowed when the
items taken together constitute a complete manufacturer’'s package, or are so functionally related
that the entire package should be reviewed as a whole. The contractor shall submit six (6) hard
copies of each shop drawing for review. Email or FAX submittals will not be accepted.

The Contractor shall allow up to four (4) weeks for City review for each submittal. Some submittals
may be simple and straightforward and may not require the full four (4) weeks, but other more
complex submittals may take the full four (4) weeks.

105 CONTROL OF WORK, Add the following to Subsection 105.7 COOPERATION BETWEEN
CONTRACTORS

Other Contractors are expected to be working in or near the area of this contract. The Contractor
shall conduct his work as specified in MAG Section 105.7.

105 CONTROL OF WORK, Delete Subsection 105.8 CONSTRUCTION STAKES, LINES AND
GRADES and substitute the following

Description

The work under this section shall consist of furnishing all materials, personnel and equipment
necessary to perform all surveying, staking and verification of the accuracy of all points which have
been provided by the Engineer.

Included in this work shall be all calculations required for the satisfactory completion of the project
in conformance with the plans and specifications. The work shall be done under the direction of a
registered professional surveyor employed by the Contractor.

Measurements of all removals and pay quantity items will be the responsibility of the Engineer.

When utility adjustments are a part of the contract, the Contractor shall perform and be responsible
for locating, tying and untying all manholes and valves that are discovered during the course of the
contract. The Contractor shall set all survey points, stakes and references necessary for carrying
out all such adjustments.

During installation and/or relocation of new water lines, valves, water meters and service
connections, fire hydrants, sewer lines, sewer taps, clean outs, manholes, and other similar assets,
the contractor will record the final as-built location and provide additional information related to cost,
manufacturer and model numbers in a form provided by the Engineer.

The Contractor shall furnish all traffic control, including flagging for survey and staking operations.
Traffic control shall be in accordance with the requirements of the City of Phoenix Barricade
Manual.

The Contractor will keep field notes in bound field books. These books will be available for
inspection by City personnel at all times and shall become the property of the City of Phoenix upon
completion of the project.

Construction Staking Requirements

Staking will be performed in accordance with the City of Phoenix's Survey Section Standard
Requirements for Staking, As-Builts and Quantity Calculations, plus any special addenda provided
by the Engineer. The Contractor will provide to the Engineer in writing, for the Engineer's approval,
any special procedures that will be used for construction survey staking completion.
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The Engineer will provide control points for establishing an accurate construction centerline and will
establish benchmarks adjacent to this line for the proper layout of the work. Control points will be
located on monument line and/or construction centerline at the beginning and ending points of the
project. Control points will also be located on the appropriate centerline at all point of curve (PC),
points of tangent (PT), and angle points. No less than three benchmarks will be provided; one (1) at
the beginning of the project, one (1) at the midpoint, and one (1) at the end of the project. Additional
benchmarks may be provided at other convenient locations, but no more than one (1) additional
benchmark will be provided for each 1,320 feet of the project length. Control points set by the
Engineer will be identified in the field to the Contractor.

After the Contractor has verified the accuracy of the control points established by the City, the
Contractor shall set all stakes necessary for construction in accordance with the City of Phoenix
Survey Section Standard Requirements.

If errors are discovered during the verification process and control points do not agree with the
geometrics shown in the plans, the Contractor shall promptly notify the Engineer in writing, and
explain the problem in detail. The Engineer will advise the Contractor of any corrective actions
which may be necessary.

The Contractor shall exercise care in the preservation of stakes, references, benchmarks and shall
reset them when they are damaged, lost, displaced or removed.

Any discrepancies in grade, alignment, locations or dimensions detected by the Contractor shall be
brought to the attention of the Engineer by letter. No changes in the project plans will be allowed
without the approval of the Engineer.

The Engineer reserves the right to make inspections and random checks of any portion of the
staking and layout procedure. If, in the Engineer's opinion, the work is not being performed in the
manner that will assure proper control and accuracy, the Engineer will order any or all of the staking
and layout work redone at no additional cost.

If any portion of the Contractor's staking and layout work is ordered redone, resulting in additional
rechecking by the Engineer, the City shall be reimbursed for all costs for such additional checking.
The amount of such costs will be deducted from the Contractor's progress payment.

Inspection of the Contractor's layout by the Engineer and the acceptance of all or any part of it shall
not relieve the Contractor of their responsibility to secure the proper dimensions, grades and
elevations for the work.

Record Drawings

The Contractor shall maintain a record set of plans at the job site. These shall be kept legible and
current and shall show all changes or work added in a contrasting, reproducible color. Two weeks
prior to issuance of substantial completion, the Contractor shall submit, prior to final inspection,
corrected landscape drawings showing the location of all utility services, controller, pipe, valves and
wiring. The Engineer shall be the sole judge as to the acceptability of the record plans and receipt
of an acceptable set is a pre-requisite for final payment.

Prior to final acceptance, the Contractor will provide a complete as-built set, sealed by a Registered
Professional, showing all field modifications and final elevation, stations and offset of the completed
improvements. For construction related to sewer, and water facilities, and other utilities, as-built
information may be requested at the Engineer prior to completion of as-builts at no additional cost.
Measurement

Construction surveying and layout will be measured as a single complete unit of work.
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12,

13.

Payment
Payment for construction surveying and layout will be by the lump sum.

No payment will be made for the resetting of stakes, references, benchmarks and other survey
control.

105 CONTROL OF WORK, Add the following to Subsection 105.15 ACCEPTANCE, paragraph

(B) Final Acceptance:

1. SUBSTANTIAL COMPLETION

The work may be judged substantially complete when all construction, including all applicable
ADA requirements, has been completed with the possible exception of final inspection punch
list work. The purpose of granting or acknowledging substantial completion is to stop contract
time. This is particularly important to the Contractor if contract time is exhausted or nearly so
and/or punch list work is anticipated to extend beyond the allotted time. Granting of
substantial completion will eliminate the possibility of incurring liquidated damages or
additional liquidated damages beyond the substantial completion date, whichever case may

apply.

In the event that the Engineer grants substantial completion, the Contractor shall have thirty
(30) days thereafter to complete punch list work, unless additional time is granted--in writing--
by the Engineer. In no case shall a Contractor be granted more than thirty (30) days to
complete punch list work, unless there are extenuating circumstances such as delay in
shipment of a specialized piece of equipment, labor strike, or other circumstances beyond the
Contractor's control which would necessitate a further time extension.

2. PENALTY FOR FAILURE TO COMPLETE PUNCH LIST WORK WITHIN SPECIFIED TIME

In the event the Contractor fails to complete the punch list work within thirty (30) days
following the contract completion date, or in the case of specialized situations within the
additional time allotted by the Engineer, the Contractor may be declared in default, and the
Engineer may order the work completed by others.

In the event of default, as described herein, the Engineer shall withhold from the Contractor's
final payment, an amount equal to at least twice the estimated cost of the remaining work.
The cost of this work completed by others will be deducted from the monies owed to the
Contractor as part of the overall project.

Final Release of More Than Ninety (90) Percent of the Contract Funds: Prior to final payment
and release of monies retained, the Contractor will be required to sign a claims affidavit
agreeing to hold the City harmless from any and all claims arising out of the contract.

106 CONTROL OF MATERIALS: Add the following new paragraphs:

106.17 Construction Materials:

A construction material, when used on a federal-aid construction project shall comply with the
requirements of Build America, Buy America (BABA) Act specified in Title IX, Subtitle A, Part 1,
Sections 70901 and 70911-70918 (Pub. L. No. 117-58 §§ 70901; §§ 70911-70918) of the
Infrastructure Investment and Job Act (IIJA).

A “construction material” that is permanently incorporated on the project shall include an article,
material, or supply that is or consists primarily of the following:
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14.

15.

1. Non-ferrous metals;
Plastic and polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables);

3. Glass (including optic glass);

4. Lumber; or

5. Drywall.

Iltems manufactured through a combination of either two or more materials listed above, or at least
one of the materials listed above and a material not listed shall be considered as a manufactured
product, rather than as a construction material.

Build America, Buy America provisions specified for manufactured products in Section 70912(6)(B)
of the IlJA, do not apply to federal-aid construction projects per FHWA’s existing statutory
requirement applicable to manufactured products. A “manufactured product” is considered to be an
item that undergoes one or more manufacturing processes before the item can be used on a
federal-aid construction project.

Construction materials shall not include cement and cementitious materials; bituminous materials;
aggregates such as stone, sand, or gravel; or aggregate binding agents or additives.

All construction materials shall be produced in the United States. This means, all manufacturing
processes to produce the construction materials shall occur in the United States. All manufacturing
processes for construction materials shall mean the final manufacturing process and the
immediately preceding manufacturing stage for the construction material.

The contractor shall furnish the Engineer with Certificates of Compliance, conforming to the
requirements of Subsection 106.05 of the specifications, which shall state that the construction
materials incorporated in the project meet the requirements specified herein. Certificates of
Compliance shall also certify that all manufacturing processes to produce construction materials
occurred in the United States.

Convict-produced materials are prohibited in accordance with the requirements of 23 CFR 635.417.

107 LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC, Add the following to
Subsection 107.1, LAWS TO BE OBSERVED, paragraph (C):

While every effort has been made to Blue Stake all known utilities, and to research and show on the
plans all existing underground utilities based on the best available information, it shall be the
Contractor’s responsibility to locate and pothole all existing utilities sufficiently in advance of
anticipated new underground construction to identify any potential conflicts and allow reasonable
time for the Engineer to determine solutions. Any claims for additional compensation or work
required due to the Contractor's non-compliance with this provision shall not be considered for
payment by the City.

107 LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC, Add the following new
paragraphs to Subsection 107.1, LAWS TO BE OBSERVED:

(A) FAIR TREATMENT OF WORKERS

The Contractor shall keep fully informed of all Federal and State laws, County and City ordinances,
regulations, codes and all orders and decrees of bodies or tribunals having any jurisdiction or
authority, which in any way affect the conduct of the work. He shall at all times observe and comply
with all such laws, ordinances, regulations, codes, orders and decrees; this includes, but is not
limited to laws and regulations ensuring fair and equal treatment for all employees and against
unfair employment practices, including OSHA and the Fair Labor Standards Act (FLSA). The
Contractor shall protect and indemnify the Contracting Agency and its representatives against any
claim or liability arising from or based on the violation of such, whether by himself or his employees.
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16.

(B) DESERT TORTOISE MITIGATION

As stated in the Arizona Interagency Desert Tortoise Team (AIDTT) Management Plan (1996), if a
desert tortoise is found in a project area, activities should be modified to avoid injuring or harming it.
If activities cannot be modified, tortoises in harm’s way should be moved in accordance with
Arizona Game and Fish Department's “Guidelines for Handling Sonoran Desert Tortoises
Encountered on Development Projects”, revised October 23, 2007 (or the latest revision), included
in these contract provisions. Taking, possession, or harassment of a desert tortoise is prohibited by
State law, unless specifically authorized by Arizona Game and Fish Department.

(C) BURROWING OWLS MITIGATION — MIGRATORY BIRD TREATY ACT OF 1918

While no burrowing owls have been seen at the project site, small animal burrows likely used by
rodents and cottontail rabbits are present. In the event that burrowing owls are found on the site,
the project shall comply with the Migratory Bird Treaty Act of 1918 and relocate the birds prior to
grading. A contact for relocation of burrowing owls is Bob Fox or Greg Clark of Wild at Heart, 31840
North 45t Street, Cave Creek, AZ 85331, 480-595-5047.

107 LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC, Add the following to
Subsection 107.2, PERMITS:

1. HAUL PERMIT

On any project, when the quantity of fill or excavation to be hauled exceeds 10,000 C.Y. or
when the duration of the haul is for more than twenty (20) working days, the Contractor shall:

A. Obtain approval of the proposed haul route, number of trucks, etc., by the Street
Transportation Department, and then;

B. Submit the proposed haul route plan to the Planning and Development Department and
pay the appropriate plan-review fee (contact Planning and Development Department at
602-534-5933 for current plan review fee, the cost of which shall be considered incidental
to the project), and after their approval;

C. Obtain the written haul permit from the Planning and Development Department.

NOTE: Obtaining the haul permit and the approval by Street Transportation does not

release the Contractor from strict compliance with MAG Subsection 108.5, Limitation

of Operations.
2. STORM WATER POLLUTION PREVENTION PLAN AND AZPDES PERMIT

Any project that disturbs 1 acre or more of the ground surface requires the Contractor to

obtain an AZPDES permit and prepare a SWPPP. This project does not require an AZPDES

permit and SWPPP.
3. DUST PERMIT

Any project that disturbs more than 1/10 acre of soil requires an earthmoving permit from
Maricopa County. Information and forms can be found at:

www.maricopa.gov/ag/divisions/permit_engineering/applications/Default.aspx

To facilitate and encourage strict compliance with the Maricopa County Air Pollution Control
Regulations pertaining to fugitive dust control, the Contractor shall submit the following
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documentation to the Engineer at the Pre-Construction meeting prior to conducting any earth
moving or dust generating activities under the Contract.

a. Copy of a valid Maricopa County Earth Moving (Dust Control) Permit applicable to
the work or services under the Contract.

b. Copy of the Dust Control Plan applicable to the work or services under the Contract.

c. Documentation that all of the Contractor’s on-site project managers have received
the Comprehensive or Basic dust control training as required by Maricopa County
Rule 310 based on project disturbed acres.

For construction sites where 5-acres or more are disturbed, the Contractor shall designate
and identify to the City an individual who has completed the dust control training as required
for the site Dust Control Coordinator. The Dust Control Coordinator shall be present on-site
all times that earth moving or dust generating activities are occurring and until all ground
surfaces at the site have been stabilized.

For construction sites less than 1-acre, the Contractor shall designate an individual who has
completed Basic Training to be on site at all times that earth moving or dust generating
activities are occurring.

The Contractor shall notify the Engineer within twenty-four (24) hours of any inspection,
Notice of Violation, or other contact by the Maricopa County Air Quality Department with it or
any of its subcontractors regarding the work or services under the Contract. A copy of any
written communications, notices or citations issued to Contractor or any of its subcontractors
regarding the work or services under the Contract shall likewise be transmitted to the
Engineer within twenty-four (24) hours.

The Contractor shall prevent any dust nuisance due to construction operations in accordance
with MAG Specifications, Section 104.1.3, Cleanup and Dust Control. The Contractor shall
use a power pick-up broom as part of the dust control effort. No separate measurement or
payment will be made for cleanup or dust control, or for providing a power pick-up broom on
the job.

The Contractor agrees to indemnify and reimburse the City for any fine, penalty, fee or
monetary sanction imposed on the City by Maricopa County arising out of, or caused by the
performance of work or services under the Contract. The Contractor shall remit payment of
the reimbursable sum to the City within thirty (30) days of being presented with a demand for
payment from the City.

TEMPORARY RESTRICTION AND CLOSURE SYSTEM (TRACS) PERMIT

The Contractor shall obtain a TRACS permit for any construction that restricts access (partial
or complete closures) on Major/Collector public streets, or complete closures on Local
streets, sidewalks, bike lanes and alleys. The Contractor shall obtain this permit in
accordance with the City of Phoenix Traffic Barricade Manual, latest edition. The Contractor
shall follow all requirements of the TRACS permit during construction. The Contractor shall
obtain this permit before the Notice to Proceed date. Any construction delays caused by non-
compliance with the TRACS permit or the City of Phoenix Traffic Barricade Manual
requirements shall be the responsibility of the Contractor.

DEMINIMUS DISCHARGE PERMIT

As required, if the Contractor anticipates the discharge of any amount of water from the City
water or wastewater system during construction, the Contractor shall be responsible for
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obtaining a DeMinimus Permit from the Arizona Department of Environmental Quality
(ADEQ) for any discharge that will reach “waters of the U.S.”, either directly or indirectly, and
complying with all requirements of that permit. This includes all compliance reporting required
by the permit. No separate payment will be made for obtaining or complying with this permit.

6. OTHER PERMITS

The Contractor may be required to obtain other permits from other agencies, such as the
Arizona Department of Transportation (ADOT) or the Flood Control District of Maricopa
County (FCDMC) before beginning work or restricting traffic in their right-of-way. The
Contractor will be required to obtain these permits and comply with their requirements.

107 LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC, Revise the title of Subsection
107.4 ARCHAEOLOGICAL REPORTS to 107.4 ARCHAEOLOGICAL MONITORING AND
DISCOVERIES, and add the following:

Archaeological monitoring may be required within the limits of the project during construction. The
Contractor must coordinate all ground disturbing work with the archaeologist(s) and provide a
current work schedule to facilitate the archaeologist’s investigation and monitoring of all ground
disturbing work within the area(s) of interest. When archaeological materials are discovered, the
Contractor must stop work immediately within a 10-meter zone of the discovery, secure the area,
and immediately notify the on-site archaeologist(s) who must then contact the City Archaeology
Office (602-495-0901) or the Street Transportation Environmental Section at 602-534-3747, who
will coordinate with the City Archaeology Office. The Contractor must not recommence work in the
area of discovery until directed in writing by the City Archaeology Office.

If suspected archaeological materials are discovered during construction without an archaeologist
present, the Contractor must stop work immediately within a 10-meter zone of the discovery, secure
the area, and immediately notify the City Archaeology Office (602-495-0901). The Contractor must
not recommence work in the area of discovery until directed in writing by the City Archaeology
Office.

In 1990, the Arizona legislature amended two state laws (Arizona Antiquities Act & State Historic
Preservation Act) that protect human burials and associated artifacts on both private and state land.
As specified in these laws and rephrased below:

I) A person shall not knowingly excavate in or upon any historic or prehistoric archaeological site,
except when acting as a duly authorized agent of an institution or corporation organized for
scientific, research or land use planning purposes. [Arizona Revised Statute §41-841(A) -
Archaeological Discoveries] Any person, institution or corporation violating any provision of this
article is guilty of a class 2 misdemeanor. [A.R.S. §41-846 - Violation]

2) A person who knowingly excavates in violation of A.R.S. §41-841 is guilty of a class 5 felony
pursuant to Arizona Criminal Code- Title 13. A second or subsequent violation under this
subsection is a class 3 felony. [A.R.S. | 7 .0J - Excavating Certain Sites].

A class 5 felony carries potential penalties of up to two years in prison. If a City of Phoenix (City)
project may impact historic or pre-historic archaeological resources, the guidelines described above
must be adhered to. Therefore, no subsurface disturbance activities related to this without having
an archaeological consultant on-site prior to and during this project's ground disturbance activities.

The City of Phoenix Office of the City Engineer is requesting that the Project Archaeological
Requirements Acknowledgment Form is completed for all City sponsored or managed projects
involving ground subsurface disturbance activities in areas that may include archaeological
resources, as determined by the City of Phoenix Archaeology Office (CAQ). If archaeological
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monitoring is required on a project, a City Archaeological Monitoring Acknowledgment form will be
provided for your review and signature. The guidelines and the provisions in the Terms and
Conditions of the Archaeological Monitoring Form must be followed as prescribed on the form and
referenced above in this section. Penalties for non-compliance are detailed on the Archaeological
Monitoring Form. Failure to comply with the requirements of this acknowledgment form and the
City contract may constitute a breach of contract

107 LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC, Modify Subsection 107.8,
USE OF EXPLOSIVES as follows:

Replace the words "Uniform Fire Code" with “Phoenix Fire Code".

107 LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC, Add the following to
Subsection 107.8, USE OF EXPLOSIVES:

NO BLASTING will be allowed on this project due to the close proximity of two critical 66-inch
transmission water mains, as well as many businesses and residences in the area.

107 LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC, Add the following to
Subsection 107.11, CONTRACTOR’S RESPONSIBILITY FOR UTILITY PROPERTY AND
SERVICES:

1. UNDERGROUND FACILITIES

The Contractor will make whatever investigation it deems necessary to verify the location of
underground utility facilities. If such facilities are not in the location shown in the drawings,
then (regardless of whether this is discovered prior to or during construction) the contractor's
remedies, if any, pursuant to Art. 6.3, Chapter 2, Title 40, A.R.S. (A.R.S. 40-360.21 through
40-360.32, "Underground Facilities"), shall be the contractor's sole remedy for extra work,
delays and disruption of the job, or any other claim based on the location of utility facilities.
Locations of utility facilities shown on drawings furnished by the City are to be regarded as
preliminary information only, subject to further investigation by the contractor. The City does
not warrant the accuracy of these locations, and the contractor, by entering into this contract,
expressly waives and disclaims any claim or action against the City under any theory for
damages resulting from location of utility facilities.

The Contractor shall be responsible for obtaining all Blue Stake utility location information,
and for performing all requirements as prescribed in A.R.S. 40-360.21 through .29, for all
underground facilities, including those that have been installed on the current project, until the
project is accepted by the City.

At least two (2) working days prior to commencing any excavation, the Contractor shall call
the BLUE STAKE CENTER, between the hours of 7:00 a.m. and 4:30 p.m., Monday through
Friday for information relative to the location of buried utilities. The number to be called is as
follows:

Maricopa County  (602) 263-1100

2. UTILITY-RELATED CONSTRUCTION DELAY DAMAGES CLAIM PROCEDURES

The following procedure is intended to provide a fair and impartial process for the settlement
of construction delay claims associated with unknown or improperly located utility facilities.

The Contractor shall immediately notify, in writing, the Project Engineer of any potential utility-
related delay claim.

The Contractor shall immediately notify the appropriate liaison of the affected utility verbally,
followed by a written notification.
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The Contractor shall coordinate an investigation of the situation with the affected utility and
the City’s Utility Coordinator. After resolution, the Contractor will provide written notification of
the settlement of the claim to all affected parties. If the affected utility makes a decision to
handle negotiations for a claim, their personnel will be responsible for monitoring the project
and all negotiations with the Contractor regarding the claim.

The Contractor shall determine to document requirements of the affected utility for their
acceptance of responsibility for the claims. The Contractor shall provide four (4) copies of the
required documentation to the utility involved and two (2) copies of this documentation to the
Project Engineer. The Contractor shall obtain written confirmation from the utility company
involved of their documentation requirements.

108 COMMENCEMENT, PROSECUTION AND PROGRESS, Add the following to Subsection

108.2, SUBLETTING OF CONTRACT:

(F)
1.

PROMPT PAYMENT
Contractor Payment to Subcontractor or Supplier

Contractor shall pay its subcontractors or suppliers within seven (7) calendar days of receipt
of each progress payment from the City. The Contractor shall pay for the amount of work
performed or materials supplied by each subcontractor or supplier as accepted and approved
by the City with each progress payment. In addition, any reduction of retention by the City to
the Contractor shall result in a corresponding reduction to subcontractors or suppliers who
have performed satisfactory work. Contractor shall pay subcontractors or suppliers the
reduced retention within fourteen (14) days of the payment of the reduction of the retention to
the Contractor. No Contract between Contractor and its subcontractors and suppliers may
materially alter the rights of any subcontractor or supplier to receive prompt payment and
retention reduction as provided herein. If the Contractor fails to make payments in
accordance with these provisions, the City may take any one or more of the following actions
and Contractor agrees that the City may take such actions: (1) to hold the Contractor in
default under this agreement; (2) withhold future payments including retention until proper
payment has been made to subcontractors or suppliers in accordance with these provisions;
(3) reject all future bids from the Contractor for a period not to exceed one year from
substantial completion date of this project; or (4) terminate agreement.

Alternative Dispute Resolution Between Contractor and Subcontractor or Supplier

If Contractor's payment to a subcontractor or supplier is in dispute, Contractor and
subcontractor or supplier agree to submit the dispute to any one of the following dispute
resolution processes within fourteen (14) calendar days from the date that any party involved
gives written notice to the other party(ies): (1) binding arbitration; (2) a form of alternative
dispute resolution (ADR) agreeable to all parties; or (3) a City of Phoenix facilitated
mediation. When disputed claim is resolved through ADR or otherwise, the Contractor and
subcontractor or supplier agree to implement the resolution within seven (7) calendar days
from the resolution date.

Inspection and Audit

Contractor, its subcontractors and suppliers shall comply with A.R.S. 35-214 and the City
shall have all rights and remedies to inspect and audit the records and files of Contractor,
subcontractor or supplier, as afforded the State of Arizona in accordance with the provisions
of A.R.S. Section 35-214.

Non-Waiver
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Should the City fail or delay in exercising or enforcing any right, power, privilege, or remedy
under this Section, such failure or delay shall not be deemed a waiver, release, or
modification of the requirements of this Section or of any of the terms or provisions thereof.

5. Inclusion of provisions in Subcontracts

Contractor shall include these prompt payment provisions in every subcontract, including
procurement of materials and leases of equipment for this Agreement.

6. No Third Party Benefits or Rights

Nothing contained in this Agreement is intended to benefit or confer any rights on any person
or entity not a party to this Agreement, and no such person or entity, including but not limited
to other Contractors, subcontractors or suppliers, may assert any claim, cause of action, or
remedy against the City hereunder.

108 COMMENCEMENT, PROSECUTION AND PROGRESS, Add the following to Subsection
108.4, CONTRACTOR’S CONSTRUCTION SCHEDULE:

No later than one (1) week after the Pre-Construction meeting (or one week after the Notice to
Proceed date is firmly established), the Contractor shall submit to the Engineer, two (2) copies of a
detailed Critical Path Model (CPM) chart outlining the detailed progress of all major and critical
elements of the project by weeks, from beginning of project to end. The chart shall begin at the
established Notice to Proceed date and progress on a calendar basis, week by week, to the end of
the project.

The Contractor shall submit updated CPM charts as required by the Engineer. This shall typically
be on a monthly basis. The required submittals of updated CPM charts may be less frequent than
monthly, if approved by the Engineer.

Neither the City nor the Engineer shall accept liability or responsibility for the reasonable or
workable nature of the CPM schedules prepared and submitted by the Contractor—that
responsibility shall remain with the Contractor.

108 COMMENCEMENT, PROSECUTION AND PROGRESS, Add the following to Subsection

108.5, LIMITATION OF OPERATIONS:

1. WORK HOURS

Regular working hours shall be defined as one 8-1/2 hour shift per day, Monday through
Friday, exclusive of City holidays.

Work in excess of regular working hours shall be defined as overtime. For overtime which
becomes necessary, the Contractor shall make a written request to the Engineer at least
eight (8) calendar days before the desired overtime. The request shall include the duration,
dates, times, reason for overtime, and a statement of the consequences if overtime is not
approved.

The Contractor shall not schedule any overtime work which requires inspection, survey, or
material testing without written permission from the Engineer two (2) working days before the
proposed overtime work. The Engineer reserves the right to deny the requested overtime. If
an overtime request is denied, the Engineer may extend the contract time at no additional
cost to the City, including extended overhead costs.

Unscheduled Overtime
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Overtime that is not requested and approved in accordance with the above procedure shall
be defined as unscheduled overtime. All costs (including appropriate overhead) shall be paid
by the Contractor by deduction from the contract.

Emergency Overtime

An emergency is defined as work required for a situation that is not within the Contractor's
control.

With the Engineer's approval, the Contractor will be permitted to work overtime without being
responsible for paying the City's costs.

2. NIGHT WORK

Any proposed night work will be done in accordance with all City of Phoenix Ordinances.
Night work will only be allowed upon submittal and approval of After-Hours Work in the Right-
of-Way application. The Contractor will submit a comprehensive plan at the Preconstruction
Conference that details the steps and methods of noise reduction during night working hours.
This plan will address, but not be limited to the following: back-up alarms, equipment noise,
scheduling of excessively noisy construction phases, and material delivery times. Spotters,
in lieu of back-up alarms, may be required at night.

There will be no separate measurement or payment for work related to this item, the cost
being considered incidental to the cost of contract items.

108 COMMENCEMENT, PROSECUTION AND PROGRESS, Add the following to Subsection
108.10, FORFEITURE AND DEFAULT OF CONTRACT:

City’s Right to Perform and Terminate for Convenience

If the City provides the Contractor with a written order to provide adequate maintenance of traffic,
adequate cleanup, adequate dust control or to correct deficiencies or damage resulting from
abnormal weather conditions, and the Contractor fails to comply in a time frame specified, the City
may have work accomplished by other sources at the Contractor’s expense.

If Contractor persistently fails to (i) provide a sufficient number of skilled workers, (ii) supply the
materials required by the Contract Documents, (iii) comply with applicable Legal Requirements, (iv)
timely pay, without cause, Sub-consultants and/or Subcontractors, (v) prosecute the Contract
Services with promptness and diligence to ensure that the Contract Services are completed by the
Contract Time, as such times may be adjusted, or (vi) perform material obligations under the
Contract Documents, then the City, in addition to any other rights and remedies provided in the
Contract Documents or by law, shall have the rights set forth below.

Upon the occurrence of an event set forth above, City may provide written notice to Contractor that
it intends to terminate the Agreement unless the problem cited is cured, or commenced to be cured,
within seven (7) days of Contractor’s receipt of such notice.

If Contractor fails to cure, or reasonably commence to cure, such problem, then City may give a
second written notice to Contractor of its intent to terminate within an additional seven (7) day
period.

If Contractor, within such second seven (7) day period, fails to cure, or reasonably commence to
cure, such problem, then the City may declare the Agreement terminated for default by providing
written notice to Contractor of such declaration.
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Upon declaring the Agreement terminated pursuant to the above, City may enter upon the premises
and take possession, for the purpose of completing the Work, of all materials, equipment, scaffolds,
tools, appliances and other items thereon, which have been purchased or provided for the
performance of the Work, all of which Contractor hereby transfers, assigns and sets over to City for
such purpose, and to employ any person or persons to complete the Work and provide all of the
required labor, services, materials, equipment and other items.

In the event of such termination, Contractor shall not be entitled to receive any further payments
under the Contract Documents until the Work shall be finally completed in accordance with the
Contract Documents. At such time, the Contractor will only be entitled to be paid for Work
performed and accepted by the City prior to its default.

If City’s cost and expense of completing the Work exceeds the unpaid balance of the Contract
Price, then Contractor shall be obligated to pay the difference to City. Such costs and expense shall
include not only the cost of completing the Work, but also losses, damages, costs and expense,
including attorneys’ fees and expenses, incurred by the City in connection with the re-procurement
and defense of claims arising from Contractor’s default.

If the City is found to have improperly terminated the Agreement for cause or default, the
termination shall be converted to a termination for convenience in accordance with the provisions of
this Agreement.

108 COMMENCEMENT, PROSECUTION AND PROGRESS, Add the following to Subsection
108.11, TERMINATION OF CONTRACT:

TERMINATION FOR CONVENIENCE

The Owner for its own convenience has the right for any reason and at any time to terminate the
contract and require the Contractor to cease work hereunder. Such termination shall be effective
at the time and in the manner specified in the notification to the Contractor of the termination. Such
termination shall be without prejudice to any claims which the Owner may have against the
Contractor. In the event of a termination for convenience, the Contractor shall be paid only the
direct value of its completed work and materials supplied as of the date of termination, and
Contractor shall not be entitled to anticipated profit or anticipated overhead or any other claimed
damages from the Owner, Architect or the Engineer. If the City is found to have improperly
terminated the Agreement for cause or default, the termination shall be converted to a termination
for convenience in accordance with the provisions of this Agreement.

CANCELLATION OF CONTRACT FOR CONFLICT OF INTEREST

All parties hereto acknowledge that this agreement is subject to cancellation by the City of Phoenix
pursuant to the provisions of Section 38-511, Arizona Revised Statutes.

109 MEASUREMENTS AND PAYMENTS, Add the following to Subsection 109.4.3, DUE TO
EXTRA WORK:

ALLOWANCE FOR EXTRA WORK

Contract allowance items are provided for the purpose of encumbering funds to cover the costs of
possible change order work. The amount of the allowance item is determined by the Engineer and
is not subject to individual bid pricing. All bidders shall incorporate the amount pre-entered in the
bid proposal and shall reflect the same in the total amount bid for this project.

This allowance item provides an estimated funding to cover unforeseen changes that may be
encountered and corresponding extra work needed to complete the contract per plan. Unforeseen
extra work, if any, shall be as approved by the Engineer; for example, extension of unit bid prices,
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negotiated price or time and material, in accordance with MAG Specification Section 109.4 and
109.5.

It shall be understood that this allowance item is an estimate only and is based on change order
history of similar projects. It shall not be utilized without an approved contract change order. It is
further understood that authorized extra work, if any, may be less than the allowance item.

109 MEASUREMENTS AND PAYMENTS, Add the following to Subsection 109.4
COMPENSATION FOR ALTERATION OF WORK:

109.4.7 CHANGE ORDERS

Owner reserves the right to decrease adjustments made in any change order if, upon audit of
Contractor's records, the audit discloses contractor provided false or inaccurate cost and pricing
data in negotiating the change order. In enforcing this provision, the parties shall follow the
procedure provided in the Federal Acquisition Regulation (FAR) clause 52.214-27, found in 48 CFR
Part 52.

109  MEASUREMENTS AND PAYMENTS Subsection 109.7, PAYMENT FOR BOND ISSUE
AND BUDGET PROJECTS, Delete the first three paragraphs in their entirety and replace with the
following Subsection 109.7, PAYMENT FOR BOND ISSUE AND BUDGET PROJECTS:

1. PARTIAL PAYMENTS

The contracting agency will make a partial payment to the Contractor on the basis of an
approved estimate prepared by the Engineer or the Contractor for work completed and
accepted through the preceding month. The notice to proceed date, which is designated for
the specific project involved, will be used as the closing date of each partial pay period.
Payment will be made no later than fourteen (14) days after the work is certified and
approved. City shall review payment requests and make recommendation of approval or
denial within seven (7) calendar days.

This Is a federally funded project. Therefore, notwithstanding A.R.S. § 34-221, the City will
not withhold retainage from progress payments. Neither the contractor, nor the subcontractor
of any tier, may withhold any retainage on progress payments to subcontractors or suppliers
of any tier. Withholding of retainage, reducing payments, or sanctions where provided in the
contract will be applied to all partial payments.

109 MEASUREMENTS AND PAYMENTS, Delete Table 109-1 in Subsection 109.9, DOLLAR
VALUE OF MAJOR ITEM, and substitute the following:

MAJOR ITEM IS DEFINED AS ANY ITEM
EQUAL TO OR GREATER THAN THE

CONTRACT AMOUNT FOLLOWING

Up to $1 million $15,000 or 3%, whichever is greater

$1 million to $3 million 3% of the original contract amount to a maximum
of $75,000.00

$3 million to $5 million 2.5% of the original contract amount to a

maximum of $90,000.00

Over $5 million 1.5% of the original contract amount to a
maximum of $125,000.00
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CONTINGENCY ITEMS

Contingency items which fall under the definition of a major item are subject to negotiation if
decreased by more than twenty (20) percent.

Contingency items shall not increase more than twenty (20) percent without being subject to
renegotiation, regardless of the percentage of that item relative to the total contract amount.

110 NOTIFICATION OF CHANGED CONDITIONS AND DISPUTE RESOLUTION, Add the
following to Subsection 110.1 GENERAL:
SOILS INFORMATION

Even if not specifically shown in the geotechnical information provided, the Contractor may
encounter large cobbles, boulders, caliche, conglomerate, hard rock, perched groundwater, historic
or prehistoric cultural resources, or other differing site conditions on this project. No additional
compensation will be made for any differing site condition that may be encountered.
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SPECIAL PROVISIONS

206 STRUCTURE EXCAVATION AND BACKFILL, Add the following to Section 206 STRUCTURE
EXCAVATION AND BACKFILL:

Description

The work under this item consists of performing Structural Excavation and furnishing Structural Backfill at the
locations and in conformance with the details on the Project Plans, in accordance with these special
provisions and as directed by the Engineer. Structural Backfill shall consist of furnishing, placing and
compacting backfill around the structure to the level designated. All work under this Section shall conform to
SECTION 203 — EARTHWORK of the Arizona Department of Transportation Standard Specifications for Road
and Bridge Construction, 2008 Edition, plus all addenda, except as herein noted and on the Project Plans.

Construction Requirements
Section 203-5.03(B)(1) of the ADOT Standard Specifications is modified to add:
Structural Backfill may be comprised wholly or in part of salvaged Portland cement concrete material.

The source of all salvaged materials shall be approved by the Engineer prior to use. Salvaged Portland
cement concrete material shall not contain hazardous waste materials. All metal reinforcement materials shall
be removed from salvaged concrete prior to its use for structure backfill.

Salvaged Portland cement concrete material to be used in structure backfill shall be derived from crushing.

Structural Backfill containing any salvaged materials shall conform to the gradation requirements specified for
structure backfill. If completely comprised of salvaged materials, the structural backfill requirements for pH,
resistivity, and plasticity index will not apply. If soil and aggregate materials are blended with salvaged
materials, the soil and aggregate portion shall conform to the pH, resistivity, and plasticity index requirements
specified for structure backfill.

If soil and aggregate materials are blended with salvaged materials, the Contractor shall submit the relative
percentages of salvaged materials and soil and aggregate materials to the Engineer for approval. The relative
percentages shall not be adjusted after approval except to maintain a consistent gradation. Any significant
change in the proportions must be approved by the Engineer prior to use.

Section 203-5.03(B)(2) of the ADOT Standard Specifications is modified to add:

Salvaged materials shall not be used as slurry unless approved by the Engineer.

Section 203-5.03(B)(4) of the ADOT Standard Specifications is modified to add:

Structural Backfill material consisting wholly or in part of salvaged Portland cement concrete material shall be
compacted to at least 95 percent of the maximum density determined in accordance with the requirements of
the applicable test methods of the ADOT Materials Testing Manual, as directed and approved by the

Engineer.

Measurement and Payment
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No direct method of measurement shall be made for Structure Excavation or Structure Backfill. No payment
shall be made for Structure Excavation and Structure Backfill. The cost for Structure Excavation and Structure
Backfill shall be considered included in the structure being constructed.

Add the following new Section, 232 STORM WATER POLLUTION PREVENTION — BEST MANAGEMENT
PRACTICES:

Description

Implementation of "Best Management Practices" (B.M.P.’s) to reduce stormwater pollution shall be undertaken
by the Contractor on a multi-tiered, most cost-effective approach. The Contractor shall utilize the lowest-cost
acceptable B.M.P. available to address each type of potential stormwater pollution situation encountered on
the project. Should this prove ineffective in resolving the stormwater pollution problem, additional, higher-cost
B.M.P.'s may need to be employed, upon approval by the City.

Construction Requirements
Typical multi-tiered B.M.P. approaches to construction operations may include:
A.  ROADWAY SUBGRADE EXCAVATION:

1. Tierl-  The excavated area will create, in effect, a temporary retention area. This may provide
adequate control of storm runoff to prevent sediment from leaving the site. Pumping or
other methods utilized to drain the excavation shall employ filter fabric or other filtering
method to remove sediment before leaving the site or entering the storm drain system.

2. Tierll-  Catch basin inlet protection (utilizing filter fabric, gravel, etc.) may be necessary should
Tier | controls prove inadequate. Care shall be exercised to ensure that Tier Il B.M.P.'s
do not result in blockage of drainage and resultant flooding of adjacent properties.

B.  OPEN PIPELINE TRENCHES:

1. Tierl-  The open ftrench itself will act as a temporary retention area. The Contractor shall
provide a low-cost, readily-installed/removed temporary device on the open end of the
pipe to prevent sediment-laden stormwater from entering the pipe. This may consist of
a temporary "plug" incorporating filter fabric, a temporary weir, or other device capable
of removing sediment before allowing stormwater to enter the pipe. Care must be taken
to prevent damming of floodwaters in the excavation that could result in "floating" the

pipe.

2. Tierll- If Tier | protection does not prove satisfactory, the Contractor may need to install straw
bales, sandbag berms, or temporary diversion dikes around the perimeter of the open
excavation to prevent sediment-laden stormwater from entering the open excavation.
Due to installation/removal time, such devices need only be installed during periods of
likely precipitation and runoff. Earthen dikes are the preferred alternate, due to ease of
installation and removal. Care must be taken to assure that runoff is not blocked to the
extent that flooding of adjacent properties will result.

C.  BACKFILLED PIPELINE TRENCHES:

1. Tierl-  As with roadway subgrade excavations, pipeline trenches which have been backfilled
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but not yet paved will be several inches lower than adjacent pavement areas, and will
therefore act as temporary retention areas.

2. Tierll- If the "retention" provided by the backfilled area does not prevent sediment-laden runoff
from leaving the excavated area, perimeter controls such as silt fence, straw bales,
sandbag berms, or gravel filter berms may need to be installed around the downstream
edge(s) of the backfilled area. As with open trenches, the selection of the appropriate
measure, extent of its application, and time period during which it is needed will be
dependent upon cost, site conditions, ease of installation/removal, and likelihood of
precipitation/runoff. Again, care must be taken to ensure that diversion of stormwater
onto adjacent properties does not result from these installations.

Another stormwater control method, which the Contractor may need to consider, is limiting the amount of area
disrupted and therefore subject to sediment-laden stormwater runoff at any one time. Should such project
phasing prove necessary due to the failure of other B.M.P.'s, the Contractor shall revise his construction
activities accordingly, at no additional cost to the City.

Standards for installation of the above B.M.P.'s are provided in the Flood Control District of Maricopa County's
"Drainage Design Manual for Maricopa County, Arizona, Volume Ill, Erosion Control". Installation and
operation of B.M.P.'s shall be in accordance with that manual.

There shall be no separate measurement or payment for preparing or developing Storm Water Pollution
Prevention Plans, or for preparing NOI's or NOT’s or obtaining an AZPDES Permit, all these costs being
considered incidental to the cost of the project.

Use of individual BMP items shall conform to the Contractor's approved Storm Water Pollution Prevention
Plan (SWPPP).

Measurement and Payment

This project includes a pay item ‘“ALLOWANCE FOR STORMWATER POLLUTION PREVENTION BEST
MANAGEMENT PRACTICE (BMP’S)". The amount of this allowance is determined by the Engineer, and is not
subject to individual bid pricing. All bidders shall incorporate the amount pre-entered in the bid proposal and
shall reflect the same in the total amount bid for this project.

Payment for various types of necessary BMP’s shall be made from this allowance based on approved invoiced
cost of the materials only, plus taxes, and a maximum 15 percent markup for overhead and profit. There will
be no separate measurement or payment for the preparation or development of the Storm Water Pollution
Prevention Plan; labor or equipment necessary to install, maintain or remove the BMP materials; moving
existing BMP materials from one location to another on the same project; or constructing BMP swales or
berms, all of these costs being considered incidental to the cost of the project.

331 MICROSURFACING SPECIFICATIONS, Add the following to Subsection 331.7.3 PROTECTION OF
EXISTING SURFACES;:

Cracks shall be cleaned and sealed in accordance with MAG Section 337. No separate measurement shall be
made for crack seal. This work will be included in the cost of Crack Seal and Microseal.

331 MICROSURFACING SPECIFICATIONS, Delete the paragraph in Subsection 331.8 PAYMENT, and
substitute the following:
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Microseal shall be measured by the square yard applied for CRACK SEAL AND MICROSEAL. The price shall
be full compensation for furnishing, mixing and applying all materials; and for all labor, equipment, tools,
design tests, and incidentals necessary to complete the job as specified herein.

336 PAVEMENT MATCHING AND SURFACING REPLACEMENT, Add the following to Section 336
PAVEMENT MATCHING AND SURFACING REPLACEMENT:

PERMANENT PAVEMENT REPLACEMENT (ASPHALT CONCRETE)
Description
Unless otherwise specified on the plans, pavement replacement sections shall be as follows:

All Streets: A minimum of 2 inches Type D-1/2 on 6 inches type C-3/4 (in 2 lifts each single lift 3 inch) on 100%
compacted subgrade or greater depending on actual street section found in the field after sawcutting and
removing asphalt and according to the structural section on plans. In no case shall the constructed pavement
replacement be less that the existing section.

Measurement and Payment

Measurement and payment for permanent pavement replacement will be by the square yard, complete in
place, including all necessary subgrade preparation and tack coat. In computing the pay quantity for trench
patch pavement replacement, the field measurement along the centerline of the trench and the trench pay
width as listed in MAG 336 will be used. When the longitudinal trench is only partially in the pavement,
adjustments in the pay width will be made by the Engineer.

There will be no separate measurement or payment for trench backfill. The cost of the backfill is considered
included in the cost of the pipe.

340 CONCRETE CURB, GUTTER, SIDEWALK RAMPS, DRIVEWAY AND ALLEY ENTRANCE , Add the
following to Subsection 340.2.1 Detectable Warnings; Subsection 340.3.1 Detectable Warnings;
Subsection 340.5 MEASUREMENT; and Subsection 340.6 PAYMENT:

Add the following to MAG Subsection 340.2.1 Detectable Warnings:

Detectable warning material will meet the latest ADA requirements. Approved detectable warning material
manufacturers include the following:

a. Strongo, TekWay Dome-Tiles

b. Tuftile, Cast Iron ADA Detectible Warning Plates

c. Neenah Foundry, Cast Iron Detectable Warning Plate

Alternate materials may be submitted subject to review and approval prior to use. All detectable warnings will
be of the same type and color within the project limits, unless otherwise specified.

Add the following to MAG Subsection 340.2.1.1 Color and Contrast:

Unless shown otherwise on the plans, the color of the detectable warning tiles to be used shall be terracotta
color on grey concrete and yellow color on colored concrete sidewalk ramps — color to be approved by the
Engineer.
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Add the following to MAG Subsection 340.3.6 Detectable Warnings:

Detectable warning plates will be installed per manufacturer's recommended specifications. The layout of
plates will be determined by the Contractor, and if necessary, pre-cut as needed prior to beginning the
installation process to meet ADA placement requirements. Plates will not be cut to less than half their size.
Plates will be cut as recommended by the manufacturer.

Add the following to Subsection 340. 5 MEASUREMENT and 340.6 PAYMENT:

Sidewalk Ramps, Measurement and Payment

Sidewalk ramps will be constructed in accordance with Phoenix Standard Details or special details called out
on the plans.

Payment for sidewalk ramps will be made under the bid items for "SIDEWALK", "CURB AND GUTTER", and
TRUNCATED DOMES FOR SIDEWALK RAMPS, and will include all costs for labor, materials, equipment,
forming, placement and finishing for complete sidewalk ramp installation. The cost of any special curb at the
back of sidewalk ramps will be measured by the square foot and paid for as "SIDEWALK".

Decorative pavement or paving stones as shown on the plans and used in sidewalk areas will be measured by
the square foot installed, and paid for under the bid item for "DECORATIVE PAVEMENT FOR
LANDSCAPING PER DETAIL", including all subgrade preparation, leveling sand, etc to provide a complete
installation.

Concrete Driveway and Sidewalk Slab Connections, Measurement and Payment
This work will consist of constructing concrete driveway and sidewalk slab connections to match existing at
locations shown on the plans or requested by the Engineer. The slab thickness will conform to the applicable

driveway or sidewalk detail.

Measurement and payment for this work will be made per square foot complete and in place for the
appropriate pay item "CONCRETE DRIVEWAY ENTRANCE" or "CONCRETE SIDEWALK".

Mountable Curb and Gutter, Measurement and Payment

Mountable curb and gutter will be constructed in accordance with MAG Detail 220-2, Type E, where shown on
the plans.

Measurement will be made per linear foot complete in place, and payment will be made under the bid item for
“COMBINED CONCRETE CURB AND GUTTER, STD. DETAIL 220, TYPE ‘A’, H=6".

345 ADJUSTING FRAMES, COVERS, VALVE BOXES, AND WATER METER BOXES, Revise Subsection
345.1 DESCRIPTION, Subsection 345.5 MEASUREMENT, and Subsection 345.6 PAYMENT as follows:

Delete Subsection 345.1 DESCRIPTION in its entirety, and substitute the following:

Adjustment of manhole frames, covers, clean outs, valve boxes, survey monument boxes (and water meter
boxes if located in the pavement) to finish grade shall be done AFTER placement of the final surface course
pavement.
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Any missing manhole frames or covers and water valve or survey monument box hardware (such as lids, for
example) shall be reported in writing to the Engineer during the initial lowering process to allow arrangements
to be made to obtain replacement hardware. Missing hardware that is properly reported to the Engineer will be
supplied to the Contractor by the City of Phoenix or the appropriate private utility company.

Replacement of any missing hardware that was not reported to the Engineer initially as specified, that comes
up missing later when these facilities are brought back up to finish grade, shall be the full responsibility of the
Contractor, at no additional cost to the City.

In addition, all manhole frames and covers, water valve and survey monument boxes or other related
hardware removed by the Contractor during the lowering process shall be maintained in a secure area, and
the Contractor shall bear full responsibility for this hardware material. Any hardware lost by the Contractor
shall be replaced in-kind, at no additional cost to the City.

All areas of existing pavement removed for adjustments that will be subjected to traffic prior to placement of
final concrete collar rings shall be temporarily filled with hot-mix Type D-1/2 asphalt and roller-compacted flush
with the adjacent pavement. There shall be no separate measurement or payment for this temporary hot-mix
asphalt or placement or subsequent removal, the cost being considered incidental to the cost of the
adjustment.

After removal of asphalt pavement in the area of adjustment, and prior to placement of the final concrete collar
ring around the frame or valve box (as shown on City of Phoenix Detail P-1391 and MAG Detail 422), the
asphalt pavement in proximity of the adjustment shall be rolled with a self-propelled, steel wheel roller.

The concrete collar ring around the frame or valve box shall be circular, and shall be a minimum of eight (8)
inches thick, placed flush with the adjacent new pavement surface. At a minimum, concrete shall be MAG
Class 'AA' on all paved streets. All concrete shall be obtained from plants approved by the Engineer.

A single No. 4 rebar hoop shall be placed in each adjustment collar. The hoop diameter shall be such that its
placement is centered between the edge of the manhole frame or valve box, and the outside edge of the
concrete collar. The depth of the hoop shall be such that it is centered in the thickness of the collar. Each
concrete ring shall be scored radially at quarter-circle points. Score lines shall be 1/4-inch wide by 1/2-inch
deep. The concrete collar surface shall be rough broom-finished. All pavement removed for adjustments shall
be replaced with concrete.

Traffic shall not be allowed on the collars until the concrete has reached a minimum compressive strength of
2500 psi on residential streets, and 3000 psi on collector and major streets. On major streets, the Contractor
shall use "high-early" cement in the concrete mix, approved by the Engineer, to minimize delay in re-opening
the street to traffic.

Prior to commencing work on the adjustments, the Contractor shall submit a written adjustment plan and
schedule to the Engineer for approval. At the request of the City, the contractor will provide access to all
services under construction at no additional cost.

Sewer manhole frames and covers shall be matched, kept together, and replaced to their original locations.
The Contractor shall remove existing asphalt, chip seal, or other materials from all sewer manhole covers and
water valve box lids to be adjusted on this project. The Contractor's method for removal shall be approved by
the Engineer prior to actual work. Cover cleaning shall be completed prior to adjustment of frames. Also, all
water valve risers shall be thoroughly cleaned to fully expose the valve operating nut.

QUARTER SECTION MAPS FOR WATER AND SEWER LINES
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The Contractor may obtain up to three sets of waterline and sewerline quarter section maps for the streets
included in this project after the contract is awarded and issued. To order the maps, the Contractor shall bring
an official contract specification book and a list of desired quarter section maps to the Technical Support
Services counter on the 8" Floor of City Hall, 200 W. Washington Street. Up to three sets of maps will be
provided at no cost to the Contractor. If more than three sets are requested, the Contractor shall purchase the
additional sets.

WATER VALVE AS-BUILTS

Upon completion of water valve box adjustments, the Contractor shall provide one complete accurate and
clearly legible set of as-built waterline Quarter Section maps to the Engineer. The Contractor shall mark and
color code all water valves on the maps as follows:

Blue-  All valves shown on the Q.S. map found and adjusted.

Yellow- All valves shown on the Q.S. map but not found in the field.

Red-  Any valve not shown on the Q.S. maps but discovered and adjusted. (Draw valve symbol on map
at appropriate location and provide offset and location dimensions for valves in this category.)

Delete MAG Subsections 345.5 MEASUREMENT and 345.6 PAYMENT and substitute the following:

345.5 MEASUREMENT
Measurement for adjustments shall be per each respective item.
345.6 PAYMENT

Payment for the appropriate item will be made at the unit price bid for 'ADJUST EXISTING MANHOLE FRAME
AND COVER, STANDARD DETAIL 422'; 'ADJUST EXISTING TYPE 'A" WATER VALVE, STANDARD
DETAIL P-1391 AND P-1391-1'; 'ADJUST EXISTING SEWER CLEAN-OUT FRAME & COVER, STANDARD
DETAIL P-1270'; ‘ADJUST SURVEY MONUMENT HANDHOLE FRAME AND COVER, STD DET P-1270; or
ADJUST EXISTING WATER METER BOX & COVER. Payment will include all labor, materials, and equipment
necessary to satisfactorily clean and make complete adjustments.

There will be no separate measurement or payment for adjusting NEW manhole frame & covers, valve boxes,
sewer clean-out frame & covers or water meter boxes constructed with the project. Payment for adjusting
these new facilities is considered included in the price bid for the appropriate new item.

Add the following new Section 346 ADJUSTING NON-CITY UTILITIES as follows:

346.1 DESCRIPTION

The utility companies may utilize the Contractor to adjust their frames, covers, and valve boxes for this project.
The Contractor shall coordinate with the Engineer and the representatives of the various utilities regarding the
adjustment and the inspection requirements of their facilities. The Contractor shall be responsible for obtaining
and adhering to the specifications and any other special requirements from the utility companies.

346.2 MEASUREMENT
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Measurement of adjusted private utility features shall be on a per each basis.
346.3 PAYMENT

Payment for this work will be made at the unit price bid per each item adjusted to grade, under the proposal
item "ADJUSTING FRAMES, COVERS, VALVE BOXES ON EXISTING NON-CITY UTILITIES,
CONTINGENT ITEM", and shall be compensation in full for complete and final adjustment, including any utility
inspector costs associated with these adjustments, regardless of the type of manhole or valve. The individual
utility companies have the right to accept or reject the Contractor's bid price for their portion of adjustments. If
the utility company rejects the Contractor's price, the utility company will adjust their own facilities and the item
quantity will be adjusted accordingly.

Add the following new Section 362 UNDERGROUND POWER INSTALLATION as follows:

362.1 TRENCHING FOR UNDERGROUND STREET LIGHT CIRCUITS

Materials and construction shall be in accordance with the Salt River Project (SRP) "Underground Distribution
Construction Standards", MAG, City of Phoenix Standard Specifications and these Special Provisions.

The Contractor shall provide all trenching, bedding, backfiling and compacting for street light circuits as
shown on the plans. The Contractor shall utilize a commercial-source cement-enriched slurry aggregate
backfill for any trench within roadway pavement in the City’s right-of-way. The slurry aggregate base course
shall be per Section 728. The slurry shall have a minimum 8-inch slump, and a minimum of 25 psi
compressive strength and a maximum of 100 psi based on a 28 day test.

Only commercial-source cement-enriched slurry ABC will be allowed. Batch mixing of slurry on-site by the
Contractor will not be allowed. The Contractor shall submit the commercial source mix design for cement-
enriched slurry ABC at the pre-construction meeting, along with all other required commercial mix designs.
The trench shall be backfilled in accordance with City of Phoenix Standard Detail P1200.

The Contractor shall furnish and install ground rods, and install junction boxes provided by Salt River Project
(SRP).

The Contractor shall install SRP-furnished flat strap in all conduit runs.

The Contractor shall install SRP-furnished electronic markers at the ends of all conduits coming out of the
junction boxes.

The Contractor shall be responsible for obtaining the SRP Standards from the SRP by contacting Steve Leslie
at (602) 236-0424.

All work will be subject to inspection by Salt River Project (SRP) and City of Phoenix forces. The Contractor
shall call Steve Leslie at (602) 236-0424 at least five (5) working days prior to starting trench work to meet with
the SRP Inspector and review inspection requirements.

The SRP Liaison Agent is Steve Leslie at (602) 236-0424.

Trenching shall be completed prior to sidewalk construction and ahead of pole installation. The Contractor
shall backfill and compact the trench in accordance with Section 601. The trench shall be per SRP plans.
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10.

1.

Measurement and Payment

Measurement shall be per linear foot, and payment shall be at the unit price bid per linear foot for
"TRENCHING FOR STREET LIGHT CIRCUIT" and shall be compensation, in full, for all labor, equipment and
materials necessary for the satisfactory completion of trenching and bedding; furnishing and installing conduit
and sweeps; furnishing and installing ground rods; installing SRP-provided junction boxes; installing SRP-
provided flat strap in conduits and SRP electronic markers at the ends of all conduit runs; any and all related
items; and backfilling and compacting in accordance with the plans, Standard Specifications and these Special
Provisions.

401 TRAFFIC CONTROL, Add the following to Subsection 401.4 TRAFFIC CONTROL MEASURES:

SEQUENCE OF CONSTRUCTION

The sequence of construction shall conform to the requirements of the Special Traffic Regulations.

The project shall follow a phasing plan approved by the Engineer. All lanes shall be maintained on a paved
surface at all times during construction. This may be accomplished by using existing, new, or temporary
asphalt pavement. Trenches shall be completely backfilled and either paved with temporary asphalt pavement,
or covered with metal plating as necessary to comply with this requirement and the "Special Traffic
Regulations”.

Night work will not be allowed on this project, unless required by the City of Phoenix. If the City of Phoenix
requires work to be done at night, it will be done at no additional cost to the City.

The right to direct the sequence of construction is a function vested solely with the Engineer. Prior to
commencement of the work, the Contractor shall prepare and submit to the Engineer, a written phasing plan
and work schedule for the project. This plan and work schedule shall be submitted to the Engineer at the
Preconstruction Conference for review.

When approved, the phasing plan and work schedule shall not be changed without the written consent of the
Engineer. Orderly procedure of all work to be performed under this contract shall be the full responsibility of
the Contractor. The work schedule shall include the hours per day and the days per week that the Contractor
plans to work on the project site.

401 TRAFFIC CONTROL, add the following to Subsection 401.5 GENERAL TRAFFIC REGULATION:

TRAFFIC REGULATIONS
A. The following shall be considered Arterial streets:
Indian School Road, Thomas Road, 51st Avenue, 67th Avenue and 75th Avenue
The following shall be considered Collector streets:
71st Avenue
B. All traffic and/or traffic control devices on this project shall be provided, maintained and/or

controlled as specified in the City of Phoenix Traffic Barricade Manual, latest edition and
addendums thereof.

C. Permission to restrict City streets, sidewalks and alleys (street closure permits) shall be
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requested as specified in the City of Phoenix Traffic Barricade Manual, latest edition and

addendums thereof.

Unless otherwise provided for in the following "Special Traffic Regulations", all traffic on this
project shall be regulated as specified in the City of Phoenix Traffic Barricade Manual, latest
edition and addendums thereof.

No deviation to the "Special Traffic Regulations will be allowed or implemented unless submitted
to the Engineer for review and approval two (2) weeks prior to proposed work.

Only City of Phoenix certified contractors can set, move, or remove temporary traffic control
devices (signs, barricades, etc.). This annual certification can be scheduled by calling 602-262-

6235.

. Civil Sanctions for temporary traffic control violations apply as follows:

Civil Sanction
Per Day Violation Description
$1,500 Creating an eminent risk of death or injury to the public within the public right-of-way
$1,000 Restricting the right-of-way without proper certification or a right-of-way temporary
use permit
$1,000 Restricting traffic during peak traffic hours as described in the Traffic Barricade
Manual without authorization
$1,000 Failing to correct or cure a violation, as listed in this schedule, within the time period
stated on the warning notice
$1,000 Restricting traffic at signalized intersections without any work occurring
$500 Closing a sidewalk improperly or closing a sidewalk without proper certification or
closing a sidewalk without a right-of-way temporary use permit
$500 Violating the restriction limits, times and locations, of the right-of-way temporary use
permit
$500 Missing or improper use of advance warning signs
$500 Missing or improper use of barricades and channelizing devices
$250 Leaving advanced warning signs facing traffic after restriction has been removed —
per one traffic direction
$250 Leaving traffic control devices in the right-of-way twenty-four hours after right-of-way
temporary use permit expires, unless a request for a permit extension is received by
the City prior to the expiration of such permit
$250 Use of “unacceptable” quality traffic control devices as described in the Traffic

Barricade Manual
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12.

$250 Rendering a bus stop inaccessible without relocating it or making other
accommodations

H. Parking Meter Fees: To take a parking meter out of service requires a $35 application fee and $10 per
meter per day.

401 TRAFFIC CONTROL, Add the following to Subsection 401.5 GENERAL TRAFFIC REGULATION:

SPECIAL TRAFFIC REGULATIONS
Any Restrictions and/or Closures will only be approved based on scope of work.

Traffic restrictions are not permitted on Arterial/Collector streets during peak traffic hours (6:00 a.m. to 8:30
a.m. and 4:00 p.m. to 6:30 p.m. weekdays). Outside of these hours the following applies:

Arterial Streets
Minimum number of travel lanes to be open to through traffic:

a. If more than four lanes exist:...................... Two will be open each way;
b. If four or less lanes exist: ............ccccveueneee. One will be open each way
C. On one-way streets:.........oocveevivireerenennn, Two lanes open

At signalized intersections, a minimum of four lanes (two each way) plus left-turn lanes will be maintained
open from 8:30 a.m. to 4:00 p.m., and from 6:30 p.m. to 6:00 a.m., Monday through Fridays including
weekends unless otherwise noted within the approved TRACS permit issued to the contractor.

Collector Streets
A minimum of two travel lanes (one each way) will be open to through traffic.

At signalized intersections, a minimum of two lanes (one each way) plus left-turn lanes will be maintained
open from 8:30 a.m. to 4:00 p.m., and from 6:30 p.m. to 6:00 a.m., Monday through Fridays including
weekends unless otherwise noted within the approved TRACS permit issued to the contractor.

Pre-construction Field Meeting

Prior to requesting a TRACS Permits, the Contractor must coordinate in advance with the construction
inspector to schedule a pre-construction field visit. The following personnel shall attend the meeting:
Contractor, contracted barricade company, construction inspector and right-of-way inspector.

Nighttime Regulations

To minimize disruption to traffic, crews may be requested to work at night during off-peak hours. In this case,
an after-hours permit will be required to authorize work in residential areas. Permits may be granted for up to
30 days for hours including nights, weekends, and holidays and are issued under Phoenix City Code 23-14 for
building and roadway construction by the Planning and Development and Street Transportation departments,
respectively. The purpose of the permits is to authorize work yet minimize loud and disturbing noises in
residential areas due to construction or maintenance activities.

Variable Message Boards

Variable Message Boards (VMB) shall be provided on this project, 24 hours per day, from up to 10 days prior
to any roadway closures and from at least 5 days prior to; maintaining a single thru lane at a signalized
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intersection, restricting left turn movement or 24-hour lane restrictions. The VMB shall remain in place until all
roadway traffic restrictions are removed or approval from the area Right-of-Way Inspector.

Special Sign Requirements

The Contractor shall provide, install and maintain advance notification, public informational and directional
access signs (for businesses, churches, hospitals, schools, etc.) that may be required by the Engineer. These
signs may include, but are not limited to, portable changeable message signs, radar/speed sensing trailers,
and other applicable Intelligent Transportation System type devices. The cost shall be included in the bid item
for Traffic Control Devices.

No Parking Signs
When used, temporary NO PARKING signs must be placed 72 hours in advance for notification.

Signs should be spaced 80 feet apart for collector and arterial streets. On local Streets, a minimum of one (1)
sign must be placed in front of each affected resident not to exceed 80 feet.

Signs must be clearly marked with “Date” to “Date” and the time period of the no parking.
NO PARKING Signs must be new and not reused, dates and times must be legible.

Contractor must provide Parking enforcement a picture of the placement of the no parking sign with a date and
time stamp on the picture.
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Police Officer Requirements

Off-duty police officers are required for construction projects as defined in the most recent edition of the City of
Phoenix Traffic Barricade Manual and TRACS permit. The Contractor must competitively procure off-duty
police with vendors who are Authorized Traffic Coordinators with the City of Phoenix Police Department or
Phoenix Police Department off-duty detail.

The following requirements must be included in the procurement:
1. Hourly fees charged
2. Administrative fees (administrative fees to be charged as a part of the hourly rate, not billed separately)

a. Pay applications requesting reimbursement for Off Duty Police hours worked will be accompanied
with itemized documentation indicating officer name, date worked, hours worked, time of day
worked and location.

b. For audit purposes, contractor’s files will contain documentation from the successful off duty vendor

that the above items are accounted for in the vendor’s price proposal.

The Contractor shall provide one off-duty police officer, as defined in the City of Phoenix Traffic Barricade

S.P.-13
Rev 9-23



Manual, at signalized intersections affected from 6:00 a.m. to 6:30 p.m. weekdays, and during working hours
nights and weekends when traffic is restricted (as described in the Traffic Barricade Manual).

When construction activities do not restrict traffic through the intersections, police officer hours may be
reduced or suspended at the direction of the ROW Inspector.

Signalized Intersection Requirements

When left turns are prohibited at signalized intersections with left-turn arrow indications or when working in
vicinity of a signalized intersection, the contractor will coordinate with the project inspector five days in
advance and provide a written schedule indicating days, times and specific locations where left turns will be
prohibited or where signals will be interrupted. The project inspector will notify the City Traffic Signal Shop
(phxtmc@phoenix.gov) at least 72 hours in advance to make arrangements for arrow indications to be turned
off or to coordinated signals being affected by the construction.

The contractor shall maintain the project inspector informed of any schedule changes or when work
will be completed. When the work has been completed the inspector will immediately notify Traffic
Signal Shop (phxtmc@phoenix.gov) so they can reactivate the left-turn arrow.

Traffic Signal Head Visibility Requirements

The contractor shall maintain a “40-degree Cone-of-Vision” at all intersections, for full view of the intended
traffic. If during construction, traffic will be positioned in such a manner that the driver cannot see a minimum
of two (2) traffic signal head indications within 20-degrees either side of straight ahead (40-degree Cone-of-
Vision), immediately contact the Signal Engineer at 602-262-4693 prior to the start of any work.
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Figure 4D-2. Horizontal Location of Signal Faces

Location of signal heads within these areas:

7 200 mm (8 in) or 300 mm (12 in)
slgnal lansas

300 mm (12 in) signal lenses, unless
a near-skle signal face is used

300 mm (12 in) signal lenses

Fampon

* Minimum distance of signal laces from
stap line.

** Maximum distance from stop line for 200 mm
{8 inj signal faces, unless a near-side
signal face is used.

“** Maximum distance from stop lina for 200 mm
{8 in) signal faces when near-side
supplemental signal face is used.

**** Maximum distance from stop line for 300 mm
{12 in} signal faces, unless a near-side
supplamental signal face is usad.

Note: This figure illustrates the horizontal location of signal faces.

Local Access Requirements

The Contractor shall maintain local access to all side streets, access roads driveways, alleys, and parking lots
at all times and shall notify residents 72 hours in advance of any restrictions which will affect their access. The
Contractor shall restore the access as soon as possible. If the primary access cannot be restored in a timely
manner, the Contractor shall provide an alternative which shall be pre-determined with the residents prior to
imposing any restrictions. Any local street restrictions imposed shall be such that local area traffic circulation is
maintained.
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Business Access Requirements

Access shall be maintained to adjacent businesses at all times during their hours of operation. Access may be
maintained by such measures as constructing driveways in half sections, or by providing bridging over new
concrete. Properties with multiple driveway access will not have more than one driveway access restricted at
any given time. While the one driveway is restricted, access to the other adjacent driveways will be maintained
and unrestricted. Access to adjacent driveways shall be provided during all non-working hours. Any business
restrictions shall be coordinated with the affected business in writing at least fourteen (14) days prior to
imposing restrictions.

Pedestrian Access Requirements

The Contractor shall ensure that all sidewalks on this project remain in compliance with all the issues outlined
by the American Disabilities Act of 1990. All pedestrian-walking areas, whether paved or unpaved, shall be
maintained open and safely or a suitable pedestrian detour route will be provided. Such measures as
backfilling or ramping at a 12:1 slope to existing sidewalks, or providing alternate sidewalk areas adjacent to
existing sidewalks may be used. Right-of-Way inspector may also request an ADA/Pedestrian plan for any
proposed sidewalk restrictions or closures. In high pedestrian use areas, the Engineer may request temporary
hard-surface walkways, and/or covered pedestrian walkways to be installed at no additional cost to the City.

Frontage Road Access Requirements

Local access shall be maintained at all times on frontage roads. Frontage roads shall not be used for through
traffic, equipment parking, material storage, or spoil stockpile area. Frontage road closures shall follow the
same special provisions as described in “Local Access Requirements”.

School Access Requirements

The Contractor shall provide clean and safe school zones, crosswalks, and walkways for students attending
nearby schools during all hours of school use.

This may require backfilling trenches, temporary pavement, shoring, plating, or pedestrian bridges with
handrails across open trenches.

In addition to school zones and crosswalks, the Contractor shall maintain accessibility to all school bus routes
during all hours of school use. The Contractor shall notify the school Principal(s) and the school
Transportation Director at least fourteen (14) days prior to any restrictions, and shall restore access as soon
as possible.

Church Access Requirements

The Contractor shall maintain a high level of access to churches during all hours of church use. The
Contractor shall coordinate any access restrictions with the clergy at least fourteen (14) days prior to any
restrictions, and shall restore access as soon as possible.

Hospital Access Requirements

The Contractor shall maintain the Emergency entrance to nearby Hospitals by way of a paved lane for

emergency vehicles at all times for the duration of the project. The Contractor shall coordinate any access
restrictions with the hospital administrator at least fourteen (14) days prior to any restrictions, and shall restore
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access as soon as possible.

Fire Station Access Requirements

The Contractor shall maintain emergency vehicle access to and from the fire station at all times. The
Contractor shall coordinate with the Fire Station Commander at least seven days prior to any restrictions and
shall restore access as soon as possible.

Police Station Access Requirements

The Contractor shall maintain emergency vehicle access to and from nearby police stations at all times. The
Contractor shall coordinate with the Police Station Commander at least seven days prior to any restrictions
and shall restore access as soon as possible.

City Park Access Requirements

The Contractor shall maintain access to nearby parks during park hours. Any restrictions shall be coordinated
with the appropriate Parks District Supervisor at least seven days in advance, and full access shall be restored
as soon as possible.

Recreational Trail Crossing

The Contractor shall maintain the trail crossings safely open at all times, and shall maintain all special trail
signs required.

Canal Access Road Requirements
Canal access and maintenance roads shall remain open at all times.

Any work that may affect this project shall be coordinated with the appropriate Agency contact at least 14
working days in advance.

Coordination With Other Agency Projects

The Contractor will coordinate and schedule work to minimize disruption or conflicts with any other Agency
projects.

Any work that may affect this project will be coordinated with the appropriate Agency contact at least 14 days
in advance.

Sanitation Pick-up

The Contractor shall provide sanitation pick-up for affected residents by relocating trash containers, or by
providing alternative measures acceptable to the Sanitation Division of the City Public Works Department
(602-256-3310).

Special Events

Should there be special events scheduled to take place during the construction of this project, it is the

responsibility of the Contractor to coordinate their Construction schedule around the special event. No
compensation for delays associated with special events will be considered.
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Bus Stops

The Contractor shall maintain all existing bus stop locations on this project in a safe manner, or provide
alternate bus stop locations and related directional signage as required by the Inspector. Relocation of bus
stops shall be coordinated through the area . Relocation of bus stops shall be coordinated through the City of
Phoenix Public Transit Department, contact 602-534-6284 or 602-262-4087.

Flagging of Traffic

No flagging of traffic will be permitted during the peak traffic hours of 6:00 a.m. to 8:30 a.m. and 4:00 p.m. to
6:30 p.m. weekdays. If construction requires, intermittent flagging will be allowed from 8:30 a.m. to 4:00 p.m.,
if approved by City project inspector, to facilitate access for heavy construction equipment.

Traffic Control Plans

The Contractor shall submit a traffic control plan for approval, showing placement of all traffic control devices,
including all conflicting signs to be covered/removed or relocated, or other features that may conflict with the
placement of temporary signage. This plan shall be professionally drawn on a reproducible medium, and shall
be submitted to the Engineer two (2) weeks prior the contract start time or at the Pre-Construction conference,
whichever occurs first.

Holiday Season Requirements

Restrictions near retail shopping areas on Major or Collector streets during the Holiday Season from
November 23rd to January 1st will not be approved without pre-approval from the RMP Inspector. Contractor
shall plan and coordinate their work schedule around this holiday season requirement.

Temporary Traffic Control Zone and Safety

At the Pre-Construction conference, the Contractor will designate an employee, other than the Project
Superintendent, who is knowledgeable in the principles and methods of proper traffic control and safety. This
employee will be available on the project site during all periods of construction to coordinate and maintain
safe, acceptable and effective temporary barricading whenever construction affects traffic. This person will be
authorized to receive and fulfill instructions from the Engineer and will supervise and direct traffic control.
Instructions and information given by the Engineer to this person will be considered as having been given to
the Contractor.

Failure to maintain temporary traffic control devices in accordance with the City of Phoenix Traffic
Barricade Manual, latest edition, the approved Traffic Control Plan, and directives by the Engineer will
result in suspension of work and/or civil sanctions until deficiencies are corrected to the satisfaction
of the Engineer.

Safety Fencing Requirement for Trenches and Excavations

The Contractor will provide safety construction fencing around all open trenches and excavations during all
non-working hours.

The Contractor will provide for the safety and welfare of the general public by adequately fencing all
excavations and trenches that are permitted by the Engineer to remain open when construction is not in
progress.
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Fencing will be securely anchored to approved steel posts located six feet on centers, having a minimum
height of six feet, and will consist of wire mesh fabric of sufficient weight and rigidity to adequately span a
maximum supporting post separation of six (6) feet.

The fencing, when installed about the periphery of excavations and trenches, will form an effective barrier
against intrusion by the general public into areas of construction. Fencing will not create sight distance
restrictions or visual obstructions. At all times when construction is not in progress, the Contractor will be
responsible for maintaining the fencing in good repair, and upon notification by the Engineer, will take
immediate action to rectify any deficiency. Prior to the start of any excavating or trenching required for the
execution of the proposed work, the Contractor will submit to the Engineer for approval, detailed plans
showing types of materials and methods of fabrication for the protective fencing.

There will be no separate measurement or payment for furnishing, installing, or maintaining protective fencing.
The cost will be considered incidental to the cost of the pipe and/or structures.

401 TRAFFIC CONTROL, Add the following to Subsection 401.10 PAYMENT:

ALLOWANCE FOR UNIFORMED, OFF-DUTY LAW ENFORCEMENT OFFICER

This project includes a lump sum “ALLOWANCE FOR UNIFORMED, OFF-DUTY LAW ENFORCEMENT
OFFICER. The amount of this allowance is determined by the Engineer, and is not subject to individual bid
pricing. All bidders shall incorporate the amount pre-entered in the bid proposal and shall reflect the same in
the total amount bid for this project.

Payment for uniformed, off-duty law enforcement officers shall be made from this allowance based on
approved invoiced cost plus taxes, and a maximum 10 percent markup for overhead and profit.

TRAFFIC CONTROL

Payment for traffic control will be on a lump sum basis for Traffic Control Devices.

Add the following new Section 402 ADDITIONAL CONSTRUCTION REQUIREMENTS as follows:

402.1 FIELD DOCUMENTATION

The Contractor shall document existing conditions within the project area prior to construction. Documentation
shall be video tape. The video tape shall not be made from a moving vehicle. One copy of the video tape shall
be furnished to the City prior to the start of construction. The cost of the videotaping shall be considered
incidental to the cost of the project. No separate measurement or payment shall be made for this item.

402.2 CONTRACTOR COMMUNICATION INFORMATION

The Contractor shall provide a pager and mobile phone to his on-site Project Superintendent to ensure that
the Engineer can reach the Contractor's Superintendent. This pager and mobile phone must be accessible by
local land-line telephone service. The Superintendent’s pager and mobile phone shall remain in service for the
duration of the project, and these phone numbers shall be included on the Contractor’s list of emergency
phone numbers submitted at the pre-construction conference.

402.3 TRENCH PLATING

In paved areas where vehicles will be driving over trench plating, the plates shall be set to match flush with
existing pavement on all sides. Setting plates on top of the pavement surface and installing temporary asphalt
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ramps around them will not be allowed.
402.4 TRENCHING IN RIGHT OF WAY

The Contractor shall not be allowed to stockpile trench material or store any equipment other than the mainline
track hoe within the right-of-way. The Contractor shall secure temporary 6' chain link fence around the track
hoe during non-working hours.

402.5 MAXIMUM OPEN TRENCH

No more than 330 linear feet of open trench shall be allowed. Trenches across driveways shall be plated to
maintain access. The cost of these plates shall be considered incidental to the project.

402.9 PUBLIC INFORMATION SERVICES

The City of Phoenix shall provide a public information specialist for the community relations program on this
project.

The Contractor shall cooperate with the City's public information specialist firm in the preparation of
newsletters, advanced notification for service disruptions, answering questions from the public, etc. He shall
also provide schedule update information to the specialist.

The Contractor shall provide representatives as needed for all meetings with the public throughout the contract
period.

The City will pay public information service costs associated with approved contract time extensions; however,
if the Engineer determines that delays were caused by the Contractor, the additional costs for public
information services shall be deducted from the Contractor’s final pay request.

402.11 POLLUTION AWARENESS MARKERS

Pollution Awareness Markers (PAM’s) shall be installed by the Contractor for all new catch basins and for
each existing catch basin within the project limits that does not have a PAM. The PAM’s will be supplied to the
Contractor by the City. PAM’s shall be installed at the location identified by the Engineer. For existing catch
basins, flat PAM’'s will be supplied, and the contractor shall clean the surface with a wire brush, apply
appropriate adhesive to the back of the marker, and apply the marker to the clean surface. For new catch
basins, PAM’s with feet will be supplied, and the Contractor shall install them as the catch basin is cast.

Add the following new Section 403 SPECIAL TRAFFIC SIGNALS AND STREET LIGHTING INFORMATION
as follows:

403.1 TYPE “SM” AND “SR” SIGNAL POLES AND MAST ARMS

The Contractor is hereby notified that there may be a long lead time required for manufacturing and shipping
the Type "SM" and "SR" signal pole foundation cage, poles and signal and luminaire mast arms. The
Contractor shall, therefore, order these items as early as possible. In the event there is a delay in delivery, the
Contractor shall install a temporary signal. The signal shall be a box span with two (2) 12-inch signal heads
per direction with pedestrian heads in all four (4) directions. The Contractor shall coordinate the location and
size of the wood poles, heads, etc., with the Street Transportation Department, Traffic Signal Systems
Supervisor at 602-262-4690.
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There will be no separate measurement or payment for temporary signals. The cost being considered
incidental to the cost of contract items.

403.2 MULTI-USE SIGNAL POLE

Salt River Project (SRP) will remove the power line from exiting multi-use signal poles and will install
standalone poles as shown on their plans. The Contractor will coordinate with the SRP for this work. There will
be no separate measurement. The coordination cost being considered incidental to the cost of contract items.

434.3 TRIMMING EXISTING TREES AND/OR SHRUBS IN PLACE

Where there are existing trees to remain in place, the Contractor is to perform any trimming operation required
to maintain pedestrian clearance to a height of 7' and to maintain sight visibility. Trimming which involves
removal of branches over 3" in diameter or removal of branches which will alter the structure of the trees shall
be done by a person trained and Certified in the Practice of Arboriculture. The arborist shall present
certification papers to the Engineer and Landscape Architect for approval upon request. If the tree(s) become
damaged or disfigured as a result of the trimming, the Engineer and Landscape Architect may require that the
tree(s) be removed and replaced in size and kind by the Contractor. Removal and replacement shall be done
at the Contractor's expense.

Trimming existing trees and shrubs in place includes trimming of branches or foliage which overhang existing
walls or fences where the branches create a problem for pedestrian clearance or for visibility. Trimming of
existing trees shall be done according to plans as noted and as directed by the Engineer and Landscape
Architect.

There will be no separate measurement or payment for trimming existing trees in place. The cost of the work
shall be considered incidental to the cost of the project.

434.4 PRUNING ROOTS OF EXISTING TREES

If construction impacts the roots, trunk or branches of existing trees that are designated to remain in place, the
Contractor shall take all necessary precautions to ensure the survival and protection of the tree. The
Contractor shall hire a Certified Arborist to investigate the areas surrounding existing trees to be saved in
place, and locate existing roots. Existing roots shall be excavated by hand, and hand-pruned as necessary to
where the root is healthy. The Arborist shall also make necessary recommendations for care of the tree(s) with
respect to root feeding, fertilizing, or any other items required to ensure survival.

The Arborist shall present certification papers for approval by the Engineer and Landscape Architect upon
request.

There will be no separate measurement or payment for root pruning. The cost shall be considered incidental to
the cost of the project.

434.5 PROVIDE PROTECTION FOR EXISTING TREES

The Contractor shall be responsible for protecting existing trees to remain in place as tagged in the field and/or
as noted on the plans. The Contractor shall provide fencing around all trees and plants which are to remain in
place that could be damaged by construction activity or equipment. A minimum area shall be established
around each plant based on its trunk caliper size. The minimum area shall be one (1) foot of radius for each
inch of caliper. For example, if a tree has a 6" caliper, there shall be a minimum 6' radius area around the tree
that shall be considered a protected zone, and a fence shall be placed at that location. The fencing shall
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provide protection to the trunks and limbs from damage that could be caused by construction activity or
equipment.

Any trimming that is necessary to prevent construction damage to existing trees shall be pre-approved by the
Landscape Architect. If the roots of existing trees could be affected in any way by construction they shall be
hand excavated and trimmed as described in the Special Provision, "PRUNING ROOTS OF EXISTING
TREES". Root pruning shall also be pre-approved by the Landscape Architect.

The Contractor shall be responsible for all costs associated with protection of existing trees in place. If any
damage occurs to trees or other plants to remain that, in the opinion of the Engineer and Landscape Architect,
destroys, aesthetically disfigures, or threatens the plant's future survival, the Contractor shall be responsible
for replacing the tree in kind. Replacement trees shall be the same size as the damaged tree. Prior to
selection of any replacement tree, the Contractor shall obtain approval of the size, type and purchase source
from the Engineer and Landscape Architect.

There will be no separate measurement or payment for providing protection for existing trees and plants in
place. The cost shall be considered incidental to the cost of the project.

Add the following to MAG Subsection 505.12 PAYMENT:

CATCH BASINS

Storm drain catch basins shall be paid for at the unit price bid for each type of catch basin, as represented by
the respective bid item, regardless of dimensional or other differences occurring within a particular type. The
unit price to be paid under these items shall be compensation in full for furnishing and placing catch basin
structures as shown on the plans and as specified, including, when applicable, all removal and replacement of
existing curb, gutter and sidewalk, concrete, reinforcing steel, forming, vibrating, finishing, curing, access
opening frame and cover, embedded angles, grating, anchor bolts, structural excavation, backfill, compaction,
pavement replacement and any necessary modifications of catch basin structures during construction. Where
shown on the plans, the Contractor shall install 3-inch diameter standard strength iron pipe through the catch
basin. This pipe shall project a minimum of 6-inches past the outside wall.

601 TRENCH EXCAVATION, BACKFILLING AND COMPACTION, Add the following to Subsection 601.2.6
Grading and Stockpiling after the first paragraph:

During excavation, material suitable for backfilling shall be piled in an orderly manner, a sufficient distance
back from the edges of trenches, to avoid overloading and to prevent slides or cave-ins. Material unsuitable for
backfilling, or excess material, shall be hauled from the job site and disposed of by the Contractor.

601 TRENCH EXCAVATION, BACKFILLING AND COMPACTION, Add the following to Subsection 601.2.7
Shoring and Sheeting:

The Contractor shall do such trench bracing, sheathing or shoring necessary to perform and protect the
excavation as required for safety and conformance to governing laws. The bracing, sheathing or shoring shall
not be removed in one operation, but shall be done in successive stages as determined by the Engineer to
prevent overloading of the pipe during backfilling operations. The cost of the bracing, sheathing or shoring and
the removal of same shall be included in the unit price for the pipe.

601 TRENCH EXCAVATION, BACKFILLING AND COMPACTION, Add the following new Subsection
601.2.9 Pavement and Concrete Cutting and Removal:

S.P.-22
Rev 9-23



20.

21.

22,

23.

601.2.9 Pavement and Concrete Cutting and Removal: Where trenches lie within the Portland cement
concrete section of streets, alleys, driveways or sidewalks, etc., such concrete shall be sawcut to neat,
vertical, true lines in such a manner that the adjoining surface will not be damaged. The minimum depth of cut
shall be 1%z inches or % of the thickness, whichever is greater.

Asphalt pavement shall be clean-cut with approved equipment and by approved methods in accordance with
the requirements of Section 336.

No ripping or rooting will be permitted outside limits of cuts. Surfacing materials removed shall be hauled from
the job site immediately, and will not be permitted in the backfill.

601 TRENCH EXCAVATION, BACKFILLING AND COMPACTION, Add the following to Subsection 601.3.3
Bedding for Storm Sewers Maintained by the City of Phoenix:

All Controlled Low Strength Material (CLSM) shall be provided by a commercial-source. No on-site mixing or
addition of cement to aggregate base course slurry in transit mixers will be allowed.

601 TRENCH EXCAVATION, BACKFILLING AND COMPACTION, Add the following to Subsection 601.3.4
Backfill:

BACKFILL TYPE REQUIREMENTS FOR PIPE TRENCHES

Type "B" backfill, as shown on City of Phoenix Detail P1200, shall be used for all mainline pipe installations
across major, collector, or other signalized intersections. At a minimum, the extent of the Type "B" backfill shall
be from curb-return-to-curb-return through the intersection, unless noted otherwise on the plans or in the
special provisions. Type "B" backfill shall also be used for all lateral pipe connections in ALL streets. Type "A-
Modified" backfill (suitable native material as specified in City of Phoenix Supplement to MAG Specification
Section 601.3.2, except that no piece larger than 3 inches will be allowed), as shown on City of Phoenix Detail
P1200, may be used at all other locations, from the top of bedding to the specified pavement subgrade level,
unless noted otherwise on the plans or in the special provisions. There is no separate measurement or
payment for pipe backfill. The cost is considered included in the bid price for furnishing and installing the pipe.
The pavement replacement section shall be as specified on the plans or in the special provisions, and shall be
paid for by the square yard or by the ton, whichever is indicated in the special provisions and on the bid
proposal.

601 TRENCH EXCAVATION, BACKFILLING AND COMPACTION, Add the following new Subsection
601.4.5 Cutting Newly Placed Pavement for Pipe Installation:

601.4.5 Cutting Newly Placed Pavement for Pipe Installation: In the event temporary or base course
pavement must be cut in order to install pipe, the cost of sawcutting, removing and replacing the asphalt shall
be considered incidental to the cost of the pipe.

601 TRENCH EXCAVATION, BACKFILLING AND COMPACTION, Add the following new Subsection 601.6
PROTECTION OF EXISTING UTILITIES:

601.6.1 Utilities: Unless otherwise shown on the plans or stated in the specifications, all utilities, underground
or overhead, shall be maintained in continuous service throughout the entire contract period. The Contractor
shall be responsible and liable for any damages to or interruption of service caused by the construction.

If the Contractor desires to simplify his operation by temporarily or permanently relocating or shutting down
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any utility or appurtenance, he shall make the necessary arrangements and agreements with the owner and
shall be completely responsible for all costs concerned with the relocation or shutdown and reconstruction. All
property shall be reconstructed in its original or new location as soon as possible and to a condition at least as
good as its previous condition. This cycle of relocation or shutdown and reconstruction shall be subject to
inspection and approval by both the Engineer and the owner of the utility.

The Contractor shall be entirely responsible for safeguarding and maintaining all conflicting utilities that are
shown on the plans (Sections 107 and 105 apply). This includes overhead wires and cables and their
supporting poles whether they are inside or outside of the open trench. If, in the course of work, a conflicting
utility line that was not shown on the plans is discovered, the Contracting Agency will either negotiate with the
owner for relocation, relocate the utility, change the alignment and grade of the trench or as a last resort,
declare the conflict as “extra work” to be accomplished by the Contractor in accordance with Section 104.

601.6.2 Irrigation Ditches, Pipes and Structures: The Contractor shall contact the owners of all irrigation
facilities, and make arrangements for necessary construction clearances and/or dry-up periods.

All irrigation ditches, dikes, headgates, pipe, valves, checks, etc., damaged or removed by the Contractor,
shall be restored to their original condition or better, by the Contractor at no additional cost to the Contracting
Agency.

601.6.3 Building, Foundations and Structures: Where trenches are located adjacent to building,
foundations and structures, the Contractor shall take all necessary precaution against damage to them. The
Contractor shall be liable for any damage caused by the construction.

Except where authorized in the special provisions or in writing by the Engineer, water settling of backfill
material in trenches adjacent to structures will not be permitted.

There will be no separate measurement or payment for this work. The Contractor will include all associated
costs in the unit bid price for the pipe installation.

601.6.4 Permanent Pipe Support Options and Encasements: Where 18-inch or larger mainline pipes (or
other pipes as directed by the Engineer) cross under existing sanitary sewerlines (vitrified clay pipe 12-inches
or smaller), the Contractor shall permanently support the sanitary sewerline per MAG Detail 403-1, 403-2 or
403-3. If the ductile iron pipe replacement option is used (403-3), and the required crossing length is more
than one joint of pipe, concrete pipe supports as detailed in MAG Details 403-1 or 403-2 shall be used in
addition to the ductile iron pipe. For a single joint of standard 20-foot-long ductile iron pipe replacement, the
maximum trench width allowed at the point of the sewer line crossing shall be 9-feet, unless otherwise directed
by the Engineer. Mechanical or restrained joints shall be required on all multiple-joint ductile iron pipe
crossings.

Where waterlines, reclaimed waterlines or sanitary sewer lines (new or existing) cross over or under each
other, pipeline encasements shall be provided as necessary in accordance with MAG Detail 404.

When the ductile iron pipe replacement option is used for the sewer lines, the new pipe shall be properly
blocked at each end with one or more bricks resting on undisturbed or 95% compacted soil haunches outside
the trench walls to prevent differential settlement.

The interior of all ductile iron pipe used for sewer lines shall be coated per the specification, "LINING FOR
DUCTILE IRON PIPE USED FOR SEWER LINES" in these Special Provisions.

Upon completion of a sanitary sewer line support or encasement, including backfilling and compacting, but
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prior to permanent pavement replacement, the Contractor shall request, through the Engineer, a televising of
the line by the City Water Services Department to ensure proper line and grade of the sanitary sewer pipe. If
the pipe is out of alignment, it shall be the Contractor's responsibility to remedy the situation at no cost to the
City.

If the sanitary sewer line is less than 8-inches in diameter, the Contractor shall provide the necessary
equipment and televise the line to determine proper pipe alignment. The Engineer shall be present during the
televising, and a video tape of the televising shall be made for the City Water Services Department for
confirmation that the pipe is properly aligned. The cost of televising the line and preparing the video tape shall
be included in the bid price paid for the pipe support or encasement.

Permanent pipe supports shall be paid for at the unit price bid for each unit installed regardless of type.
Encasements shall be paid for at the unit price bid per linear foot installed regardless of type. The unit price
bid for either item of work shall be compensation in full for providing complete and satisfactory permanent pipe
supports or encasements, including ductile iron pipe and fittings, concrete, reinforcing steel, forming, vibrating,
any required earthwork, televising and videotaping, and any other incidental items necessary.

601.6.5 Electronic, Telephonic, Telegraphic, Electrical, Oil and Gas Lines: During trenching operations,
underground facilities such as electronic, telephonic, telegraphic, electrical, oil and gas lines shall be
supported and protected by the Contractor. Support for plastic pipes shall be continuous along the bottom of
the pipe. Support for metal pipe and electrical conduit may be continuous or nylon webbing may be used for
suspension at no greater than ten-foot intervals.

The Contractor shall avoid damaging any pipes, conduits or duct bank facilities during excavation, foundation
and bedding placement, and trench backfilling and compaction.

601.6.6 Measurement and Payment:

There will be no measurement or payment for this work. The Contractor will include all associated costs in the
unit bid price for the pipe installation.

601 TRENCH EXCAVATION, BACKFILLING AND COMPACTION, Add the following new Subsection 601.7
CONTRACTOR CERTIFICATION OF INSTALLATION PROCEDURES:

601.7 CONTRACTOR CERTIFICATION OF INSTALLATION PROCEDURES

When requested in the Special Provisions or by the Engineer prior to installation, the Contractor shall furnish
to the Contracting Agency an affidavit (certification) from the pipe manufacturer (or his designee) stating that
the Contractor is familiar with the manufacturer's suggested installation methods and procedures and the
installation complies with those procedures and is consistent with MAG requirements.

Also, when required in the Special Provisions or requested by the Engineer, the pipe manufacturer or his
designee will review the Contractor's methods and procedures for pipe installation in the field. The Contractor
will make any adjustments in the installation as recommended by the manufacturer or his representative. If
necessary, the Contractor may be required to reinstall or provide corrections to pipe installed prior to the field
review at no cost to the Agency. Once the manufacturer or his representative has reviewed the Contractor’s
installation methods and the Contractor has adjusted his installation methods as recommended by the same,
the manufacturer or his representative shall furnish to the Contracting Agency an affidavit (certification) that
the Contractor's installation methods and procedures, at the time of the review, complied with the
manufacturer’s installation practices. The affidavit must provide the name of the manufacturer’s representative
witnessing the pipe installation.
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610 WATERLINE CONSTRUCTION, Add the following to Subsection 610.4 CONSTRUCTION METHODS:
WATER MAIN REALIGNMENT (CONTINGENT ITEM)

In the event of unavoidable conflict between proposed construction and an existing water main, the Contractor
shall vertically and/or horizontally realign the water main in accordance with COP Detail P1370 and Section
610. No concrete thrust blocks will be allowed. All pipe shall be ductile iron with restrained joints.

The water main realignment shall include, but not be limited to, excavation, backfill, compaction, pipe, fittings,
offsets, couplings, sleeves, joint restraint and hardware. The realigned water main shall be visually inspected
for leaks under line pressure prior to backfilling.

The Contractor shall arrange with the Engineer to have the line shut down in order to perform the work. At no
cost to the Contractor, the City Water Services Department will provide necessary valve cut-ins, take the line
out of service and flush the relocated line prior to placing it back in service.

Materials for water main realignment shall be ductile iron in accordance with COP Supplement to MAG
Subsection 750.2 DUCTILE IRON WATER PIPE.

Measurement and Payment

Measurement will be made per each realignment constructed for the various water main sizes encountered.
Payment for realignment of water mains will be made at the unit price bid per each under proposal items
"WATERLINE REALIGNMENT, 6" AND 8", CONTINGENT ITEM"; and "WATERLINE REALIGNMENT, 10"
AND 12", CONTINGENT ITEM".

610 WATER LINE CONSTRUCTION, Add the following new Subsections 610.9.1 Fire Hydrant Relocation;

610.9.2 New Fire Hydrant Installation; and 610.9.3 Fire Hydrant: Remove, Salvage and Deliver to City of
Phoenix:

610.9.1  Fire Hydrant Relocation:

Fire hydrant relocations shall be paid for at the unit price bid per each under the bid item, “RELOCATE FIRE
HYDRANT”. The unit price bid shall be full compensation for removing and reinstalling the fire hydrants at the
new locations shown on the plans and in accordance with new construction standards. All pipes, valves and
fittings necessary to accomplish the relocation are to be included in the unit price. Prior to removing the fire
hydrant from service and prior to reactivating the fire hydrant, the Contractor shall notify the Engineer. The
Contractor shall minimize the time the fire hydrant is out of service but in no event shall the out-of-service time
exceed 24 hours. If in the opinion of the Engineer, the fire hydrant should be replaced, Water Distribution
Division will provide a replacement fire hydrant at no cost to the Contractor. It shall be the Contractor's
responsibility to pick up the replacement hydrant and to either return the old hydrants to the Water Distribution
Division Yard, or dispose of them, whichever is directed by the Engineer. In order to obtain new fire hydrant
replacements, the Contractor must first obtain a written order (Field Directive) from the Engineer. Then, at no
additional cost to the City, the Contractor shall pick up the specified number of units at the Water Distribution
Warehouse located at 2500 S. 22n Avenue.

610.9.2  New Fire Hydrant Installation:
New fire hydrant installations shall be paid for at the unit price bid per each under the bid item, “FIRE

HYDRANT FURNISHED BY THE CITY OF PHOENIX, INSTALL". The unit price bid shall be full compensation
for installing the new fire hydrants at the locations shown on the plans and in accordance with construction
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standards. All pipes and valves necessary to accomplish the installation shall be measured and paid for
separately under their respective bid line items. All fittings necessary to accomplish the installation of the new
fire hydrant shall be paid for separately under the bid item, “ALLOWANCE FOR EXCESS DUCTILE IRON
FITTINGS, FURNISH AND INSTALL”. Payment for these fittings shall be made from this allowance based on
approved invoiced cost of the materials only, plus bonds, insurance and taxes, and a maximum 15 percent
markup for overhead and profit.

Prior to removing any existing fire hydrant from service and prior to activating the new fire hydrant, the
Contractor shall notify the Engineer. Water Distribution Division will provide new fire hydrants at no cost to the
Contractor. It shall be the Contractor's responsibility to pick up the new hydrants and to either return old
hydrants to the Water Distribution Division Yard, or dispose of them, whichever is directed by the Engineer. In
order to obtain new fire hydrant, the Contractor must first obtain a written order (Field Directive) from the
Engineer. Then, at no additional cost to the City, the Contractor shall pick up the specified number of units at
the Water Distribution Warehouse located at 2500 S. 22" Avenue.

610.9.3  Fire Hydrant - Remove, Salvage and Deliver to City of Phoenix:

Al existing fire hydrants to be abandoned shall be removed. The void created shall be backfilled with ABC and
compacted. The surface shall be replaced to match the existing surrounding surface—asphalt, concrete,
gravel, etc.

Fire hydrants served from a water main staying in service will require either a tapping sleeve and valve “cut-
out” or tee “cut-out’ and a new piece of pipe “cut-in” in accordance with City of Phoenix Standard Detail
P1344.

Fire hydrants served from a water main not staying in service will require the fire hydrant water main lateral to
be cut and plugged near the fire hydrant in accordance with City of Phoenix Standard Detail P1343.

It shall be the Contractor's responsibility to either return the old fire hydrants to Water Distribution Division
Yard, or dispose of them, whichever is directed by the Engineer.

Measurement and payment for this work shall be under the bid item “FIRE HYDRANT: SALVAGE AND
DELIVER TO THE CITY OF PHOENIX?, and shall include, but not limited to all labor, materials and equipment
necessary to remove the fire hydrant, backfill, compact and return or dispose of the fire hydrant. Pavement or
concrete replacement, if any, shall be paid for under separate respective bid items. Waterline cut-outs (P1344)
and cut and plugs (P1343) shall be paid under separate bid items for that work. Fire hydrant valve box and
cover removal shall be paid under separate bid item for that work.

610 WATER LINE CONSTRUCTION, Add the following to Subsection 610.10 CONNECTION TO EXISTING
MAINS:

WATER MAIN SHUTDOWN

For shutdowns that are necessary to accomplish the work, the Contractor shall make written request to Water
Distribution at least three (3) calendar weeks before the shutdown. Requests shall specify location, size of
line, duration, date, and time for each shutdown. Within one (1) week, Water Distribution will schedule
shutdown and give written notification to the Contractor. Any schedule revisions requested by the Contractor
must be in writing. Water Distribution's revised schedule will be available within one (1) week. The City does
not guarantee a totally dry line. The Contractor shall be prepared to de-water as necessary to accomplish the
work.

S.P.-27
Rev 9-23



28.

29

30.

3.

The Contractor shall be responsible for maintaining accessibility to the valve operating nuts for all valves
within the project boundaries. Failure to maintain accessibility to valves shall be cause for canceling shutdown,
and the Contractor will be required to request a revised schedule.

The Water Services Department is indemnified for any and all resultant costs incurred by the Contractor such
as, but not limited to traffic control, delays, loss of incentives, standby and penalties if the Contractor did not
properly request a shutdown; failure to maintain accessibility to valves; or if the Contractor's scheduled work
did not progress to the anticipated shutdown schedule.

618 STORM SEWER CONSTRUCTION WITH PRE-CAST CONCRETE PIPE, HIGH DENSITY
POLYETHYLENE PIPE, OR STELL REINFORCED POLYETHYLENE PIPE:

Revise all references to the term, “storm sewer” to read, “storm drain.”

631 WATER TAPS AND METER SERVICE CONNECTIONS, Add the following Subsection 631.3
Excavation and Backfill:

Bedding and backfill shall be full depth ABC for water services installed under pavement using open trench
method. The cost of the ABC material, labor and compaction shall be included in the cost of the water service
work.

Add the following new Section 635 ABANDONMENT AND REMOVAL OF EXISTING WATER FACILITIES
as follows:

635.2 REMOVAL OF EXISTING WATER VALVE BOX AND COVER

All existing valve box frames and covers (and at least the top 12" of any valve vaults) on abandoned
waterlines shall be removed. The void created shall be backfilled with ABC and compacted. The surface shall
be replaced to match the existing surrounding surface—asphalt, concrete, gravel, etc.

Measurement and payment for this work shall be per each under the bid item, "REMOVE EXISTING VALVE
BOX AND COVER", and shall include all materials and equipment necessary to remove the valve box frame,
cover, and top 12" of any valve vault, backfill and compact. Pavement replacement, if any, shall be paid for
under a separate bid item for that work.

727 STEEL REINFORCEMENT, Add the following to Section 727 STEEL REINFORCEMENT:

Description

The work under this item consists of fabrication, furnishing and placing steel reinforcement of the quality,
grade, type, size and quantity designated, in conformance with the details on the Project Plans, and in
accordance with these special provisions and as directed by the Engineer. All work under this Section shall
conform to SECTION 605 — STEEL REINFORCEMENT of the Arizona Department of Transportation Standard
Specifications for Road and Bridge Construction, 2008 Edition, except as noted herein and on the Project
Plans.

Construction Requirements
Section 605-3 of the ADOT Standard Specifications of modified to add:

605-3.05 Shop Drawings:

S.P.-28
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The Contractor shall submit shop drawings and lists showing the bending of reinforcement bars, splice
locations and details and complete manufacturer’'s information on proprietary splices to the Engineer for
review and approval prior to proceeding with the work. Approval of the submittal shall not relieve the
Contractor of responsibility for the correctness of the shop drawings and lists.
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A DDT Arizona Department of Transportation
®

Categorical Exclusion (CE) Checklist
for Actions Approved Under
23 CFR771.117(c) & (d)

Project Information:

Project Name: Thomas Road & Indian School Road
Intersections Traffic Signal Upgrades

ADOT Project Number: 0000 MA PHX T0199 01C
Federal-Aid Number: PHX-0(355)D

Construction Project Administration

ADOT |~ CAAgency
Categorical Exclusion Approval for FMIS

- i v

Estimated Project Construction Cost: $1,648,712 2A - (c) Listed
Planning Requirements: 2B - (d) Listed &
2C - (d) Unlisted r

¥ STIP /Line Item

" ADOT Sub-program
CE Start Date: 12/23/2019

Re-evaluation:

This project has been re-evaluated pursuant to 23 CFR 771.129 due to a change in the project scope, location, or
termini or because of the need to evaluate new impacts not previously considered, or because five years have passed
since the date of the CE Approval. The information on this form reflects all updates to the project information.

Location and Limits:

Project is located within the city of Phoenix (City), Maricopa County, Arizona boundaries and within City owned right-of-way
(ROW). The project limits are the following four intersections:

e Thomas & 715t Ave

e Thomas Rd & 75t Ave

e Indian School Rd & 51st Ave

e Indian School Rd & 67th Ave

=

Purpose and Description (scope of work):

The purpose of the project is to improve the safety of the intersections by increasing visibility of the traffic signals and
pedestrian crosswalks. Scope of work includes:
e Modifying existing traffic signals by adding signal heads
Installing flashing yellow left turn arrows
Installing crosswalk illumination
Trenching for illumination conduit and drilling for illumination foundations
Installing Americans with Disabilities (ADA) ramp modifications
Minor utility relocation

New ROW and Temporary Construction Easements (TCE) would be required.

CE and NEPA Assignment V1 — 04/16/2019 1
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Type of CE - Choose one from (c) or (d) or Appendix A drop-down lists:

(c) - list: (c)(23)(i) Federally-funded projects that receive (d) - list:
less than $5,613,345 of Federal funds

™ (¢)(1) Non-Construction

If the project qualifies for a (c)(1) CE then no Technical Sections review is required and the CE is complete. Proceed to NEPA
Certification and Determination and Categorical Exclusion Approval.

Environmental Review Section

Each category below will be reviewed and a determination from a drop-down menu will be selected for each. The checkbox
will indicate review has been completed and the appropriate documentation placed in the Project File as applicable.

Air Quality - Clean Air Act

v An ADOT 326 conformity determination has been made and documented in the project file

Noise - 23 CFR 772

v This project is not a Type I project as defined in 23 CFR 772.5

Biological Resources - Endangered Species Act

v Project Determination: No Effect under Section 7 of the Endangered Species Act

Cultural Resources - Section 106

v Section 106 Determination: No Historic Properties Affected

Section 4(f)

v No Section 4(f) use

Section 404 - Clean Water Act

v There are no potential impacts to Waters of the US

Section 401 - Clean Water Act

v There are no potential impacts to Waters of the US

CE and NEPA Assignment V1 — 04/16/2019
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Hazardous Materials

v

A Preliminary Initial Site Assessment (PISA) has been completed and documented in the project file

v

Environmental Justice

This project has no potential Environmental Justice impacts

Public Involvement

v

Public involvement for the project has been conducted consistent with 23 CFR 771.111

v

Other Considerations

Other potential environmental impacts such as Prime and Unique Farmlands, Sole Source Aquifers, Wild and Scenic
Rivers, visual resources, etc. have been considered if needed. Additional documentation as applicable is contained in
the Project File.

Briefly cite if there are other applicable considerations and reference the appropriate file documentation:

n/a

Complete this section only for CEs determined under 23 CFR 771.117(c)(26), (c)(27) and (c)(28) for

evaluation of the constraints under 23 CFR 771.117(e):

If the answer to all questions 1 through 11 below is No then the project can be approved as a (c)(26), (c)(27) or (c)(28) CE.
If the answer to any question 1through 11 for a project listed under (c)(26), (c)(27) or (c)(28) is Yes then the project
exceeds the constraints listed under 23 CFR 771.117(e) and must be processed under (d)(13). Additional information
regarding any constraint exceeded is included below.
Constraints: Yes No
1. Does the project involve the permanent acquisition of more than a minor amount of right-of-
way? 0 i
2. Does the project involve any residential or non-residential displacements? i 'S
3. Does the project require a bridge permit from the U.S. Coast Guard? e r
4. Does the project require an Individual Permit under Section 404 of the Clean Water Act or
Section 10 of the Rivers and Harbors Act? . .
5. Does the project have a finding of “Adverse Effect” on historic properties protected by Section
106 of the NHPA by FHWA? C .
6. Does the project involve the use of a resource protected under Section 4(f) except for actions
resulting in de minimis impacts? C .
7. Does the project have a finding of “may affect, likely to adversely affect” threatened or
endangered species or critical habitat under the Endangered Species Act? . .
3
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Complete this section only for CEs determined under 23 CFR 771.117(c)(26), (c)(27) and (c)(28) for

evaluation of the constraints under 23 CFR 771.117(e):

If the answer to all questions 1 through 11 below is No then the project can be approved as a (c)(26), (c)(27) or (c)(28) CE.

If the answer to any question 1through 11 for a project listed under (c)(26), (c)(27) or (c)(28) is Yes then the project
exceeds the constraints listed under 23 CFR 771.117(e) and must be processed under (d)(13). Additional information

regarding any constraint exceeded is included below.
Constraints: Yes No

8. Does the project involve construction of temporary access, or the closure of an existing road,
bridge, or ramp, that would result in major traffic disruptions? C .

9. Does the project involve a change in access control on a controlled access highway? ' &

10. Does the project involve a floodplain encroachment for other than functionally dependent uses
(e.g. bridges, wetlands) or actions that facilitate open space use (e.g. recreational trails, bicycle 'S 'S
and pedestrian paths)?

11. Does the project involve construction activities in, across, or adjacent to a river component
designated or proposed for inclusion in the National System of Wild and Scenic Rivers? . .

23 CFR 771.117(e) - Constraints Exceeded (If any “Yes” on Checklist)

Certification and Determination by ADOT

The State has determined that this project has no significant impact(s) on the environment and that there are no
unusual circumstances as described in 23 CFR 771.117(b). As such, the project is categorically excluded from the
requirements to prepare an environmental assessment or environmental impact statement under NEPA. The action
v complies with NEPA requirements relating to connected actions and segmentation [23 CFR 771.111(f)]. The State
has been assigned, and hereby certifies that it has carried out, the responsibility to make this determination
pursuant to 23 U.S.C. 326 and a Memorandum of Understanding dated January 3, 2018, executed between FHWA
and the State.

The State has determined that this project has no significant impact(s) on the environment and that there are no
unusual circumstances as described in 23 CFR 771.117(b). As such, the project is categorically excluded from the
requirements to prepare an environmental assessment or environmental impact statement under NEPA. The action
I complies with NEPA requirements relating to connected actions and segmentation [23 CFR 771.111(f)]. The
environmental review, consultation, and other actions required by applicable Federal environmental laws for this
project are being, or have been, carried out by ADOT pursuant to 23 US.C. 327 and a Memorandum of
Understanding dated April 16, 2019 and executed by FHWA and ADOT.

Environmental Commitments

Environmental commitments are included with this project and will be incorporated into the project plans,
v specifications and estimates as required.

CE and NEPA Assignment V1 — 04/16/2019
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Categorical Exclusion Approval

DocuSigned by:

6/19/2020
Patricia Henter, PLA /19/

N ——
Prepared By: Date:
Patricia (Tish) Hunter, PLA
Environmental Planner

DocuSigned by:

Paul. &' Priun

69D3A817999345F ..
Approved By:

Paul O'Brien, PE

Administrator, Environmental Planning

6/19/2020

Date:
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0000 MA PHX T0199 01C
PHX-0(355)D

Thomas Road & Indian School Road Intersections Traffic Signal Upgrades

ENVIRONMENTAL COMMITMENTS

The following shall be included in the project special provisions:

“The project mitigation measures are not subject to change without written approval from ADOT
Environmental Planning. The Contractor shall follow all the requirements of the permits specified
herein and comply with the project special provisions as well as the MAG Uniform Standard
Specifications for Public Works, as well as all applicable local environmental requirements.”

The following contractor’s mitigation measures, permits and guidelines (as applicable) shall be included in

the project special provisions:

l. Project Mitigation Measures:

City of Phoenix Responsibilities

The Migratory Bird Treaty Act flyer will be incorporated into bid documents and provided to the
contractor, subcontractors, and all field personnel at the preconstruction meeting. The City of
Phoenix Project Manager will ensure the contractor posts the Migratory Bird Treaty Act flyer at
the construction site at all times during construction.

At least two (2) weeks prior to the removal of lead painted components, the City of Phoenix
Project Manager will require the contractor to develop an appropriate containment plan and
install appropriate best management practices according to the plan. Before the plan is
implemented, the City of Phoenix Project Manager will provide a copy of the plan to the Office of
the City Engineer — Environmental Services Section for review and concurrence. The containment
plan will be in accordance with Environment Protection Agency (EPA), Resource Conservation and
Recovery Act (RCRA) and Toxic Substances Control Act (TSCA) standards and handled utilizing
appropriate Occupational Safety and Health Administration (OSHA) standards in compliance with
the City’s Hazardous Materials Management Plan.

At least two (2) weeks prior to the disposal of lead painted components, the City of Phoenix
Project Manager will require the contractor to coordinate with the Office of the City Engineer —
Environmental Services Section. Disposal will be in accordance with EPA, RCRA and TSCA standards
and handled utilizing appropriate OSHA standards in compliance with the City of Phoenix’s
Hazardous Materials Management Plan.

Contractor Responsibilities

To prevent the introduction of invasive species seeds, all earthmoving and hauling equipment shall
be washed prior to entering the construction site and the contractor shall inspect all construction
equipment and remove all attached debris, including plant parts, soil and mud, prior to the
equipment entering the construction site.

ADOT Environmental Planning 6/19/2020
Environmental Commitments 022520

Project #T0199
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Contractor Responsibilities (continued)

To prevent invasive species seeds from leaving the site, the contractor shall inspect all
construction and hauling equipment and remove all debris, including plant parts, soil and mud,
prior to leaving the construction site.

The contractor shall post the Migratory Bird Treaty Act flyer at the construction site at all times
during construction.

If trees or shrubs would be impacted between February 1 and August 31 of any calendar year, or if
an active bird nest is present within 30 feet of the work area, work shall cease within 30 feet. The
contractor shall immediately notify the City of Phoenix Project Manager and Office of the City
Engineer Environmental Services. Reasonable time shall be allowed for a qualified biologist to
arrive at the site and determine a compliant course of action.

At least two (2) weeks prior to the disposal of lead painted components, the City of Phoenix
Project Manager will require the contractor to coordinate with the Office of the City Engineer —
Environmental Services Section. Disposal will be in accordance with Environment Protection
Agency (EPA), Resource Conservation and Recovery Act (RCRA) and Toxic Substances Control Act
(TSCA) standards and handled utilizing appropriate Occupational Safety and Health Administration
(OSHA) standards in compliance with the City of Phoenix’s Hazardous Materials Management Plan.

At least two (2) weeks prior to the disposal of lead painted components, the contractor shall
coordinate with the Office of the City Engineer - Environmental Services Section. Disposal shall be
in accordance with EPA, RCRA and TSCA standards and handled utilizing appropriate OSHA
standards in compliance with the City’s Hazardous Materials Management Plan.

1. Guidelines:

City of Phoenix, Migratory Bird Treaty Act flyer

ADOT Environmental Planning 6/19/2020
Environmental Commitments 022520

Project #T0199
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City of Phoenix
STREET TRANSPORTATION DEPARTMENT

Sonoran Desert Tortoise

(Gopherus morafkai)

The purpose of this flyer is to provide City of Phoenix employees and contractors working on City projects with
basic knowledge to reduce the risk of impacting Sonoran Desert tortoise.

Legal Status:

The Sonoran Desert tortoise is a Tier 1A Species of Greatest Conservation Need in the State of Arizona, as
defined by the Arizona Game and Fish Department (AGFD) and is a Candidate Species under the Endangered
Species Act.

Species Description: Where are they found?

e Length: 8-15 inches e Rocky, steep slopes and lower mountain slopes

e Bottom shell yellowish and not hinged e Native desert scrubland

e Hind limbs stocky and elephantine e Between 904 and 4,198 feet in elevation

e High-domed, brownish shell with a pattern and e Washes and valley bottoms may be used in
prominent growth lines dispersal

e Flattened forelimbs for digging, covered with
conical scales

Where are they active?

e Sonoran Desert tortoise spend the bulk of time in burrows, which provide protection from heat and cold

e Emerge from burrows on rocky slopes, desertscrub or grassland to feed, bask and breed, mostly during the
monsoon season

How to avoid impacting Sonoran Desert tortoise:

e Scan ahead as you work

e If Sonoran Desert tortoise observed, STOP WORK, call the contact below and allow the tortoise to leave
under its own power

e Do NOT pick up or handle the Sonoran Desert tortoise unless the tortoise is in imminent danger. Improper
handling can result in tortoise death. If a tortoise must be moved, strictly adhere to the following AGFD
guidelines (rev. 9/22/2014): https://s3.amazonaws.com/azgfd-portal-
wordpress/Portallmages/files/wildlife/2014%20Tortoise%20handling%20guidelines.pdf.

e When working in Sonoran Desert tortoise habitat, check for tortoises under parked vehicles before driving

Questions? Concerns? Think your project will impact Sonoran Desert tortoise? Contact the City of Phoenix
Street Transportation Department, Environmental Services:

Andrea Love 602-495-6718 or via e-mail at <andrea.love@phoenix.gov>

Greta Halle 602-534-6030 or via e-mail at <greta.halle@phoenix.gov>

Sources:  US Fish & Wildlife Service-Arizona Ecological Services Field Office, Sonoran Desert Tortoise, Document Library-Document by Species
http://www.fws.gov/southwest/es/arizona/Documents/Redbook/Sonoran%20Tortoise%20RB.pdf Updated September 10, 2020



https://s3.amazonaws.com/azgfd-portal-wordpress/PortalImages/files/wildlife/2014%20Tortoise%20handling%20guidelines.pdf
https://s3.amazonaws.com/azgfd-portal-wordpress/PortalImages/files/wildlife/2014%20Tortoise%20handling%20guidelines.pdf
http://www.fws.gov/southwest/es/arizona/Documents/Redbook/Sonoran%20Tortoise%20RB.pdf
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City of Phoenix
STREET TRANSPORTATION DEPARTMENT

Western Burrowing Owl

(Athene cunicularia)

The purpose of this flyer is to provide City of Phoenix employees and contractors working on City projects with
basic knowledge to reduce the risk of impacting western burrowing owils.

Legal Status:

The western burrowing owl is protected under the Migratory Bird Treaty Act of 1918, as amended. All
migratory birds and their parts (including eggs, feathers, and nests) are fully protected. They are also
protected under Arizona State Law, Title 17-101, Title 17-235, and Title 17-236.

Species Description: Where are they found?

e Small, ground-dwelling owl (mass of approx. 5 0z.) e Dry, open, short grass, treeless plains

e Length: 7.6-9.9 inches, with long legs e Human dominated landscapes such as:

e Wingspan: approx. 23 inches o Golf courses, airports

e Round head, lacks ear tufts o Agricultural fields, vacant lots

e Distinct oval facial ruff, framed by a broad, puffy e Depends on other animals to construct burrows

white eyebrow
e Bright yellow iris

Identifying an active burrow

e Western burrowing owls use burrows constructed by ground squirrels, badgers, coyotes, tortoises, etc., or
may use pipes, culverts, and ditches.

e They may “decorate” the entrance to a burrow with cow, horse, or dog manure, feathers, vegetation, and
trash items

e An active burrow may (not always) have owl excrement (“whitewash”) and/or pellets near the entrance

How to avoid impacting western burrowing owls:
e Scan ahead as you work
e If western burrowing owls or potentially active burrows observed, STOP WORK and MOVE at least 100
feet away from the owl or occupied burrow before resuming work
o Do not harass or “shoo” the owl away
e |If the project cannot avoid or stay outside 100 feet of the owl or active burrow, call contact listed below

Questions? Need to work within 100 feet of a western burrowing owl or active burrow? Contact a City of
Phoenix Street Transportation Department Environmental Quality Specialist:

Andrea Love 602-495-6718 or via e-mail at <andrea.love@phoenix.gov>

Greta Halle 602-534-6030 or via e-mail at <greta.halle@phoenix.gov>

Sources: Arizona Department of Transportation Environmental Planning Group Western Burrowing Owl Awareness Flyer
Arizona Game and Fish Department Animal Abstract: Western Burrowing Owl. Heritage Data Management System
Updated November 18, 2019
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City of Phoenix
STREET TRANSPORTATION DEPARTMENT

Migratory Bird Treaty Act

(Applies to many birds in Phoenix)

Credit: DesertUSA.com/animals/cliff-swallow.html

The purpose of this flyer is to provide City of Phoenix employees and contractors with basic knowledge to
reduce the risk of impacting species protected by the Migratory Bird Treaty Act.

Migratory Bird Treaty Act (MBTA)
Under the Migratory Bird Treaty Act of 1918, as amended, listed birds and their parts (including eggs, feathers,
and nests) are fully protected. They are also protected under Arizona State Law, Title 17-101, Title 17-235, and
Title 17-236. The MBTA states that it is illegal to:
e Pursue, hunt, take, capture, kill, possess, sell, purchase, barter, import, export, or transport any migratory
bird, or any part, nest, or egg of any such bird.
o ‘Take’is defined as to “pursue, hunt, shoot, wound, kill, trap, capture, or collect, or attempt to pursue,
hunt, shoot, wound, kill, trap, capture, or collect.”

More information regarding the MBTA can be found at:
o http://www.fws.gov/birds/policies-and-regulations/laws-legislations/migratory-bird-treaty-act.php
o https://www.fws.gov/laws/lawsdigest/migtrea.html

Where/When are they active?

e The nests of birds protected by the MBTA can be found in many places, including trees, shrubs, cacti,
cattails, on the ground, in holes in the ground and on man-made structures including culverts, bridges,
buildings, etc.

e The breeding cycle of most birds in Phoenix occurs between February 1 and August 31, although there are
a few species that may nest outside that period. Some birds may be present year-round and others
migrate, often during the late summer/early autumn period.

How to avoid impacting birds protected by the MBTA:

e If your project might impact active bird nests/burrows, work with one of the contacts below during the
design process to make appropriate arrangements before the project activity begins. Necessary actions
may include active nest surveys, seasonal restrictions, or obtaining a project-specific relocation permit
from the U.S. Fish and Wildlife Service.

e When actively working, be aware of your surroundings. If you see a nest that appears active (chirping,
aggressive or distracting adult bird behavior, eggs present, etc.) STOP WORK within 30 feet of the area and
call one of the contacts below.

Questions? Work may impact birds protected by the MBTA? Contact a City of Phoenix Street Transportation
Department Environmental Quality Specialist:
Andrea Love 602-495-6718 or via e-mail at <andrea.love@phoenix.gov>

Greta Halle 602-534-6030 or via e-mail at <greta.halle@phoenix.gov>
Updated November 18, 2019




CONSTRUCTION CONTRACTS
DBE PROVISIONS

o FOR USE ON LPA FEDERAL AID PROJECTS WITH GOALS. b
* NOTE: REFER TO EDITING INSTRUCTIONS IN SECTIONS 12.0 AND 17.0 *

(LPA EPRISE, 07/01/2017)
DISADVANTAGED BUSINESS ENTERPRISES:

1.0 Policy:

The Arizona Department of Transportation (hereinafter the Department) has established a
Disadvantaged Business Enterprise (DBE) program in accordance with the regulations of the
U.S. Department of Transportation (USDOT), 49 CFR Part 26. The Department has received
Federal financial assistance from the U.S. Department of Transportation and as a condition of
receiving this assistance, the Department has signed an assurance that it will comply with 49
CFR Part 26.

It is the policy of the Department to ensure that DBES, as defined in Part 26, have an equal
opportunity to receive and participate in USDOT-assisted contracts. It is also the policy of the
Department:

1. To ensure nondiscrimination in the award and administration of USDOT-assisted
contracts;

2. To create a level playing field on which DBEs can compete fairly for
USDOT-assisted contracts;

3. To ensure that the DBE program is narrowly tailored in accordance with applicable
law;

4. To ensure that only firms that fully meet 49 CFR Part 26 eligibility standards are

counted as DBEs;

To help remove batrriers to the participation of DBEs in USDOT-assisted contracts;

To assist in the development of firms that can compete successfully in the market

place outside the DBE program and,;

7. To promote the use of DBEs in all types of federally-assisted contracts and
procurement activities.

oo

It is also the policy of the Department to facilitate and encourage participation of Small
Business Concerns (SBCs), as defined herein in USDOT-assisted contracts. The Department
encourages contractors to take reasonable steps to eliminate obstacles to SBCs’ participation
and to utilize SBCs in performing contracts.

Local Public Agencies (LPA) and or Subrecipients of Federal financial assistance have
adopted ADOT’'s DBE Program Plan, adhere to the Department's DBE policy and will
administer and manage the contracts from advertising, consultant selection, negotiation,
contract execution, processing payment reports and contract modifications, audits, DBE
compliance (e.g., reporting and monitoring) through contract closeout.

Construction DBE Provisions 7/01/2017
LPA EPRISE - 1/29



2.0 Assurances of Non-Discrimination:

The contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color,
national origin or sex in the performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and administration of
USDOT-assisted contracts. Failure by the contractor to carry out these requirements is a
material breach of this contract, which may result in the termination of this contract or such
other remedy as the LPA/Subrecipient, with the Department’s concurrence, deems
appropriate, which may include, but not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-responsible.

The contractor, subrecipient, or subcontractor shall ensure that all subcontract agreements
contain this non-discrimination assurance.

3.0 Definitions:

(A) Commercially Useful Function (CUF): Commercially Useful Function is defined fully in
49 CFR 26.55 which definition is incorporated herein by reference.

(B) Committed DBE: A DBE that was identified by the contractor, typically on a DBE
Affidavit, to meet an assigned DBE goal as a condition of contract award and
performance, and includes any substitute DBE that has subsequently been committed
work to meet the assigned contract goal.

(C) Disadvantaged Business Enterprise (DBE): a for-profit small business concern
which meets both of the following requirements:

(1) Is at least 51 percent owned by one or more socially and economically
disadvantaged individuals or, in the case of any publicly owned business, at least 51
percent of the stock is owned by one or more such individuals; and,

(2) Whose management and daily business operations are controlled by one or more of
the socially and economically disadvantaged individuals who own it.

(D) Joint Check: a two-party check between a subcontractor, DBE and/or non-DBE, a prime
contractor and the regular dealer of material supplies.

(E) Joint Venture: an association of a DBE firm and one or more other firms to carry out a
single, for-profit business enterprise, for which parties combine their property, capital,
efforts, skills and knowledge, and in which the DBE is responsible for a distinct, clearly
defined portion of the work of the contract and whose share in the capital contribution,
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control, management, risks, and profits of the joint venture are commensurate with its
ownership interest.

(F) NAICS Code: The North American Industry Classification System (NAICS) is the
standard used by Federal statistical agencies in classifying business establishments for
the purpose of collecting, analyzing, and publishing statistical data related to the US
business economy.

(G) Non-DBE: any firm that is not a DBE.

(H) Race Conscious: a measure or program is one that is focused specifically on assisting
only DBESs, including women-owned DBEs.

(D Race Neutral: a measure or program is one that is, or can be, used to assist all small
businesses. For the purposes of this part, race neutral includes gender-neutrality.

(J) Small Business Concern: a business that meets all of the following conditions:
(1) Operates as a for-profit business;

(2) Operates a place of business primarily within the U.S., or makes a significant
contribution to the U.S. economy through payment of taxes or use of
American products, materials, or labor;

(3) Isindependently owned and operated,;
(4) Is not dominant in its field on a national basis; and

(5) Does not have annual gross receipts that exceed the Small Business
Administration size standards average annual income criteria for its primary
North American Industry Classification System (NAICS) code.

(K) Socially and Economically Disadvantaged Individuals: any individual who is a citizen
(or lawfully admitted permanent resident) of the United States and who is:

(1) Any individual who is found to be a socially and economically disadvantaged
individual on a case-by-case basis.

(2) Any individual in the following groups, members of which are rebuttably presumed
to be socially and economically disadvantaged:
()  "Black Americans," which includes persons having origins in any of the Black
racial groups of Africa;

(i)  "Hispanic Americans,” which includes persons of Mexican, Puerto Rican,
Cuban, Dominican, Central or South American, or other Spanish or
Portuguese culture or origin, regardless of race;
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(i)  "Native Americans," which includes persons who are enrolled members of a
federally or State recognized Indian tribe, Alaskan Natives or Native
Hawaiians;

(iv) “Asian-Pacific Americans,” which includes persons whose origins are from
Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, Cambodia
(Kampuchea), Thailand, Malaysia, Indonesia, the Philippines, Brunei,
Samoa, Guam, the U.S. Trust Territories of the Pacific Islands (Republic of
Palau), the Republic of the Northern Marianas Islands, Macao, Fiji, Tonga,
Kiribati, Tuvalu, Nauru, Federated States of Micronesia, or Hong Kong;

(v)  “Subcontinent Asian Americans,” which includes persons whose origins are
from India, Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri
Lanka;

(vi) Women;

(vii) Any additional groups whose members are designated as socially and
economically disadvantaged by the Small Business Administration (SBA), at
such time as the SBA designation becomes effective.

4.0 Working with DBES:

The Department works with DBEs and assists them in their efforts to participate in the highway
construction program. All bidders should contact the Department’s Business Engagement and
Compliance Office (BECO) by phone, through email, or at the address shown below, for
assistance in their efforts to use DBESs in the highway construction program of the Department.
BECO contact information is as follows:

Arizona Department of Transportation

Business Engagement and Compliance Office

1801 W. Jefferson Street, Room 101, Mail Drop 154A
Phoenix, AZ 85007

Phone (602) 712-7761

FAX (602) 712-8429

Email: contractorcompliance@azdot.gov

Website: www.azdot.gov/bec

4.01 Mentor-Protégé Program:

ADOT has established a Mentor-Protégé program as an initiative to encourage and develop
disadvantaged businesses in the highway construction industry. The program encourages prime
contractors to provide certain types of assistance to certified DBE subcontractors. ADOT
encourages contractors and certified DBE subcontractors to engage in a Mentor-Protégé
agreement under certain conditions. Such an agreement must be mutually beneficial to both
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parties and to ADOT in fulfilling the requirements of 49 CFR Part 23. For guidance regarding
this program, refer to the Mentor-Protégé Program Guidelines available on the BECO website.

The Mentor-Protégé program is intended to increase legitimate DBE activities. But the program
does not diminish the DBE rules or regulations, and participants may not circumvent these rules.

5.0 Applicability:

ADOT has established an overall annual goal for DBE participation on Federal-aid contracts.
ADOT intends for the goal to be met with a combination of race conscious and race neutral
efforts. Race conscious participation occurs where the contractor uses a percentage of DBES,
as defined herein, to meet the contract-specified goal. Race neutral efforts are those that are,
or can be, used to assist all small businesses or increase opportunities for all small
businesses. The regulation, 49 CFR 26, describes race neutral participation as when a DBE
wins a prime contract through customary competitive procurement procedures or is awarded a
subcontract on a prime contract that does not carry a DBE contract goal.

The contractor shall meet the goal specified herein with DBES, or establish that it was unable
to meet the goal despite making good faith efforts to do so. Prime contractors are encouraged
to obtain DBE participation above and beyond any goals that may be set for this project.

The DBE provisions are applicable to all bidders including DBE bidders.

6.0 Certification and Registration:

6.01 DBE Certification:

Certification as a DBE shall be predicated on:

(1) The completion and execution of an application for certification as a "Disadvantaged
Business Enterprise”.

(2) The submission of documents pertaining to the firm(s) as stated in the application(s),
including but not limited to a statement of social disadvantage and a personal financial
statement.

(3) The submission of any additional information which the Department may require to
determine the firm's eligibility to participate in the DBE program.

(4) The information obtained during the on-site visits to the offices of the firm and to active
job-sites.

Applications for certification may be filed online with the Department or one of its Unified
Certification Program (UCP) partner agencies at any time through the Arizona Unified
Transportation Registration and Certification System (AZ UTRACS) website at
http://www.azutracs.com.
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DBE firms and firms seeking DBE certification shall cooperate fully with requests for
information relevant to the certification process. Failure or refusal to provide such information
is a ground for denial or removal of certification.

ADOT is a member of the AZ Unified Certification Program (AZUCP). Only DBE firms that are
certified by the AZUCP are eligible for credit on ADOT projects. A list of DBE firms certified by
AZUCP is available on the internet at http://www.azutracs.com/. The list will indicate contact
information and specialty for each DBE firm, and may be sorted in a variety of ways. However,
ADOT does not guarantee the accuracy and/or completeness of this information, nor does
ADOT represent that any licenses or registrations are appropriate for the work to be done.

The Department’s certification of a DBE is not a representation of qualifications and/or abilities;
only that the firm has met the criteria for DBE certification as outlined in 49 CFR Part 26. The
contractor bears all risks of ensuring that DBE firms selected by the contractor are able to
perform the work.

6.02 SBC Registration:

To comply with 49 CFR Part 26.39, ADOT’'s DBE Program incorporates contracting
requirements to facilitate participation by Small Business Concerns (SBCs) in federally
assisted contracts. SBCs are for-profit businesses authorized to do business in Arizona that
meet the Small Business Administration (SBA) size standards for average annual revenue
criteria for its primary North American Industry Classification System (NAICS) code.

While the SBC component of the DBE program does not require utilization goals on projects,
the Department and the LPA/Subrecipient encourages contractors to utilize small businesses
that are registered in AZ UTRACS on their contracts, in addition to DBEs meeting the
certification requirement. The contractor may use the AZ UTRACS website to search for
certified DBEs and registered SBCs that can be used on the contract. However, SBCs that
are not DBEs will not be counted toward the DBE contract goal.

SBCs can register online at the AZ UTRACS website. The registration of SBCs is not a
representation of qualifications and/or abilities. The contractor bears all risks of ensuring that
SBC firms selected by the contractor are able to perform the work.

7.0 DBE Financial Institutions:

ADOT thoroughly investigates the full extent of services offered by financial institutions owned
and controlled by socially and economically disadvantaged individuals in its service area and
makes reasonable efforts to use these institutions. ADOT encourages prime contractors to use
such institutions on USDOT assisted contracts. However, use of DBE financial institutions will
not be counted toward the DBE contract goal.

ADOT and the LPA/Subrecipient encourages prime contractors to research the Federal Reserve
Board website at www.federalreserve.gov to identify minority-owned banks in Arizona derived
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from the Consolidated Reports of Condition and Income filed quarterly by banks (FFIEC 031 and
041) and from other information on the Board’s National Information Center database.

8.0 Time is of the Essence:
TIME IS OF THE ESSENCE IN RESPECT TO THE DBE PROVISIONS.
9.0 Computation of Time:

In computing any period of time described in this DBE special provision, such as calendar
days, the day from which the period begins to run is not counted, and when the last day of the
period is a Saturday, Sunday, or Federal or State holiday, the period extends to the next day
that is not a Saturday, Sunday, or Federal or State holiday. In circumstances where the
LPA/Subrecipient Procurement Office is closed for all or part of the last day, the period
extends to the next day on which the LPA/Subrecipient Procurement Office is open.

10.0 Contractor and Subcontractor Requirements:
10.01 General:

The contractor shall establish a DBE program that will ensure nondiscrimination in the award
and administration of contracts and subcontracts.

Agreements between the bidder and a DBE in which the DBE promises not to provide
subcontracting quotations to other bidders are prohibited.

10.02 DBE Liaison:

The contractor shall designate a DBE Liaison responsible for the administration of the
contractor's DBE program. The name of the designated DBE Liaison shall be included in the
DBE Intended Participation Affidavit Summary.

11.0 Bidders/Proposers List and AZ UTRACS Registration Requirement:

Under Title 49 CFR of the Code of Federal Regulations, Part 26.11, DOTs are required to collect
certain information from all contractors and subcontractors who seek to work on federally-
assisted contracts in order to set overall and contract DBE goals. ADOT collects this information
through a Bidders/Proposers List when firms register their companies on the Arizona Unified
Transportation Registration and Certification System (AZ UTRACS) web portal at
http://www.azutracs.com/ a centralized database for companies that seek to do business with
ADOT and the LPA/Subrecipient. This information will be maintained as confidential to the extent
allowed by federal and state law.

Prime contractors and all subcontractors, including DBEs, must be registered in AZ UTRACS.
Bidders may verify that their firm and each subcontractors is registered using the AZ UTRACS
website.
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Bidders may obtain additional information at the AZ UTRACS website or by contacting the
LPA/Subrecipient.

Bidders shall create the Bidders/Proposers List in the AZ UTRACS by selecting all
subcontractors, service providers, manufacturers and suppliers that expressed interest or
submitted bids, proposals or quotes for this contract. The Bidders/Proposers List form must be
complete and must include the names for all subcontractors, service providers, manufacturers
and suppliers regardless of the bidders’ intentions to use those firms on the project.

All bidders must complete the Bidders/Proposers List online at AZ UTRACS whether they are
the apparent low bidder or not. A confirmation email will be generated by the system. The
bidders shall submit to the LPA/Subrecipient a copy of the email confirmation no later than 4:00
p.m. on the fifth calendar day following the bid opening. Faxed copies are acceptable.

FAILURE TO SUBMIT THE REQUIRED BIDDERS/PROPOSERS LIST TO THE
LPA/SUBRECIPIENT PROCUREMENT OFFICE BY THE STATED TIME AND IN THE

MANNER HEREIN SPECIFIED SHALL BE CAUSE FOR THE BIDDER BEING DEEMED
INELIGIBLE FOR AWARD OF THE CONTRACT.

12.0 DBE Goals:
The minimum goal for participation by DBESs on this project is as follows:
4.62 Percent
The percentage of DBE patrticipation shall be based on the total construction bid.
13.0 Submission with Bids:

All bidders are required to certify in their bid proposal on the “Disadvantaged Business
Enterprise Goal Assurance” certificate either:

(1) The bidder has met the established DBE goal and arrangements with certified DBEs
have been made prior to the submission of the bid, or

(2) The bidder has been unable to meet the established DBE goal prior to the submission
of the bid and has made good faith efforts to do so.

For the purpose of this section, ‘arrangements’ means, at a minimum, agreement between the
bidder and the certified DBE, either written or oral, on unit prices and scope of work.

This certificate may not be revised or corrected after submission of the bid. If the bidder
certifies that it has met the goal, the bidder cannot change its position after submission of the
bid and submit documentation of a good faith effort. If the bidder certifies that it has been
unable to meet the goal and has made a good faith effort, the bidder cannot change its

Construction DBE Provisions 7/01/2017
LPA EPRISE - 8/29



position after submission of the bid and claim to have met or be able to meet the established
goal.

Bids submitted with altered, incomplete or unsigned certificates will be considered non-
responsive. Bids submitted with certifications on forms other than those furnished by the
LPA/Subrecipient Procurement Office will be considered non-responsive.

Certifications on forms other than those furnished by the LPA/Subrecipient will be considered
non-responsive.

14.0 Bidder Meeting DBE Goal:
14.01 General:

To be considered responsible and eligible for award of a contract, a bidder who has indicated
in its bid that it met the DBE goal must submit the information described in this Subsection no
later than five calendar days after bid opening.

If the bid of the apparent low bidder is rejected for any reason, the next low bidder may
become the apparent low bidder only if it had submitted the information described in this
Subsection or Subsection 15.01, as appropriate, no later than five calendar days after bid
opening.

In order to be awarded this contract, a bidder must establish either (1) that it has met the DBE
participation goal of the contract or (2) that it has made adequate good faith efforts (GFE) to
meet the DBE goal. This requirement is in addition to all other pre-award requirements.

If the apparent low bidder indicates in the bid that it has met the DBE goal, the bidder shall
submit a DBE Intended Participation Affidavit for each individual DBE, and the Intended
Participation Affidavit Summary as follows:

(1) The DBE Intended Participation Affidavit for each individual DBE and the Intended
Participation Affidavit Summary must be received by LPA/Subrecipient Procurement
Office no later than 4:00 P.M. on the fifth calendar day following the bid opening.
Copies of these forms are available from LPA/Subrecipient. The affidavits and
Summary shall indicate that the bidder has met DBE goal if this was indicated on the
submittal with the bid.

(2) The Intended Participation Affidavit Summary and the DBE Intended Participation
Affidavit for each individual DBE must be accurate and complete in every detail and
must be signed by an officer of the contractor(s). Percentages and dollar amounts must
be accurate. Percentages shall be listed to two decimal places. The DBE Intended
Participation Affidavit Summary must be submitted listing all the DBEs intended to be
used and the creditable amounts.
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(3) A separate DBE Intended Patrticipation Affidavit must be submitted for each DBE used
to meet the goal of the project. The bidder shall indicate each DBE's name,—a
description of the work the DBE will perform, bid item number, proposed subcontract
amount, and the NAICS code applicable to the kind of work the firm would perform on
the contract. A list of certified DBEs with their respective NAICS codes can be located
on the DBE Directory at AZ UTRACS website. All partial items must be explained. If not,
the DBE will be considered to be responsible for the entire item. The intended DBE
must complete and sign the form to confirm its participation in the contract.

(4) The affidavits and summary may be submitted electronically through email to the LPA/
Subrecipient Procurement Office.

(5) A bidder must determine DBE credit in accordance with DBE Subsection 18 (Crediting
DBE Patrticipation Toward Meeting Goals). The affidavit will be reviewed, and approved
or rejected by the LPA/Subrecipient Procurement Office, with BECO concurrence.

(6) Only those DBE firms certified by the Arizona Unified Certification Program (AZUCP) as
of the deadline for bid submittal will be considered for DBE credit. It shall be the bidder’s
responsibility to ascertain the certification status of designated DBESs.

(7) All DBE commitment amounts must be finalized between the DBE subcontractor and the
bidder prior to the deadline for affidavit submittal. Bidders shall not inflate DBE awards in
order to meet contract goals.

(8) The bidder bears the risk of late submission or late delivery by the postal service or a
delivery service. Affidavits and Summary received by the LPA/Subrecipient Procurement
Office after 4:00 P.M. on the fifth calendar day following the bid opening will not be
accepted.

(9) Reduction of DBE commitments after affidavit submittal and prior to execution of the
contract without good cause will result in the bid being rejected or LPA/Subrecipient
rescinding any award. Scheduling conflicts are not necessarily evidence of good cause
as this should have been considered during pre-bid negotiations. The contractor is
responsible for ensuring the DBE is available to meet the requirements of the contract.

14.02 Failure to Comply:

If the apparent low bidder fails to submit the required information by the stated time and in the
manner herein specified, or if the submitted information reveals a failure to meet the
requirements of the specifications, the apparent low bidder shall be ineligible to receive award
of the contract and the bid will be rejected.

15.0 Documented Good Faith Effort:
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15.01 General:

To be considered responsible and eligible for award of a contract a bidder, who has indicated in its
bid that it was unable to meet the DBE goal but made good faith efforts must submit the
information described in this Subsection no later than five calendar days after bid opening.

If the bid of the apparent low bidder is rejected for any reason, the next low bidder may become the
apparent low bidder only if it had submitted the information described in this Subsection or
Subsection 14.01, as appropriate, no later than five calendar days after bid opening.

Failure to demonstrate good faith efforts to the satisfaction of the LPA/Subrecipient with
concurrence of BECO will result in the rejection of the bid. In the event that the low bid is
rejected, the Department will consider award of the contract to the next responsible and
responsive bidder. To be considered responsive, the bidder must have submitted the information
described in either Subsection 14 or 15 of this DBE special provision, no later than five calendar
days after bid opening.

The bidder's good faith effort documentation must be submitted to and received by the
LPA/Subrecipient Procurement Office by 4:00 P.M. on the fifth calendar day after the bids are
opened. Good faith effort documentation may be submitted electronically through email to the
LPA/Subrecipient Procurement Office. Good faith effort documentation submitted after the time
specified will not be accepted.

The bidder bears the risk of late submission or late delivery by the postal service or a delivery
service.

The documentation of good faith efforts must include copies of each DBE and non-DBE
subcontractor quote submitted to the bidder when a non-DBE subcontractor was selected over a
DBE for work on the contract. A generalized assertion that the contractor received multiple
guotes is not sufficient unless copies of those quotes are provided.

Bidders are encouraged to review Appendix A of 49 CFR Part 26.

Useful information related to encouraging DBE participation and documented good faith efforts
can be found in the “Good Faith Effort Guide” and other documents made available on the
internet at BECO'’s website. The information provided in the “Good Faith Effort Guide” does
not replace the specifications; bidders must comply with the requirements of this specification.

In order to be awarded a contract on the basis of good faith efforts, a bidder must show that it
took all necessary and reasonable steps to achieve the DBE goal which, by their scope,
intensity, and appropriateness to the objective, could reasonably be expected to obtain
sufficient DBE patrticipation, even if they were not fully successful. The quality, quantity, and
intensity of the different kinds of efforts the bidder made will be evaluated. The efforts
employed by the bidder should be those that one could reasonably expect a bidder to make if
the bidder were actively and aggressively trying to obtain DBE participation sufficient to meet
the DBE goal. Mere pro forma efforts are not sufficient good faith efforts to meet the DBE
contract requirements.
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The bidder shall, as a minimum, seek DBEs in the same geographic area in which it generally
seeks subcontractors for a given project. If the bidder cannot meet the goals using DBEs from
this geographic area, the bidder, as part of its effort to meet the goals, shall expand its search to
a reasonably wider geographic area.

The following is a list of types of efforts a bidder must address when submitting good faith
effort documentation:

(1)

(2)

3)

(4)

Contacting the LPA/Subrecipient and BECO prior to the submission of bids, either by
e-mail, or by telephone, to inform of the firm’s difficulty in meeting the DBE goals on a
given project, and requesting assistance. The bidder must document its contact with
LPA/Subrecipient and BECO, and indicate the type of contact, the date and time of the
contact, the name of the person(s) contacted, and any details related to the
communication. The contact must be made in sufficient time before bid submission to
allow the LPA/Subrecipient and BECO to provide effective assistance. The bidder will
not be considered to have made good faith efforts if the bidder failed to contact
LPA/Subrecipient and BECO.

Conducting market research to identify small business contractors and suppliers, and
soliciting, through all reasonable and available means the interest of all certified DBEs
who have the capability to perform the work of the contract. This may include
attendance at pre-bid meetings and business matchmaking meetings and events,
advertising and/or providing written notices, posting of “Notices of Sources Sought”
and/or “Requests for Proposals” at reasonable locations, including the contractor’s
website, written notices or emails to all DBEs listed in the Department’s directory of
transportation firms that specialize in areas of work desired (as noted in the DBE
directory) and which are located in the area or surrounding areas of the project. The
bidder should solicit this interest as early in the acquisition process as practicable to
allow DBEs to respond to the solicitation and submit a timely offer for the subcontract.
The bidder should determine with certainty if the DBEs are interested by taking
appropriate steps to follow-up initial solicitations.

Selecting portions of the work to be performed by DBEs in order to increase the
likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units (for example smaller
tasks or quantities) to facilitate DBE participation, even when the prime contractor might
otherwise prefer to perform these work items with its own forces. This may include,
where possible, establishing flexible time frames for performance and delivery
schedules in a manner that encourages and facilitates DBE patrticipation.

Providing interested DBEs with adequate information about the plans, specifications,
and requirements of the contract in a timely manner to assist DBEs in responding to
solicitations.
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(5)

(6)

(7)

(8)

9)

Negotiating in good faith with interested DBEs. It is the bidder’s responsibility to make
a portion of the work available to the DBE subcontractors and suppliers, and to select
those portions of work or material needs consistent with the available DBE
subcontractors and suppliers, so as to facilitate DBE participation. Evidence of such
negotiation includes the names, addresses, and telephone numbers of DBEs that were
considered; a description of the information provided from the plans and specifications
for the work selected for subcontracting; and evidence as to why additional agreements
could not be reached for DBEs to perform work.

Mailings to DBESs requesting bids are not alone sufficient to constitute good faith effort.

A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a firm’s
price and capabilities as well as contract goals into consideration. However, the fact
that there may be some additional costs involved in finding and using DBES is not in
itself sufficient reason for a bidder’s failure to meet the DBE goal, as long as such costs
are reasonable. Also, the ability or desire of a prime contractor to perform the work of a
contract with its own organization does not relieve the bidder of the responsibility to
make good faith efforts. However, prime contractors are not required to accept higher
guotes from DBEs if the price difference is excessive or unreasonable. Documentation,
such as copies of all other bids or quotes, must be submitted.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The contractor's standing within its industry,
membership in specific groups, organizations or associations and political or social
affiliations (for example, union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the contractor’'s efforts to meet the
project goal.

Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or
insurance as required by the recipient or contractor.

Making efforts to assist interested DBESs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and Federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBESs.

Another practice considered an insufficient good faith effort is the rejection of the DBE
because its quotation for the work was not the lowest received. The contractor must submit
copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-
DBE subcontractor was selected over a DBE for work on the contract. A generalized assertion
that the contractor has received multiple quotes is not sufficient unless copies of those quotes
are provided. The Department may contact rejected DBEs as part of its investigation.
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However, nothing in this paragraph shall be construed to require the bidder or prime contractor
to accept unreasonable quotes in order to satisfy contract goals.

In determining whether a bidder has made good faith efforts, the LPA/Subrecipient will review
the documented efforts of the contractor and will review the performance of other bidders in
meeting the contract goal.

A promise to use DBEs after contract award is not considered to be responsive to the contract
solicitation or to constitute good faith efforts.

The LPA/Subrecipient will evaluate the submittal and make a determination, with BECO
concurrence, on whether in fact good faith efforts have been demonstrated consistent with
the specifications and the Federal regulations, 49 CFR 26, Appendix A.

15.02 Failure to Comply:

If the apparent low bidder fails to submit the required information by the stated time and in the
manner herein specified, or if the submitted information reveals a failure to meet the
requirements of the specifications, the apparent low bidder shall be ineligible to receive award
of the contract and the bid will be rejected.

15.03 Appeal and Protest of Good Faith Effort Determination:

Any interested party may appeal the determination of LPA/Subrecipient to the State Engineer.
That appeal must be in writing and personally delivered or sent by certified mail, return receipt
requested, to the State Engineer. The protest must be received by the State Engineer no later
than seven calendar days after the decision of the LPA/Subrecipient. Copies of the protest
shall be sent by the protestant to the LPA/Subrecipient and every bidder, at the same time the
protest is submitted to the State Engineer. Any bidder whose bid is rejected for failure to meet
the goal or make GFE will be given the opportunity to meet in person with the State Engineer,
at the bidder’s written request included in the protest, to discuss the issue of whether it met the
goal or made adequate good faith efforts to do so.

Any interested party may submit a response to the appeal no later than seven calendar days
after the appeal. Responses from interested parties must also be in writing and personally
delivered or sent by certified mail, return receipt requested, to the State Engineer. Any
interested party submitting such response shall also provide a copy of its response to the
LPA/Subrecipient and every bidder, at the same time the protest is submitted to the State
Engineer. The State Engineer shall promptly consider any appeals under this subsection and
shall notify the LPA/Subrecipient and all bidders in writing of the State Engineer’s findings and
decision.

In accordance with 49 CFR 26.53(d)(5), the result of the State Engineer’s decision is not subject
to administrative appeal to the USDOT.
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16.0 Rejection of Low Bid:

If, for any reason, the bid of the apparent low bidder is rejected, a new apparent low bidder will
be identified. The LPA/Subrecipient Procurement Office will notify the new apparent low
bidder.

A bidder may become the apparent low bidder only if it had submitted the information
described in Subsection 14.01 or 15.01, as appropriate, no later than five calendar days after
bid opening.

17.0 Payment Reporting:

The contractor shall report on a monthly basis indicating the amounts paid to all subcontractors,
of all tiers, working on the project. Reporting shall be in accordance with Prompt Pay
and Payment Reporting requirements section 12 of the contract specifications.

18.0 Crediting DBE Participation Toward Meeting Goals:
18.01 General Requirements:

To count toward meeting a goal, the DBE firm must be certified as of the deadline for
submission of bids in each NAICS code applicable to the kind of work the firm will perform on the
contract. NAICS for each DBE can be found on the AZ UTRACS under the Firm Directory.
General descriptions of all NAICS codes can be found at www.naics.com.

Credit towards the contractor's DBE goal is given only after the DBE has been paid for the work
performed.

The entire amount of a contract that is performed by the DBE’s own forces, including the cost of
supplies and materials purchased by the DBE for the work on the contract and equipment leased
by the DBE will be credited toward DBE participation. Supplies and equipment the DBE
subcontractor purchases or leases from the prime contractor or its affiliate will not be credited
toward DBE participation. Work included in a force account item cannot be listed on the DBE
Intended Participation Affidavit.

The contractor bears the responsibility to determine whether the DBE possesses the proper
contractor’s license(s) to perform the work and, if DBE credit is requested, that the DBE
subcontractor is certified for the requested type of work.

If a DBE cannot complete its work due to failure to obtain or maintain its licensing, the contractor
bears the responsibility to notify the LPA/Subrecipient immediately after the contractor becomes
aware of the situation, and request approval to replace the DBE with another DBE. The
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contractor shall follow the DBE termination/substitution requirements described in Subsection
24.0 of these DBE provisions.

The Department’s certification is not a representation of a DBE'’s qualifications and/or abilities.
The contractor bears all risks that the DBE may not be able to perform its work for any reason.

A DBE may participate as a prime contractor, subcontractor, joint venture partner with either a
prime contractor or a subcontractor, or as a vendor of materials or supplies. A DBE joint venture
partner shall be responsible for a clearly defined portion of the work to be performed, in addition
to meeting the requirements for ownership and control.

The dollar amount of work to be accomplished by DBESs, including partial amount of a lump sum
or other similar item, shall be on the basis of subcontract, purchase order, hourly rate, rate per
ton, etc., as agreed to between parties.

With the exception of bond premiums, all work must be attributed to specific bid items. Where
work applies to several items, the DBE contracting arrangement must specify unit price and
amount attributable to each bid item. DBE credit for any individual item of work performed by the
DBE shall be the lesser of the amount to be paid to the DBE or the prime contractor's bid price.
If the amount bid by the DBE on any item exceeds the prime contractor’s bid amount, the prime
contractor may not obtain credit by attributing the excess to other items.

Where more than one DBE is engaged to perform parts of an item (for example, supply and
installation), the total amount payable to the DBEs will not be considered in excess of the prime
contractor’s bid amount for that item.

Bond premiums may be stated separately, so long as the arrangement between the prime
contractor and the DBE provides for separate payment not to exceed the price charged by the
bonding company.

DBE credit may be obtained only for specific work done for the project, supply of equipment
specifically for physical work on the project, or supply of materials to be incorporated in the work.
DBE credit will not be allowed for costs such as overhead items, capital expenditures (for
example, purchase of equipment), and office items.

If a DBE performs part of an item (for example, installation of materials purchased by a
Non-DBE), the DBE credit shall not exceed the lesser of (1) the DBE’s contract or (2) the prime
contractor’s bid for the item, less a reasonable deduction for the portion performed by the Non-
DBE.

When a DBE performs as a partner in a joint venture, only that portion of the total dollar value of
the contract which is clearly and distinctly performed by the DBE's own forces can be credited
toward the DBE goal.

Construction DBE Provisions 7/01/2017
LPA EPRISE - 16/29



The contractor may credit second-tier subcontracts issued to DBEs by non-DBE subcontractors.
Any second-tier subcontract to a DBE used to meet the goal must meet the requirements of a
first-tier DBE subcontract.

A prime contractor may credit the entire amount of that portion of a construction contract that is
performed by the DBE’s own forces. The cost of supplies and materials obtained by the DBE
for the work of the contract can be included so long as that cost is reasonable. Leased
equipment may also be included. No credit is permitted for supplies purchased or equipment
leased from the prime contractor or its affiliate(s).

When a DBE subcontracts a part of the work of its contract to another firm, the value of the
subcontract may be credited towards the DBE goal only if the DBE’s subcontractor is itself a
DBE and performs the work with its own forces. Work that a DBE subcontracts to a non-DBE
firm does not count toward a DBE goal.

A prime contractor may credit the entire amount of fees or commissions charged by a DBE
firm for providing a bona fide service, such as professional, technical, consultant, or
managerial services, or for providing bonds or insurance specifically required for the
performance of a USDOT-assisted contract, provided the fees are reasonable and not
excessive as compared with fees customarily allowed for similar services.

18.02 DBE Prime Contractor:

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is
responsible for meeting the DBE goal on the contract or making good faith efforts to meet the
goal, just like any other bidder. In most cases, a DBE bidder on a contract will meet the DBE
goal by virtue of the work it performs on the contract with its own forces. However, all the work
that is performed by the DBE bidder or any other DBE subcontractors and DBE suppliers will
count toward the DBE goal. The DBE bidder shall list itself along with any DBE subcontractors
and suppliers, on the DBE Intended Participation Affidavit and Summary in order to receive
credit toward the DBE goal.

18.03 Effect of Loss of DBE Eligibility:

If a DBE is deemed ineligible (decertified) or suspended in accordance with 49 CFR 26.87 and
26.88, the DBE may not be considered to meet a contract goal on a new contract, but may be
considered to meet the contract goal under a subcontract that was executed before the DBE
suspension or decertification is effective.

When a committed DBE firm or a DBE prime contractor loses its DBE eligibility and a
subcontract or contract has not been executed before a decertification notice is issued to the
DBE firm by its certifying agency, the ineligible firm does not count toward the contract goal. The
contractor must meet the contract goal with an eligible DBE firm or firms or demonstrate good
faith effort. When a subcontract is executed with the DBE firm before the Department notified
the firm of its ineligibility, the contractor may continue to use the firm on the contract and may
continue to receive credit toward the DBE goal for the firm’s work.
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18.04 Notifying the Contractor of DBE Certification Status:

Each DBE contract of any tier shall require any DBE subcontractor or supplier that is either
decertified or certified during the term of the contract to immediately notify the contractor and
all parties to the DBE contract in writing, with the date of decertification or certification. The
contractor shall require that this provision be incorporated in any contract of any tier in which a
DBE is a participant.

18.05 Police Officers:

DBE credit will not be permitted for procuring DPS officers. For projects on which officers from
other agencies are supplied, DBE credit will be given only for the broker fees charged, and will
not include amounts paid to the officers. The broker fees must be reasonable.

18.06 Commercially Useful Function:

A prime contractor can credit expenditures to a DBE subcontractor toward DBE goals only if
the DBE performs a Commercially Useful Function (CUF).

A DBE performs a CUF when it is responsible for execution of the work of a contract and
carries out its responsibilities by actually performing, managing, and supervising the work
involved. To perform a commercially useful function, the DBE must also be responsible, with
respect to materials and supplies on the contract, for negotiating price, determining quality and
guantity, ordering the material, and installing (where applicable) and paying for the material
itself that it uses on the project. To determine whether a DBE is performing a commercially
useful function, the LPA/Subrecipient will evaluate the amount of work subcontracted, industry
practices, whether the amount the firm is to be paid under the contract is commensurate with
the work it is actually performing and the DBE credit claimed for its performance of the work,
and other relevant factors.

A DBE will not be considered to perform a commercially useful function if its role is limited to
that of an extra participant in a transaction, contract, or project through which funds are
passed in order to obtain the appearance of DBE patrticipation. In determining whether a DBE
is such an extra participant, the LPA/Subrecipient will examine similar transactions, particularly
those in which DBEs do not participate.

If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost of
its contract with its own work force, or if the DBE subcontracts a greater portion of the work of
a contract than would be expected on the basis of normal industry practice for the type of work
involved, the LPA/Subrecipient will presume that the DBE is not performing a commercially
useful function.

When a DBE is presumed not to be performing a commercially useful function as provided
above, the DBE may present evidence to rebut this presumption. The LPA/Subrecipient will
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determine if the firm is performing a CUF given the type of work involved and normal industry
practices.

The LPA/Subrecipient will notify the contractor, in writing, if it determines that the contractor’s
DBE subcontractor is not performing a CUF. The contractor will be notified within seven
calendar days of the LPA/Subrecipient’s decision.

Decisions on CUF may be appealed to the ADOT BECO. The appeal must be in writing and
personally delivered or sent by certified mail, return receipt requested, to the ADOT BECO.
The appeal must be received by the ADOT BECO no later than seven calendar days after the
decision of LPA/Subrecipient. LPA/Subrecipient decision remains in effect unless and until
ADOT BECO reverses or modifies LPA/Subrecipient decision. ADOT BECO will promptly
consider any appeals under this subsection and notify the contractor of the ADOT BECO
findings and decisions. Decisions on CUF matters are not administratively appealable to
USDOT.

The LPA/Subrecipient will conduct project site visits on the contract to confirm that DBEs are
performing a CUF. The contractor shall cooperate during the site visits and the
LPA/Subrecipient staff will make every effort not to disrupt work on the project.

18.07 Trucking:

LPA/Subrecipient will use the following factors in determining whether a DBE trucking
company is performing a commercially useful function. The DBE must be responsible for the
management and supervision of the entire trucking operation for which it is responsible on a
particular contract, and there cannot be a contrived arrangement for the purpose of meeting
DBE goals.

The DBE must itself own and operate at least one fully licensed, insured, and operational truck
used on the contract on every day that credit is to be given for trucking.

The contractor will receive credit for the total value of transportation services provided by the
DBE using trucks it owns, insures and operates, and using drivers it employs.

The DBE may lease trucks from another DBE firm, including an owner-operator who is
certified as a DBE. The DBE who leases trucks from another DBE receives credit for the total
value of the transportation services.

The DBE may also lease trucks from a non-DBE firm, including an owner-operator. The DBE
who leases trucks with drivers from a non-DBE is entitled to credit for the total value of the
transportation services provided by non-DBE leased trucks with drivers not to exceed the value
of transportation services on the contract provided by DBE-owned trucks or leased trucks with
DBE employee drivers. Additional participation by non-DBE owned trucks with drivers receives
credit only for the fee or commission paid to the DBE as a result of the lease agreement.
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Example: DBE Firm X uses two of its own trucks on a contract. It leases two trucks from DBE
Firm Y and six trucks from non-DBE firm Z. DBE credit would be awarded for the total value of
transportation services provided by Firm X and Firm Y, and may also be awarded for the total
value of transportation services provided by four of the six trucks provided by Firm Z. In all,
full credit would be allowed for the participation of eight trucks. DBE credit could be awarded
only for the fees or commissions pertaining to the remaining trucks Firm X receives as a result
of the lease with Firm Z.

The DBE may lease trucks without drivers from a non-DBE truck leasing company. If the DBE
leases trucks from a non-DBE leasing company and uses its own employees as drivers, it is
entitled to credit for the total value of these hauling services.

Example: DBE Firm X uses two of its own trucks on a contract. It leases three additional
trucks from non-DBE Firm Z. Firm X uses is own employees to drive the trucks leased from
Firm Z. DBE credit would be awarded for the total value of the transportation services
provided by all five trucks.

For purposes of this section, a lease must indicate that the DBE has exclusive use of and
control over the truck. This does not preclude the leased truck from working for others during
the term of the lease with the consent of the DBE, so long as the lease gives the DBE
absolute priority for use of the leased truck. Leased trucks must display the name and
identification number of the DBE. Credit will be allowed only for those lease costs related to
the time each truck is devoted to the project.

DBE credit for supplying paving grade asphalt and other asphalt products will only be
permitted for standard industry hauling costs, and only if the DBE is owner or lessee of the
equipment and trucks. Leases for trucks must be long term (extending for a fixed time period
and not related to time for contract performance) and must include all attendant
responsibilities such as insurance, titling, hazardous waste requirements, and payment of
drivers.

18.08 Materials and Supplies:

LPA/Subrecipient will credit expenditures with DBEs for material and supplies towards the
DBE goal as follows. If the materials or supplies are obtained from a DBE manufacturer, 100
percent of the cost of the materials or supplies is credited. A manufacturer is defined as a firm
that operates or maintains a factory or establishment that produces, on the premises, the
materials, supplies, articles, or equipment required under the contract, and of the general
character described by the specifications.

If the materials or supplies are purchased from a DBE regular dealer, 60 percent of the cost of
the materials or supplies is credited. A DBE regular dealer is defined as a firm that owns,
operates, or maintains a store or warehouse or other establishment in which the materials,
supplies, articles, or equipment of the general character described by the specifications and
required under the contract are bought, kept in stock, and regularly sold or leased to the public
in the usual course of business. To be a regular dealer, the firm must be an established,
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regular business that engages, as its principal business and under its own name, in the
purchase and sale or lease of the products in question. A firm may be a DBE regular dealer in
such bulk items as petroleum products, steel, cement, stone or asphalt without owning,
operating, or maintaining a place of business, as provided above, if the person both owns and
operates distribution equipment for the products. Any supplementing of regular dealers’ own
distribution equipment shall be by a long-term lease agreement, and not on an ad-hoc or
contract-by-contract basis. Packagers, brokers, manufacturers’ representatives, or other
persons who arrange or expedite transactions are not regular dealers within the meaning of
this paragraph and the paragraph above.

With respect to materials or supplies purchased from a DBE which is neither a manufacturer
nor a regular dealer, the LPA/Subrecipient will credit the entire amount of the fees or
commissions charged by the DBE for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies required on
a job site, toward DBE goals, provided the fees are determined to be reasonable and not
excessive as compared with fees customarily allowed for similar services. The cost of the
materials and supplies themselves may not be counted toward the DBE goal.

The LPA/Subrecipient will credit expenditures with DBEs for material and supplies (e.qg.
whether a firm is acting as a regular dealer or a transaction expediter) towards the DBE goal
on a contract-by-contract basis. The fact that a DBE firm qualifies under a classification
(manufacturer, regular dealer or supplier) for one contract does not mean it will qualify for the
same classification on another contract. The bidder shall be responsible for verifying whether
a DBE qualifies as a DBE manufacturer, regular dealer or supplier. The bidder may contact
the LPA/Subrecipient for assistance in this determination.

19.0 Effect of Contract Changes:

If for any reason it becomes apparent that the DBE goal will not be met then the contractor
shall: (1) immediately notify the LPA/Subrecipient of the potential or actual decrease in DBE
compensation, and (2) make good faith efforts to obtain DBE patrticipation to meet or exceed
the DBE contract goal. Good faith efforts required under the provisions of this section may
vary, depending on the time available, the nature of the change, who initiated the change, and
other factors as determined by LPA/Subrecipient.

LPA/Subrecipient will approve or deny the contractor's good faith efforts with BECO
concurrence.

The contractor is not required to take work committed to another subcontractor and assign it to
a DBE subcontractor in order to meet the committed DBE percentage.

If the resulting change increases the scope or quantity of work being done by a DBE
subcontractor, the DBE shall be given the opportunity to complete the additional work and
receive additional compensation beyond their original subcontract amount.

20.0 DBE Participation Above the Goal (Race Neutral Participation):
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Additional DBE patrticipation above the DBE participation required to meet the contract DBE goal
is an important aspect of the Department’s DBE program. The contractor is strongly encouraged
to use additional DBEs above the DBE goal requirement in the contract to assist the Department
in meeting its overall DBE goal and help the Department to meet the maximum feasible portion
of its DBE goals through race neutral participation as outlined in 49 CFR Part 26.

There are fewer administrative requirements on the part of the contractor when using race
neutral DBEs (DBEs not listed on the DBE Intended Participation Affidavit Summary). For
example, if a DBE is not listed on the DBE Intended Participation Affidavit Summary, the DBE
does not have to submit an Affidavit, and the subcontract approval process follows the same
process of any other subcontract. The contractor does not have to replace the race neutral DBE
with another DBE subcontractor if the race neutral DBE fails to perform. Therefore these DBEs
are treated as any other subcontractor on the project.

21.0 Required Provisions for DBE Subcontracts:

All subcontracts of any tier, all supply contracts, and any other contracts in which a DBE is a
party shall include, as a physical attachment, DBE Subcontract Compliance Assurances
available from the LPA/Subrecipient.

Contractors executing agreements with subcontractors, DBE or non-DBE, that materially
modify federal regulation and state statutes such as, prompt payment and retention
requirements, through subcontract terms and conditions will be found in breach of contract
which may result in termination of the contract, or any other such remedy as the
LPA/Subrecipient and ADOT deem appropriate as outlined in DBE Subsection 2.0.

LPA/Subrecipient reserves the right to conduct random reviews of DBE and non-DBE
subcontract documentation to ensure compliance with federal requirements.

The contractor shall ensure that all subcontracts or agreements with DBEs to supply labor or
materials require that the subcontract and all lower tier subcontracts be performed in accordance
with 49 CFR Part 26.

The Contractor shall provide electronic copies of signed subcontract agreements for all DBE
Subcontracts listed on the DBE Intended Participation Affidavit Summary by uploading them
within 15 calendar days of an approved contract to the LPA DBE System.

22.0 Contract Performance:

Contract items of work designated by the contractor to be awarded to DBEs shall be
performed by the designated DBE or a LPA/Subrecipient, with BECO concurrence, approved
DBE substitute. DBE contract work items shall not be performed by the contractor, or a non-
DBE subcontractor without prior approval by the LPA/Subrecipient, with BECO concurrence.
The DBE must perform a commercially useful function; that is, the DBE must manage,
perform, and supervise a distinct element of work.
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The contractor is required to use DBEs identified to meet the contract goal, so the prime
contractor is responsible for ensuring that the DBEs are available to meet scheduling, work
and other requirements on the contract.

LPA/Subrecipient will conduct reviews to ensure compliance with DBE requirements. The
reviews may include, among other activities, interview of DBEs and their employees and the
contractor and its employees. The contractor shall cooperate in the review and make its
employees available. The contractor shall inform the LPA/Subrecipient in advance when each
DBE will be working on the project to help facilitate reviews.

LPA/Subrecipient reserves the right to inspect all records of the contractor and all records of
the DBEs and non-DBE subcontractors concerning this contract. The contractor must make
all documents related to all contracts available to the LPA/Subrecipient upon request.

The contractor shall provide to the LPA/Subrecipient, at the pre-construction conference,
copies of all completed, approved, and signed subcontracts, purchase orders, invoices, etc.,
with all committed DBEs. These documents shall include the AZ UTRACS Registration
number for the subcontractor or materials supplier.

Use of every DBE listed on the DBE Intended Participation Affidavit Summary is a condition of
this contract. The contractor shall utilize the specific DBEs listed to perform the work and
supply the materials for which each is listed on the Intended Participation Affidavit Summary
unless the contractor obtains written consent from the LPA/Subrecipient with BECO
concurrence. The contractor shall not be entitled to any payment for work or material that is
not performed or supplied by the listed DBE, unless the contractor obtains written consent
from the LPA/Subrecipient with BECO concurrence.

23.0 Joint Checks:
23.01 Requirements:

A DBE subcontractor and a material supplier (or equipment supplier) may request permission
for the use of joint checks for payments from the prime contractor to the DBE subcontractor
and the supplier. Joint checks may be issued only if all the conditions in this subsection are
met.

1. The DBE subcontractor must be independent from the prime contractor and the
supplier, and must perform a commercially useful function. The DBE subcontractor
must be responsible for negotiating the price of the material, determining quality and
guantity, ordering the materials, installing (where applicable), and paying for the
material. The DBE subcontractor may not be utilized as an extra participant in a
transaction, contract, or project in order to obtain the appearance of DBE participation.

2. The use of joint checks will be allowed only if the prime contractor, DBE subcontractor,
and material supplier establish that the use of joint checks in similar transactions is a
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23.02

commonly recognized business practice in the industry, particularly with respect to
similar transactions in which DBE’s do not participate.

A material or supply contract may not bear an excessive ratio relative to the DBE
subcontractor’s normal capacity.

There may not be any exclusive arrangement between one prime and one DBE in the
use of joint checks that may bring into question whether the DBE is independent of the
prime contractor.

Any arrangement for joint checks must be in writing, and for a specific term (for
example, one year, or a specified number of months) that does not exceed a
reasonable time to establish a suitable credit line with the supplier.

The prime contractor may act solely as the payer of the joint check, and may not have
responsibility for establishing the terms of the agreement between the DBE
subcontractor and the supplier.

The DBE must be responsible for receiving the check from the prime contractor and
delivering the check to the supplier.

The prime contractor cannot require the DBE subcontractor to use a specific supplier,
and the prime contractor may not participate in the negotiation of unit prices between
the DBE subcontractor and the supplier.

Procedure and Compliance:

BECO must approve the agreement for the use of joint checks in writing before any joint
checks are issued. The prime contractor shall submit a DBE joint check request form,
available from the BECO website, along with the joint check agreement, to
LPA/Subrecipient and BECO through email within seven calendar days from the time
the subcontract is executed.

After obtaining authorization from BECO for the use of joint checks, the prime
contractor, the DBE, and the supplier must retain documentation to allow for efficient
monitoring of the agreement by the LPA/Subrecipient.

Copies of canceled checks must be submitted, with the payment information for the
period in which the joint check was issued, electronically through email to
LPA/Subrecipient Procurement Office and made available for review at the time of the
onsite CUF review. The prime contractor, DBE, and supplier each have an independent
duty to report to the LPA/Subrecipient in the case of any change from the approved
joint check arrangement.
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4. Any failure to comply will be considered by the LPA/Subrecipient, with ADOT
concurrence to be a material breach of this contract and will subject the prime
contractor, DBE, and supplier to contract remedies and, in the case of serious
violations, a potential for termination of the contract, or other remedies which may
prevent future participation by the offending party.

24.0 DBE Termination/Substitution:
24.01 General Requirements:

The contractor shall make all reasonable efforts to avoid terminating or substituting a DBE
listed on the DBE Intended Participation Affidavit Summary. At a minimum, the contractor shall
negotiate in good faith, give timely notices and/or extend deadlines to the extent that it will not
jeopardize the contract with the LPA/Subrecipient. Reasonable methods to resolve
performance disputes must be applied and documentation provided to LPA/Subrecipient
before attempting to substitute or terminate a DBE.

24.02 Contractor Notice of Termination/Substitution:

All terminations, substitutions, and reductions in scope of work to be performed by DBEs listed
on the DBE Intended Participation Affidavit Summary must be approved in writing by the
LPA/Subrecipient, with BECO concurrence. The contractor shall contact the LPA/Subrecipient
within 24 hours from the first sign of any reason for potential DBE termination/substitution.

The contractor shall not terminate a DBE subcontractor listed on the DBE Intended
Participation Affidavit or complete the work contracted to the DBE with its own forces or with a
non-DBE firm without the LPA/Subrecipient written consent and BECO concurrence. Before
submitting a formal request to the LPA/Subrecipient for DBE termination/substitution, the
contractor shall give written notice to the DBE subcontractor with a copy to the
LPA/Subrecipient of its intent to terminate or substitute the DBE identifying the reason for the
action. The notice shall include the deadline for the DBE to submit a written response
advising the contractor, LPA/Subrecipient of its position which shall be a minimum of five
calendar days after the notice is given. Before making a determination for approval regarding
the contractor’s termination and substitution request, the LPA/Subrecipient, with BECO
concurrence, will consider both the contractor’s request and the DBE firm’s response.

24.03 Contractor Request for Termination/Substitution:

The contractor shall formally request the termination or substitution of a DBE listed on the
DBE Intended Participation Affidavit Summary by submitting the DBE Termination/Substitution
Request form with supporting documentation to the LPA/Subrecipient; form is available from
the LPA/Subrecipient. The submission shall include the following information:

1) The date the contractor determined the DBE to be unwilling, unable, or ineligible to
perform.
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2) A brief statement of facts describing the situation and citing specific actions or
inaction by the DBE firm giving rise to contractor's assertion that the DBE firm is
unwilling, unable, or ineligible to perform.

3) A brief statement of the good faith efforts undertaken by the contractor to enable the
DBE firm to perform.

4) The total dollar amount currently paid for work performed by the DBE firm.

5) The total dollar amount remaining to be paid to the DBE firm for work completed, but
for which the DBE firm has not received payment, and over which the contractor and
the DBE firm have no dispute.

6) The projected date that the contractor requires a substitution or replacement DBE to
commence work, if consent is granted to the request.

7) The DBE’s response to the notice of intent to terminate. If there is no response from
the DBE within the time allowed in the notice of intent to terminate, the contractor
shall state that no response was received.

Written consent for terminating any DBE listed on the DBE Intended Participation Affidavit
Summary will be granted only where the contractor can demonstrate good cause showing that
the DBE is unable, unwilling, or ineligible to perform. Such written consent to terminate any
DBE shall concurrently constitute written consent to substitute or replace the terminated DBE.
Termination or substitution of a DBE listed on the DBE Intended Participation Affidavit
Summary will not be allowed based solely on a contractor's ability to negotiate a more
advantageous contract with another subcontractor. Prior to making a determination for
approval regarding the contractor’s termination and substitution request, the LPA/Subrecipient,
with BECO concurrence, will consider both the contractor's request and the DBE firm’s
response.

24.04 Good Cause:

The LPA/Subrecipient, with BECO concurrence, will make the determination of good cause by
providing written consent to the contractor after evaluating the contractor's good cause to
terminate or substitute a DBE firm. Good cause for this purpose includes the following in
relation to the listed DBE subcontractor:

1. Fails or refuses to execute a written contract.

2. Falils or refuses to perform the work of its subcontract in a way consistent with normal
industry practice standards. However, good cause does not exist if the failure or refusal
of the DBE subcontractor to perform its work on the subcontract results from the bad
faith or discriminatory action of the prime contractor.

3. Fails or refuses to meet the prime contractor's reasonable, nondiscriminatory
bond/insurance requirements.

4. Becomes bankrupt, insolvent, or exhibits credit unworthiness.

5. Is ineligible to work on public works projects because of suspension and debarment

proceedings pursuant to federal or state law.

Is not a responsible contractor.

Voluntarily withdraws from the project and provides written notice of its withdrawal to

the Department.

No
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8. Is ineligible to receive DBE credit for the type of work required.

9. A DBE owner dies or becomes disabled with the result that the firm is unable to
complete its work on the contract.

10.0Other documented good cause that the BECO determines compels the termination or
substitution of the DBE subcontractor.

24.05 DBE Termination/Substitution Good Faith Effort:

If the LPA/Subrecipient approves the termination of a DBE, the contractor shall make good
faith efforts to find another DBE subcontractor to substitute for the original DBE. The good
faith efforts as identified in DBE Subsection 15.0 shall be directed at finding another DBE to
perform at least the same amount of work under the contract as the DBE that was terminated,
to the extent needed to meet the contract goal. If a replacement DBE is not identified for the
original DBE’s work, the good faith efforts shall be documented and provided, upon request, to
the LPA/Subrecipient within seven calendar days from the date of the request.

A prime contractor’s inability to find a replacement DBE at the original price is not alone
sufficient to support a finding that good faith efforts have been made to replace the original
DBE. The fact that the contractor has the ability and/or desire to perform the contract work
with its own forces does not relieve the contractor of the obligation to make good faith efforts
to find the replacement DBE, and it is not a sound basis for rejecting a prospective
replacement DBE’s reasonable quote.

The termination of a DBE firm shall not relieve the contractor of its obligations under this
Special Provision, and the unpaid portion of the terminated DBE firm’s subcontract will not be
counted toward the DBE goal.

If the LPA/Subrecipient has eliminated items of work subcontracted to a committed DBE, the
prime contractor shall still make good faith efforts to replace the DBE with another DBE to the
extent necessary to meet the goal. The LPA/Subrecipient will review the quality, thoroughness,
and intensity of those efforts and give consideration to when the change was made, the nature
of the change, and other factors as determined by the LPA/Subrecipient.

When a DBE substitution has been approved by the LPA/Subrecipient and concurred by
BECO, the contractor shall submit an amended DBE Intended Participation Affidavit and
Intended Participation Affidavit Summary to LPA/Subrecipient Procurement Office for approval
with the substitute DBE’s name, description of work, NAICS code, AZ UTRACS registration
number, and dollar value of work. Approval from LPA/Subrecipient with BECO concurrence
must be obtained prior to the substituted DBE beginning work.

24.06 Sanctions:

Failure by the contractor to carry out the requirements of these DBE Termination/Substitution
specifications is a material breach of contract and will result in such remedies as the
LPA/Subrecipient deems appropriate, with ADOT concurrence, which will include, but are not
limited to the assessment of liquidated damages. The LPA/Subrecipient will deduct from
monies due or becoming due to the contractor, the dollar amount of the wrongfully
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substituted/replaced DBE subcontract plus 25 percent of the amount remaining to be paid to
the DBE as liquidated damages. These liquidated damages shall be in addition to all other
retention or liqguidated damages provided for elsewhere in the contract.

25.0 Certification of Final DBE Payments:

The contractor’'s achievement of the goal is measured by actual payments made to the DBE.
The contractor shall submit the “Certification of Final DBE Payments” form for each DBE firm
working on the contract. This form shall be signed by the contractor and the relevant DBE,
and submitted to the LPA/Subrecipient no later than 30 days after the DBE completes its work.

The LPA/Subrecipient and ADOT will use this certification and other information available to
determine applicable DBE credit allowed to date by the contractor and the extent to which the
DBE firms were fully paid for that work. By the act of filing the forms, the contractor
acknowledges that the information is supplied in order to justify the payment of state and
federal funds to the contractor.

The contractor will not be released from the obligations of the contract until the “Certification of
Final DBE Payments” forms are received and deemed acceptable by the LPA/Subrecipient.

26.0 Sanctions for Not Meeting Contract DBE Goal:

If the LPA/Subrecipient determines, with BECO concurrence, that the contractor has, without
justification, not met the established DBE goal the LPA/Subrecipient will, at its discretion,
deduct up to two times the amount of the unattained portion of established DBE goal from
monies due or becoming due the contractor as liquidated damages, based on the
circumstances of the noncompliance.

The LPA/Subrecipient, with BECO concurrence, will determine whether liquidated damages
will be assessed and the amount of the liquidated damages. The LPA/Subrecipient will
consider whether there have been other violations on this or other contracts, whether the
failure was due to circumstances beyond the control of the contractor, whether the contractor
has made good faith efforts to meet the goal, and other appropriate circumstances.

The contractor may, within 15 calendar days of receipt of the decision of the LPA/Subrecipient
escalate the decision to the State Engineer. If the contractor does not escalate the decision of
the LPA/Subrecipient, in writing, within 15 calendar days of receipt of the decision, the
contractor will be deemed to have accepted the decision and there will be no further remedy
for the contractor.

In addition to any other sanctions, willful failure of the contractor, DBE or other subcontractor
to comply with this contract or with the Federal DBE regulations may result in disqualification
from further contracting, subcontracting, or other participation in the Department’'s and
LPA/Subrecipient’s projects.
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27.0 False, Fraudulent, or Dishonest Conduct:

In addition to any other remedies or actions, the Department will bring to the attention of the
US Department of Transportation any appearance of false, fraudulent, or dishonest conduct in
connection with the DBE program, so that USDOT can take steps such as referral to the
Department of Justice for criminal prosecution, referral to the USDOT Inspector General for
possible initiation of suspension and debarment proceedings against the offending parties or
application of “Program Fraud and Civil Penalties” rules provided in 49 CFR Part 31.
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LPA/SUBRECIPIENT FEDERAL AID CONTRACT WITH OR WITHOUT DBE GOAL
1. Assurances of Non-Discrimination: (LPA EPRISE 2.0)

The contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color, national origin or sex in the
performance of this contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and
administration of USDOT-assisted contracts. Failure by the contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this contract or such other remedy as the LPA/Subrecipient, with the
Department’s concurrence, deems appropriate, which may include, but not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-responsible.

The contractor, subrecipient, or subcontractor shall ensure that all subcontract agreements contain this non-discrimination
assurance.

2. Time is of the Essence: (LPA EPRISE 8.0)
TIME IS OF THE ESSENCE IN RESPECT TO THE DBE PROVISIONS.
3. Computation of Time: (LPA EPRISE 9.0)

In computing any period of time described in this DBE special provision, such as calendar days, the day from which the
period begins to run is not counted, and when the last day of the period is a Saturday, Sunday, or Federal or State holiday,
the period extends to the next day that is not a Saturday, Sunday, or Federal or State holiday. In circumstances where the
LPA/Subrecipient Procurement Office is closed for all or part of the last day, the period extends to the next day on which
the LPA/Subrecipient Procurement Office is open.

4. Crediting DBE Participation Toward Meeting Goals: (LPA EPRISE 18.0)
General Requirements:

To count toward meeting a goal, the DBE firm must be certified as of the deadline for submission of bids in each NAICS code
applicable to the kind of work the firm will perform on the contract. NAICS for each DBE can be found on the AZ UTRACS under
the Firm Directory. General descriptions of all NAICS codes can be found at www.naics.com.

Credit towards the contractor’s DBE goal is given only after the DBE has been paid for the work performed.

The entire amount of a contract that is performed by the DBE’s own forces, including the cost of supplies and materials
purchased by the DBE for the work on the contract and equipment leased by the DBE will be credited toward DBE participation.
Supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate will not be credited
toward DBE participation. Work included in a force account item cannot be listed on the DBE Intended Participation Affidavit.

The contractor bears the responsibility to determine whether the DBE possesses the proper contractor’s license(s) to perform
the work and, if DBE credit is requested, that the DBE subcontractor is certified for the requested type of work.

If a DBE cannot complete its work due to failure to obtain or maintain its licensing, the contractor bears the responsibility to
notify the LPA/Subrecipient immediately after the contractor becomes aware of the situation, and request approval to replace
the DBE with another DBE. The contractor shall follow the DBE termination/substitution requirements described in Subsection
24.0 of these DBE provisions.

The Department’s certification is not a representation of a DBE’s qualifications and/or abilities. The contractor bears all risks
that the DBE may not be able to perform its work for any reason.

A DBE may participate as a prime contractor, subcontractor, joint venture partner with either a prime contractor or a
subcontractor, or as a vendor of materials or supplies. A DBE joint venture partner shall be responsible for a clearly defined
portion of the work to be performed, in addition to meeting the requirements for ownership and control.

The dollar amount of work to be accomplished by DBEs, including partial amount of a lump sum or other similar item, shall be
on the basis of subcontract, purchase order, hourly rate, rate per ton, etc., as agreed to between parties.
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With the exception of bond premiums, all work must be attributed to specific bid items. Where work applies to several items,
the DBE contracting arrangement must specify unit price and amount attributable to each bid item. DBE credit for any
individual item of work performed by the DBE shall be the lesser of the amount to be paid to the DBE or the prime contractor's
bid price. If the amount bid by the DBE on any item exceeds the prime contractor’s bid amount, the prime contractor may not
obtain credit by attributing the excess to other items.

Where more than one DBE is engaged to perform parts of an item (for example, supply and installation), the total amount
payable to the DBEs will not be considered in excess of the prime contractor’s bid amount for that item.

Bond premiums may be stated separately, so long as the arrangement between the prime contractor and the DBE provides for
separate payment not to exceed the price charged by the bonding company.

DBE credit may be obtained only for specific work done for the project, supply of equipment specifically for physical work on
the project, or supply of materials to be incorporated in the work. DBE credit will not be allowed for costs such as overhead
items, capital expenditures (for example, purchase of equipment), and office items.

If a DBE performs part of an item (for example, installation of materials purchased by a Non-DBE), the DBE credit shall not
exceed the lesser of (1) the DBE’s contract or (2) the prime contractor’s bid for the item, less a reasonable deduction for the
portion performed by the Non-DBE.

When a DBE performs as a partner in a joint venture, only that portion of the total dollar value of the contract which is clearly
and distinctly performed by the DBE's own forces can be credited toward the DBE goal.

The contractor may credit second-tier subcontracts issued to DBEs by non-DBE subcontractors. Any second-tier subcontract to
a DBE used to meet the goal must meet the requirements of a first-tier DBE subcontract.

A prime contractor may credit the entire amount of that portion of a construction contract that is performed by the DBE’s
own forces. The cost of supplies and materials obtained by the DBE for the work of the contract can be included so long as
that cost is reasonable. Leased equipment may also be included. No credit is permitted for supplies purchased or
equipment leased from the prime contractor or its affiliate(s).

When a DBE subcontracts a part of the work of its contract to another firm, the value of the subcontract may be credited
towards the DBE goal only if the DBE’s subcontractor is itself a DBE and performs the work with its own forces. Work that a
DBE subcontracts to a non-DBE firm does not count toward a DBE goal.

A prime contractor may credit the entire amount of fees or commissions charged by a DBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for providing bonds or insurance specifically
required for the performance of a USDOT-assisted contract, provided the fees are reasonable and not excessive as
compared with fees customarily allowed for similar services.

DBE Prime Contractor:

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is responsible for meeting the DBE goal
on the contract or making good faith efforts to meet the goal, just like any other bidder. In most cases, a DBE bidder on a
contract will meet the DBE goal by virtue of the work it performs on the contract with its own forces. However, all the work
that is performed by the DBE bidder or any other DBE subcontractors and DBE suppliers will count toward the DBE goal. The
DBE bidder shall list itself along with any DBE subcontractors and suppliers, on the DBE Intended Participation Affidavit and
Summary in order to receive credit toward the DBE goal.

Effect of Loss of DBE Eligibility:

If a DBE is deemed ineligible (decertified) or suspended in accordance with 49 CFR 26.87 and 26.88, the DBE may not be
considered to meet a contract goal on a new contract, but may be considered to meet the contract goal under a subcontract
that was executed before the DBE suspension or decertification is effective.

When a committed DBE firm or a DBE prime contractor loses its DBE eligibility and a subcontract or contract has not been
executed before a decertification notice is issued to the DBE firm by its certifying agency, the ineligible firm does not count
toward the contract goal. The contractor must meet the contract goal with an eligible DBE firm or firms or demonstrate good
faith effort. When a subcontract is executed with the DBE firm before the Department notified the firm of its ineligibility, the
contractor may continue to use the firm on the contract and may continue to receive credit toward the DBE goal for the firm’s
work.
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Notifying the Contractor of DBE Certification Status:

Each DBE contract of any tier shall require any DBE subcontractor or supplier that is either decertified or certified during the
term of the contract to immediately notify the contractor and all parties to the DBE contract in writing, with the date of
decertification or certification. The contractor shall require that this provision be incorporated in any contract of any tier in
which a DBE is a participant.

Police Officers:

DBE credit will not be permitted for procuring DPS officers. For projects on which officers from other agencies are supplied,
DBE credit will be given only for the broker fees charged, and will not include amounts paid to the officers. The broker fees
must be reasonable.

Commercially Useful Function:

A prime contractor can credit expenditures to a DBE subcontractor toward DBE goals only if the DBE performs a
Commercially Useful Function (CUF).

A DBE performs a CUF when it is responsible for execution of the work of a contract and carries out its responsibilities by
actually performing, managing, and supervising the work involved. To perform a commercially useful function, the DBE
must also be responsible, with respect to materials and supplies on the contract, for negotiating price, determining quality
and quantity, ordering the material, and installing (where applicable) and paying for the material itself that it uses on the
project. To determine whether a DBE is performing a commercially useful function, the LPA/Subrecipient will evaluate the
amount of work subcontracted, industry practices, whether the amount the firm is to be paid under the contract is
commensurate with the work it is actually performing and the DBE credit claimed for its performance of the work, and
other relevant factors.

A DBE will not be considered to perform a commercially useful function if its role is limited to that of an extra participant in
a transaction, contract, or project through which funds are passed in order to obtain the appearance of DBE participation.
In determining whether a DBE is such an extra participant, the LPA/Subrecipient will examine similar transactions,
particularly those in which DBEs do not participate.

If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost of its contract with its own work
force, or if the DBE subcontracts a greater portion of the work of a contract than would be expected on the basis of normal
industry practice for the type of work involved, the LPA/Subrecipient will presume that the DBE is not performing a
commercially useful function.

When a DBE is presumed not to be performing a commercially useful function as provided above, the DBE may present
evidence to rebut this presumption. The LPA/Subrecipient will determine if the firm is performing a CUF given the type of
work involved and normal industry practices.

The LPA/Subrecipient will notify the contractor, in writing, if it determines that the contractor’s DBE subcontractor is not
performing a CUF. The contractor will be notified within seven calendar days of the LPA/Subrecipient’s decision.

Decisions on CUF may be appealed to the ADOT BECO. The appeal must be in writing and personally delivered or sent by
certified mail, return receipt requested, to the ADOT BECO. The appeal must be received by the ADOT BECO no later than
seven calendar days after the decision of LPA/Subrecipient. LPA/Subrecipient decision remains in effect unless and until
ADOT BECO reverses or modifies LPA/Subrecipient decision. ADOT BECO will promptly consider any appeals under this
subsection and notify the contractor of the ADOT BECO findings and decisions. Decisions on CUF matters are not
administratively appealable to USDOT.

The LPA/Subrecipient will conduct project site visits on the contract to confirm that DBEs are performing a CUF. The
contractor shall cooperate during the site visits and the LPA/Subrecipient staff will make every effort not to disrupt work on
the project.

Trucking:

LPA/Subrecipient will use the following factors in determining whether a DBE trucking company is performing a
commercially useful function. The DBE must be responsible for the management and supervision of the entire trucking
operation for which it is responsible on a particular contract, and there cannot be a contrived arrangement for the purpose
of meeting DBE goals.
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The DBE must itself own and operate at least one fully licensed, insured, and operational truck used on the contract on
every day that credit is to be given for trucking.

The contractor will receive credit for the total value of transportation services provided by the DBE using trucks it owns,
insures and operates, and using drivers it employs.

The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a DBE. The DBE who
leases trucks from another DBE receives credit for the total value of the transportation services.

The DBE may also lease trucks from a non-DBE firm, including an owner-operator. The DBE who leases trucks with drivers
from a non-DBE is entitled to credit for the total value of the transportation services provided by non-DBE leased trucks with
drivers not to exceed the value of transportation services on the contract provided by DBE-owned trucks or leased trucks
with DBE employee drivers. Additional participation by non-DBE owned trucks with drivers receives credit only for the fee
or commission paid to the DBE as a result of the lease agreement.

Example: DBE Firm X uses two of its own trucks on a contract. It leases two trucks from DBE Firm Y and six trucks from non-
DBE firm Z. DBE credit would be awarded for the total value of transportation services provided by Firm X and Firm Y, and
may also be awarded for the total value of transportation services provided by four of the six trucks provided by Firm Z. In
all, full credit would be allowed for the participation of eight trucks. DBE credit could be awarded only for the fees or
commissions pertaining to the remaining trucks Firm X receives as a result of the lease with Firm Z.

The DBE may lease trucks without drivers from a non-DBE truck leasing company. If the DBE leases trucks from a non-DBE
leasing company and uses its own employees as drivers, it is entitled to credit for the total value of these hauling services.

Example: DBE Firm X uses two of its own trucks on a contract. It leases three additional trucks from non-DBE Firm Z. Firm X
uses is own employees to drive the trucks leased from Firm Z. DBE credit would be awarded for the total value of the
transportation services provided by all five trucks.

For purposes of this section, a lease must indicate that the DBE has exclusive use of and control over the truck. This does
not preclude the leased truck from working for others during the term of the lease with the consent of the DBE, so long as
the lease gives the DBE absolute priority for use of the leased truck. Leased trucks must display the name and identification
number of the DBE. Credit will be allowed only for those lease costs related to the time each truck is devoted to the
project.

DBE credit for supplying paving grade asphalt and other asphalt products will only be permitted for standard industry
hauling costs, and only if the DBE is owner or lessee of the equipment and trucks. Leases for trucks must be long term
(extending for a fixed time period and not related to time for contract performance) and must include all attendant
responsibilities such as insurance, titling, hazardous waste requirements, and payment of drivers.

Materials and Supplies:

LPA/Subrecipient will credit expenditures with DBEs for material and supplies towards the DBE goal as follows. If the
materials or supplies are obtained from a DBE manufacturer, 100 percent of the cost of the materials or supplies is credited.
A manufacturer is defined as a firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract, and of the general character described by the
specifications.

If the materials or supplies are purchased from a DBE regular dealer, 60 percent of the cost of the materials or supplies is
credited. A DBE regular dealer is defined as a firm that owns, operates, or maintains a store or warehouse or other
establishment in which the materials, supplies, articles, or equipment of the general character described by the
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the
usual course of business. To be a regular dealer, the firm must be an established, regular business that engages, as its
principal business and under its own name, in the purchase and sale or lease of the products in question. A firm may be a
DBE regular dealer in such bulk items as petroleum products, steel, cement, stone or asphalt without owning, operating, or
maintaining a place of business, as provided above, if the person both owns and operates distribution equipment for the
products. Any supplementing of regular dealers’ own distribution equipment shall be by a long-term lease agreement, and
not on an ad-hoc or contract-by-contract basis. Packagers, brokers, manufacturers’ representatives, or other persons who
arrange or expedite transactions are not regular dealers within the meaning of this paragraph and the paragraph above.
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With respect to materials or supplies purchased from a DBE which is neither a manufacturer nor a regular dealer, the
LPA/Subrecipient will credit the entire amount of the fees or commissions charged by the DBE for assistance in the
procurement of the materials and supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site, toward DBE goals, provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services. The cost of the materials and supplies themselves may not be counted
toward the DBE goal.

The LPA/Subrecipient will credit expenditures with DBEs for material and supplies (e.g. whether a firm is acting as a regular
dealer or a transaction expediter) towards the DBE goal on a contract-by-contract basis. The fact that a DBE firm qualifies
under a classification (manufacturer, regular dealer or supplier) for one contract does not mean it will qualify for the same
classification on another contract. The bidder shall be responsible for verifying whether a DBE qualifies as a DBE
manufacturer, regular dealer or supplier. The bidder may contact the LPA/Subrecipient for assistance in this determination.

5. Effect of Contract Changes: (LPA EPRISE 19.0)

If for any reason it becomes apparent that the DBE goal will not be met then the contractor shall: (1) immediately notify the
LPA/Subrecipient of the potential or actual decrease in DBE compensation, and (2) make good faith efforts to obtain DBE
participation to meet or exceed the DBE contract goal. Good faith efforts required under the provisions of this section may
vary, depending on the time available, the nature of the change, who initiated the change, and other factors as determined
by LPA/Subrecipient.

LPA/Subrecipient will approve or deny the contractor’s good faith efforts with BECO concurrence.

The contractor is not required to take work committed to another subcontractor and assign it to a DBE subcontractor in
order to meet the committed DBE percentage.

If the resulting change increases the scope or quantity of work being done by a DBE subcontractor, the DBE shall be given
the opportunity to complete the additional work and receive additional compensation beyond their original subcontract
amount.

6. DBE Participation Above the Goal (Race Neutral Participation): (LPA EPRISE 20.0)

Additional DBE participation above the DBE participation required to meet the contract DBE goal is an important aspect of the
Department’s DBE program. The contractor is strongly encouraged to use additional DBEs above the DBE goal requirement in
the contract to assist the Department in meeting its overall DBE goal and help the Department to meet the maximum feasible
portion of its DBE goals through race neutral participation as outlined in 49 CFR Part 26.

There are fewer administrative requirements on the part of the contractor when using race neutral DBEs (DBEs not listed on the
DBE Intended Participation Affidavit Summary). For example, if a DBE is not listed on the DBE Intended Participation Affidavit
Summary, the DBE does not have to submit an Affidavit, and the subcontract approval process follows the same process of any
other subcontract. The contractor does not have to replace the race neutral DBE with another DBE subcontractor if the race
neutral DBE fails to perform. Therefore these DBEs are treated as any other subcontractor on the project.

7. Required Provisions for DBE Subcontracts: (LPA EPRISE 21.0)

All subcontracts of any tier, all supply contracts, and any other contracts in which a DBE is a party shall include, as a physical
attachment, DBE Subcontract Compliance Assurances available from the LPA/Subrecipient.

Contractors executing agreements with subcontractors, DBE or non-DBE, that materially modify federal regulation and state
statutes such as, prompt payment and retention requirements, through subcontract terms and conditions will be found in
breach of contract which may result in termination of the contract, or any other such remedy as the LPA/Subrecipient and
ADOT deem appropriate as outlined in DBE Subsection 2.0.

LPA/Subrecipient reserves the right to conduct random reviews of DBE and non-DBE subcontract documentation to ensure
compliance with federal requirements.

The contractor shall ensure that all subcontracts or agreements with DBEs to supply labor or materials require that the
subcontract and all lower tier subcontracts be performed in accordance with 49 CFR Part 26.
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The Contractor shall provide electronic copies of signed subcontract agreements for all DBE Subcontracts listed on the DBE
Intended Participation Affidavit Summary by uploading them within 15 calendar days of an approved contract to the LPA
DBE System.

8. Contract Performance: (LPA EPRISE 22.0)

Contract items of work designated by the contractor to be awarded to DBEs shall be performed by the designated DBE or a
LPA/Subrecipient, with BECO concurrence, approved DBE substitute. DBE contract work items shall not be performed by
the contractor, or a non-DBE subcontractor without prior approval by the LPA/Subrecipient, with BECO concurrence. The
DBE must perform a commercially useful function; that is, the DBE must manage, perform, and supervise a distinct element
of work.

The contractor is required to use DBEs identified to meet the contract goal, so the prime contractor is responsible for
ensuring that the DBEs are available to meet scheduling, work and other requirements on the contract.

LPA/Subrecipient will conduct reviews to ensure compliance with DBE requirements. The reviews may include, among other
activities, interview of DBEs and their employees and the contractor and its employees. The contractor shall cooperate in
the review and make its employees available. The contractor shall inform the LPA/Subrecipient in advance when each DBE
will be working on the project to help facilitate reviews.

LPA/Subrecipient reserves the right to inspect all records of the contractor and all records of the DBEs and non-DBE
subcontractors concerning this contract. The contractor must make all documents related to all contracts available to the
LPA/Subrecipient upon request.

The contractor shall provide to the LPA/Subrecipient, at the pre-construction conference, copies of all completed,
approved, and signed subcontracts, purchase orders, invoices, etc., with all committed DBEs. These documents shall
include the AZ UTRACS Registration number for the subcontractor or materials supplier.

Use of every DBE listed on the DBE Intended Participation Affidavit Summary is a condition of this contract. The contractor
shall utilize the specific DBEs listed to perform the work and supply the materials for which each is listed on the Intended
Participation Affidavit Summary unless the contractor obtains written consent from the LPA/Subrecipient with BECO
concurrence. The contractor shall not be entitled to any payment for work or material that is not performed or supplied by
the listed DBE, unless the contractor obtains written consent from the LPA/Subrecipient with BECO concurrence.

9. Joint Checks: (LPA EPRISE 23.0)
Requirements:

A DBE subcontractor and a material supplier (or equipment supplier) may request permission for the use of joint checks for
payments from the prime contractor to the DBE subcontractor and the supplier. Joint checks may be issued only if all the
conditions in this subsection are met.

1. The DBE subcontractor must be independent from the prime contractor and the supplier, and must perform a
commercially useful function. The DBE subcontractor must be responsible for negotiating the price of the material,
determining quality and quantity, ordering the materials, installing (where applicable), and paying for the material.
The DBE subcontractor may not be utilized as an extra participant in a transaction, contract, or project in order to
obtain the appearance of DBE participation.

2. The use of joint checks will be allowed only if the prime contractor, DBE subcontractor, and material supplier

establish that the use of joint checks in similar transactions is a commonly recognized business practice in the

industry, particularly with respect to similar transactions in which DBE’s do not participate.

A material or supply contract may not bear an excessive ratio relative to the DBE subcontractor’s normal capacity.

4. There may not be any exclusive arrangement between one prime and one DBE in the use of joint checks that may
bring into question whether the DBE is independent of the prime contractor.

5. Any arrangement for joint checks must be in writing, and for a specific term (for example, one year, or a specified
number of months) that does not exceed a reasonable time to establish a suitable credit line with the supplier.

6. The prime contractor may act solely as the payer of the joint check, and may not have responsibility for
establishing the terms of the agreement between the DBE subcontractor and the supplier.

7. The DBE must be responsible for receiving the check from the prime contractor and delivering the check to the
supplier.

w
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CONSTRUCTION CONTRACTS
ADOT LPA DBE SUBCONTRACT COMPLIANCE ASSURANCES
(07/01/2016)

8. The prime contractor cannot require the DBE subcontractor to use a specific supplier, and the prime contractor
may not participate in the negotiation of unit prices between the DBE subcontractor and the supplier.

Procedure and Compliance:

1. BECO must approve the agreement for the use of joint checks in writing before any joint checks are issued. The
prime contractor shall submit a DBE joint check request form, available from the BECO website, along with the
joint check agreement, to LPA/Subrecipient and BECO through email within seven calendar days from the time the
subcontract is executed.

2. After obtaining authorization from BECO for the use of joint checks, the prime contractor, the DBE, and the
supplier must retain documentation to allow for efficient monitoring of the agreement by the LPA/Subrecipient.

3. Copies of canceled checks must be submitted, with the payment information for the period in which the joint
check was issued, electronically through email to LPA/Subrecipient Procurement Office and made available for
review at the time of the onsite CUF review. The prime contractor, DBE, and supplier each have an independent
duty to report to the LPA/Subrecipient in the case of any change from the approved joint check arrangement.

4. Any failure to comply will be considered by the LPA/Subrecipient, with ADOT concurrence to be a material breach
of this contract and will subject the prime contractor, DBE, and supplier to contract remedies and, in the case of
serious violations, a potential for termination of the contract, or other remedies which may prevent future
participation by the offending party.

10. DBE Termination/Substitution: (LPA EPRISE 24.0)
General Requirements:

The contractor shall make all reasonable efforts to avoid terminating or substituting a DBE listed on the DBE Intended
Participation Affidavit Summary. At a minimum, the contractor shall negotiate in good faith, give timely notices and/or
extend deadlines to the extent that it will not jeopardize the contract with the LPA/Subrecipient. Reasonable methods to
resolve performance disputes must be applied and documentation provided to LPA/Subrecipient before attempting to
substitute or terminate a DBE.

Contractor Notice of Termination/Substitution:

All terminations, substitutions, and reductions in scope of work to be performed by DBEs listed on the DBE Intended
Participation Affidavit Summary must be approved in writing by the LPA/Subrecipient, with BECO concurrence. The
contractor shall contact the LPA/Subrecipient within 24 hours from the first sign of any reason for potential DBE
termination/substitution.

The contractor shall not terminate a DBE subcontractor listed on the DBE Intended Participation Affidavit or complete the
work contracted to the DBE with its own forces or with a non-DBE firm without the LPA/Subrecipient written consent and
BECO concurrence. Before submitting a formal request to the LPA/Subrecipient for DBE termination/substitution, the
contractor shall give written notice to the DBE subcontractor with a copy to the LPA/Subrecipient of its intent to terminate
or substitute the DBE identifying the reason for the action. The notice shall include the deadline for the DBE to submit a
written response advising the contractor, LPA/Subrecipient of its position which shall be a minimum of five calendar days
after the notice is given. Before making a determination for approval regarding the contractor’s termination and
substitution request, the LPA/Subrecipient, with BECO concurrence, will consider both the contractor’s request and the DBE
firm’s response.

Contractor Request for Termination/Substitution:

The contractor shall formally request the termination or substitution of a DBE listed on the DBE Intended Participation
Affidavit Summary by submitting the DBE Termination/Substitution Request form with supporting documentation to the
LPA/Subrecipient; form is available from the LPA/Subrecipient. The submission shall include the following information:

1. The date the contractor determined the DBE to be unwilling, unable, or ineligible to perform.

2. A brief statement of facts describing the situation and citing specific actions or inaction by the DBE firm giving rise
to contractor’s assertion that the DBE firm is unwilling, unable, or ineligible to perform.

A brief statement of the good faith efforts undertaken by the contractor to enable the DBE firm to perform.

4. The total dollar amount currently paid for work performed by the DBE firm.

w
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CONSTRUCTION CONTRACTS
ADOT LPA DBE SUBCONTRACT COMPLIANCE ASSURANCES
(07/01/2016)

5. The total dollar amount remaining to be paid to the DBE firm for work completed, but for which the DBE firm has
not received payment, and over which the contractor and the DBE firm have no dispute.

6. The projected date that the contractor requires a substitution or replacement DBE to commence work, if consent is
granted to the request.

7. The DBE’s response to the notice of intent to terminate. If there is no response from the DBE within the time
allowed in the notice of intent to terminate, the contractor shall state that no response was received.

Written consent for terminating any DBE listed on the DBE Intended Participation Affidavit Summary will be granted only
where the contractor can demonstrate good cause showing that the DBE is unable, unwilling, or ineligible to perform. Such
written consent to terminate any DBE shall concurrently constitute written consent to substitute or replace the terminated
DBE. Termination or substitution of a DBE listed on the DBE Intended Participation Affidavit Summary will not be allowed
based solely on a contractor's ability to negotiate a more advantageous contract with another subcontractor. Prior to
making a determination for approval regarding the contractor’s termination and substitution request, the LPA/Subrecipient,
with BECO concurrence, will consider both the contractor’s request and the DBE firm’s response.

Good Cause:

The LPA/Subrecipient, with BECO concurrence, will make the determination of good cause by providing written consent to
the contractor after evaluating the contractor’s good cause to terminate or substitute a DBE firm. Good cause for this
purpose includes the following in relation to the listed DBE subcontractor:

1. Fails or refuses to execute a written contract.

2. Fails or refuses to perform the work of its subcontract in a way consistent with normal industry practice standards.
However, good cause does not exist if the failure or refusal of the DBE subcontractor to perform its work on the
subcontract results from the bad faith or discriminatory action of the prime contractor.

3. Fails or refuses to meet the prime contractor’s reasonable, nondiscriminatory bond/insurance requirements.

4. Becomes bankrupt, insolvent, or exhibits credit unworthiness.

5. Is ineligible to work on public works projects because of suspension and debarment proceedings pursuant to
federal or state law.

6. Isnotaresponsible contractor.

7. Voluntarily withdraws from the project and provides written notice of its withdrawal to the Department.

8. Isineligible to receive DBE credit for the type of work required.

9. A DBE owner dies or becomes disabled with the result that the firm is unable to complete its work on the contract.

10. Other documented good cause that the BECO determines compels the termination or substitution of the DBE
subcontractor.

DBE Termination/Substitution Good Faith Effort:

If the LPA/Subrecipient approves the termination of a DBE, the contractor shall make good faith efforts to find another DBE
subcontractor to substitute for the original DBE. The good faith efforts as identified in DBE Subsection 15.0 shall be directed
at finding another DBE to perform at least the same amount of work under the contract as the DBE that was terminated, to
the extent needed to meet the contract goal. If a replacement DBE is not identified for the original DBE’s work, the good
faith efforts shall be documented and provided, upon request, to the LPA/Subrecipient within seven calendar days from the
date of the request.

A prime contractor’s inability to find a replacement DBE at the original price is not alone sufficient to support a finding that
good faith efforts have been made to replace the original DBE. The fact that the contractor has the ability and/or desire to
perform the contract work with its own forces does not relieve the contractor of the obligation to make good faith efforts to
find the replacement DBE, and it is not a sound basis for rejecting a prospective replacement DBE’s reasonable quote.

The termination of a DBE firm shall not relieve the contractor of its obligations under this Special Provision, and the unpaid
portion of the terminated DBE firm’s subcontract will not be counted toward the DBE goal.

If the LPA/Subrecipient has eliminated items of work subcontracted to a committed DBE, the prime contractor shall still
make good faith efforts to replace the DBE with another DBE to the extent necessary to meet the goal. The
LPA/Subrecipient will review the quality, thoroughness, and intensity of those efforts and give consideration to when the
change was made, the nature of the change, and other factors as determined by the LPA/Subrecipient.
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When a DBE substitution has been approved by the LPA/Subrecipient and concurred by BECO, the contractor shall submit
an amended DBE Intended Participation Affidavit and Intended Participation Affidavit Summary to LPA/Subrecipient
Procurement Office for approval with the substitute DBE’s name, description of work, NAICS code, AZ UTRACS registration
number, and dollar value of work. Approval from LPA/Subrecipient with BECO concurrence must be obtained prior to the
substituted DBE beginning work.

Sanctions:

Failure by the contractor to carry out the requirements of these DBE Termination/Substitution specifications is a material
breach of contract and will result in such remedies as the LPA/Subrecipient deems appropriate, with ADOT concurrence,
which will include, but are not limited to the assessment of liquidated damages. The LPA/Subrecipient will deduct from
monies due or becoming due to the contractor, the dollar amount of the wrongfully substituted/replaced DBE subcontract
plus 25 percent of the amount remaining to be paid to the DBE as liquidated damages. These liquidated damages shall be in
addition to all other retention or liquidated damages provided for elsewhere in the contract.

11. Certification of Final DBE Payments: (LPA EPRISE 25.0)

The contractor’s achievement of the goal is measured by actual payments made to the DBE. The contractor shall submit the
“Certification of Final DBE Payments” form for each DBE firm working on the contract. This form shall be signed by the
contractor and the relevant DBE, and submitted to the LPA/Subrecipient no later than 30 days after the DBE completes its
work.

The LPA/Subrecipient and ADOT will use this certification and other information available to determine applicable DBE
credit allowed to date by the contractor and the extent to which the DBE firms were fully paid for that work. By the act of
filing the forms, the contractor acknowledges that the information is supplied in order to justify the payment of state and
federal funds to the contractor.

The contractor will not be released from the obligations of the contract until the “Certification of Final DBE Payments”
forms are received and deemed acceptable by the LPA/Subrecipient.

12. Sanctions for Not Meeting Contract DBE Goal: (LPA EPRISE 26.0)

If the LPA/Subrecipient determines, with BECO concurrence, that the contractor has, without justification, not met the
established DBE goal the LPA/Subrecipient will, at its discretion, deduct up to two times the amount of the unattained
portion of established DBE goal from monies due or becoming due the contractor as liquidated damages, based on the
circumstances of the noncompliance.

The LPA/Subrecipient, with BECO concurrence, will determine whether liquidated damages will be assessed and the amount
of the liquidated damages. The LPA/Subrecipient will consider whether there have been other violations on this or other
contracts, whether the failure was due to circumstances beyond the control of the contractor, whether the contractor has
made good faith efforts to meet the goal, and other appropriate circumstances.

The contractor may, within 15 calendar days of receipt of the decision of the LPA/Subrecipient escalate the decision to the
State Engineer. If the contractor does not escalate the decision of the LPA/Subrecipient, in writing, within 15 calendar days
of receipt of the decision, the contractor will be deemed to have accepted the decision and there will be no further remedy
for the contractor.

In addition to any other sanctions, willful failure of the contractor, DBE or other subcontractor to comply with this contract
or with the Federal DBE regulations may result in disqualification from further contracting, subcontracting, or other
participation in the Department’s and LPA/Subrecipient’s projects.

27.0 False, Fraudulent, or Dishonest Conduct: (LPA EPRISE 27.0)

In addition to any other remedies or actions, the Department will bring to the attention of the US Department of
Transportation any appearance of false, fraudulent, or dishonest conduct in connection with the DBE program, so that
USDOT can take steps such as referral to the Department of Justice for criminal prosecution, referral to the USDOT Inspector
General for possible initiation of suspension and debarment proceedings against the offending parties or application of
“Program Fraud and Civil Penalties” rules provided in 49 CFR Part 31.
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ANNUAL REPORT:

For each contract in the amount of $10,000 or more, and for each subcontract regardless of tier not including material
suppliers, in the amount of $10,000 or more, the contractor and each subcontractor regardless of tier shall submit an
annual Equal Employment Opportunity (EEO) Report containing all the information required on Form FHWA -1391.

The staffing figures to be reported should represent the project workforce on board in all or any part of the last payroll
period preceding the end of July.

The report shall be submitted no later than September 1 to the agency (contract owner) compliance officer.
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ARIZONA DEPARTMENT OF TRANSPORTATION

BUSINESS ENGAGEMENT AND COMPLIANCE OFFICE

Disadvantaged Business Enterprises (DBE)
Good Faith Efforts (GFE) Guide
For Construction Projects

For use in bidding federally funded Arizona Department of Transportation (ADOT) projects subject to the
Disadvantaged Business Enterprises (DBE) Program.

The purpose of the GFE Guide is to help Bidders understand the type of documentation that is required if the
Bidder has indicated on the DBE Assurance Form that the goal will not be met. GFE documentation must be
submitted within seven (7) calendar days following the bid opening. Failure to submit good faith effort
documentation within the required time period will render the bid non-responsive.

For questions about this guide or any components of the DBE Good Faith Effort, please contact the ADOT
Business Engagement and Compliance Office (BECO) at (602) 712-7761 or ContractorCompliance@azdot.gov.
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DISADVANTAGED BUSINESS ENTERPRISES GFE GUIDE
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SECTION 1.0 PURPOSE

This guide contains suggested information and forms bidders can use to help prepare good faith effort
documentation. Good faith efforts must be performed well in advance of bid opening.

1.01 CRITICAL INITIAL GFE REQUIREMENTS

1. CONTACT BECO FOR ASSISTANCE - As soon as the bidder is aware it is unable to meet the goal, the bidder
must contact BECO for assistance. Any solicitations made to interested DBEs must be done no less than ten
(10) calendar days prior to bid opening.

2. DO NOT CHANGE POSITION AFTER BID PROPOSAL — If the bidder certifies that it has been unable to meet
the goal and has made a good faith effort, the bidder cannot change its position after submission of the bid
and claim to have met the established goal.

As specified in Section 13.0 Submission with Bids of the Disadvantaged Business Enterprises (DBE), Contract
Special Provisions (EPRISE, 07/01/16), all Bidders shall submit information to demonstrate that good faith
efforts to meet the DBE goal has been made if their Disadvantaged Business Enterprise Assurances certificate
(Section 4.01 Exhibit A) indicates that the DBE goal will not be met.

1.02 GFE DOCUMENTATION REVIEW

All Bidders are encouraged to consider this GFE Guide. Reviews of GFE documentation will focus on items
identified in Section 5.0 of this guide. The items in Section 5.0 are not intended to be an exclusive or exhaustive
checklist. Other factors or types of efforts documented shall be relevant in appropriate cases.
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SECTION 2.0 GOOD FAITH EFFORT SUBMITTAL

2.01 GFE SUBMISSION

The bidder may submit its documentation one of three ways:

1. Hard copy to: Business Engagement & Compliance Office
1801 W. Jefferson St. Ste. 101 (MD 154A)
Phoenix, AZ 85007

2. Faxto: (602) 712-8429
3. Email to: contractorcompliance@azdot.gov — Please be sure that all emails reach its destination by

4:00 PM of the final submission day (usually 5 days after bid opening).
Emailed documentation received after 4:00 PM will not be included in the GFE review.

2.02 GFE LETTER

The letter should include the following information:

=  Project Name

=  Project TRACS Number

= Federal Project Number

= Name of person submitting documentation
=  Phone Number

= Signature

=  Company Name

= Street Address

=  (City, State, Zip Code

=  Telephone number

= Fax number

=  Email address

= Contact Person

= Contact Person’s Telephone Number

The letter should include an overview of good faith efforts and any necessary explanations of the documentation
submitted.
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SECTION 3.0 DBE GOAL NOTICE

3.01 NOTICE TO BIDDERS

The DBE goal is project-specific and is listed in the “Notice to Bidders.”

In the Notice to Bidders:

THIS IS A FEDERAL AID CONTRACT. THE DISADVANTAGED BUSINESS ENTERPRISE
(DBE) CONTRACT GOAL IS [X.XX %]. YOU MUST MEET THIS DBE GOAL AND/OR
PROVIDE ADEQUATE GOOD FAITH EFFORT DOCUMENTATION AS OUTLINED IN
THESE SPECIAL PROVISIONS. TO COMPLY WITH ADOT’s DBE PROGRAM GOOD
FAITH EFFORT, THE BIDDER MUST TAKE CERTAIN ACTIONS A MINIMUM OF
FIFTEEN (15) DAYS PRIOR TO BID OPENING.

All Good Faith Effort documentation must be received by BECO no later than 4:00 P.M. on the seventh calendar
day following the bid opening.

Failure to submit good faith effort documentation within the required time period will render the bid
nonresponsive. Refer for specific bid requirements to the Disadvantaged Business Enterprises (DBE), Contract
Special Provisions (EPRISE, 07/01/16)

For Good Faith Effort assistance, please contact BECO at (602) 712-7761 or email
ContractorCompliance@azdot.gov.
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SECTION 4.0 DBE ASSURANCE CERTIFICATE

4.01 EXHIBITA

This form is included in the electronic bid documents and shall be completed and submitted as part of the bid
submittal. The form is used to identify if a Bidder can or cannot meet the DBE goal required on the contract. Bids
submitted with altered, incomplete or unsigned form will be considered nonresponsive.

DISADVANTAGED BUSINESS ENTERFEISE
ASSTURANCE

The ondersigned, folly cognizant of the requirements and of the goal established. hereby centifies that in the
preparation of this bid for federal aid project

P Exhibit A

Project MNazna:

(CHECE. ONE)

The established geal for DBE participation will be met and agreements have been mads with
certifisd DBEs, or

The bidder has been unable to meet the zoal prior to the submdssion of the bid and has made
good faith effors to do 0.

THIS AFFIDAVIT MAY NOT BE REVISED OF. COFRECTED AFTER. SUBMISSION OF THE BID.

In accordance with the Special Provisions, the bidder shall specify its DBE partscipation oo the "DBE Intended
Participation Affidavit”, or provide doomentation of its good faith efforts, by 4:00 p.m. oo the &fih working
day followins the bid epening. The apparsnt low bidder skall obvain the required affidaeit from the Business
Enragement & Compliance Offics , 1135 M. 22nd Avenue (zecond floer), Phoenix, AT, 25009, followine

the openins of bads,

Print Mame of Firm

Print Mame of Anthonzed Officer of Firm

Signaturs of Authorized Officer of Fimm
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SECTION 5.0 GOOD FAITH EFFORTS

GFE documentation, identified herein, to be provided by Bidders as part of Good Faith Effort will assist ADOT and
its Subrecipients/Subgrantees/Local Public Agencies (LPAs) in determining whether the Bidder has performed its
due diligence, took all necessary and reasonable steps to secure DBE participation for the contract pursuant to
DBE Contract Special Provisions (EPRISE 07/01/16), Section 15.0 Documented Good Faith Effort and Appendix A
to Part 26. BECO will review the GFE documentation and will recommend to the State Engineer whether the
Bidder has made satisfactory good faith efforts to secure sufficient DBE participation to meet the contract goal.
The Business Engagement and Compliance Office will make the final determination of Bidder’s meeting (or not
meeting) the GFE requirements.

The burden of proof rests with the Bidder.

The following sections are a restatement of the Good Faith Efforts outlined in Section 15.0 Documented Good
Faith Effort of the DBE Special Provisions (EPRISE 07/01/16). Additional guidance over what is outlined in the
provisions is provided herein, along with documentation examples.

The types of actions Bidders take and the documentation necessary to establish good faith efforts to meet the
DBE goal can include, but not limited, to the following activities (Sections 5.01, 5.02, etc.).

5.01 CONTACT BECO IF UNABLE TO MEET DBE GOAL

Purpose: To communicate with BECO prior to the submission of bids, either by e-mail, telephone, or any
other communication avenue to inform BECO of the firm’s difficulty in meeting the DBE goals on a
given project, and request assistance.

Action: Contact BECO at the first indication of not being able to locate DBEs for a specific project. The
bidder must document its contact with BECO, indicate the type of contact, the date and time of the
contact, the name of the person(s) contacted, and any details related to the communication. The
contact must be made in sufficient time before bid submission to allow BECO to provide effective
assistance.

The bidder will not be considered to have made good faith efforts if the bidder failed to contact
BECO.

Document and retain all communications (e.g., phone, fax, email, mail) conducted with BECO staff.

SECTION 5.01 CONTACT BECO EXAMPLE
Occurrence Date BECO Staff . Bidder’s Contact Name Comment
Name or Email
1.
2.
3.
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5.02 SOLICIT THROUGH

ALL REASONABLE AND AVAILABLE MEANS

Purpose: To identify all reasonable and available activities the Bidder performed to solicit the interest of all

certified DBEs who

Action: Identify and list all
means.

Bidder’s GFE Documentation:

have the capacity and ability to perform work on the project.

activities the Bidder engaged in to solicit DBEs using all reasonable and available

1) Provide a list of activities performed to solicit DBEs.
2) Identify and provide documentation:
a. Activity undertaken, such as:

Q

COo0DO

advertising — copies or print screens of online project advertisement (See Section
5.03 Selecting Portions of Work for example of an advertisement),

pre-bid meeting sign-in sheets,

business matchmaking meetings or events — proof of attendance,

written notice(s) sent — letters, fax or emails to DBEs,

any other market research conducted to identify and solicit DBE contractors and
suppliers

b. Date action was taken;
¢. Name of DBEs that showed interest;
d. Date of Bidder’s follow-up with the interested DBEs

SECTION 5.02 SOLICITING EXAMPLES
Bidder Activity
(Advertising, Pre-bid meeting, Name of DBE(s)

business event, written notice,
etc.)

Date Date Bidder Follow-up

Interested

BECO Form 103C (Rev. 6-2-16)
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Example of Written Notice with Fax Transmittal

HP LaserJet 3100 SEND CONFIRMATION REPORT for
Printer/Fax/Copier/Scanner ABC Construction Company

623-321-7655
January — 29 — 13 2:34 PM

Job Start Time Usage Phone Number TYPE | Pages | Mode Status
orID
542 1/29 035" 19257484577 Send | 11 EC144 Complete
2:34pm

ABC Construction Company
123 Main Street
Anytown, CA 98765
925-321-7655 Fax: 925-321-7655

abcconstruction@aol.com

INVITATION TO BID
January 29, 2013

The Electric Shop Telephone:925-748-1327
1210 Cedar Avenue Fax: 925-748-4577
Pleasanton, CA 94588

ABC Construction Company is seeking quotes from qualified MBE/WBE/SBE/OBE/LBE/DVBE businesses and invites
your bid/quote on the following listed project/contract:

Project: El Sobrante Area Overlays/Pavement Replacement, El Sobrante, CA
Approx. Value: $2,415,218
No. of Working Days: 60
Owner: Contra Costa County Bids Due: 2-10-13 @ 2 pm

Seeking all trades including but not limited to: earthwork, asphalt, concrete, rebar, fencing, electrical, fire protect,
lath/plaster/drywall, structural steel, mechanical, sheet metal, insulation and other related trades.

We are an equal opportunity employer and intend to seriously negotiate with qualified DBEs for project participation. For
assistance in obtaining bonds, lines of credit, and/or insurance please contact Roger Smith. Plans, specifications and
requirements for the project are available for review at our office or at the Contra Costa County Public Works Dept. 255
Glacier Drive, Martinez, CA, 94553 and are available online at www.cccounty.us/pwprojects. Please contact us at the
above listed number for further information regarding bidding on this project.

Please fax your response to: Rodger Smith at 925-321-7655
We will be bidding  Yes No

Sincerely,

Rodger Smith
ABC Construction Company
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5.03 SELECTING PORTIONS OF WORK

Purpose:  To ensure work items are broke out into economically feasible units to facilitate DBE participation,
even when the prime contractor might otherwise prefer to perform these work items with its own
forces.

Action: Identify economically feasible work units to be performed by DBEs
Bidder’s GFE Documentation

1) Identify documentation of the following:
a. Activity undertaken, such as:
a List of work items needed to be performed,
U Breaking large work tasks into partial work items (smaller tasks or quantities),
a Flexible time frames for performance and delivery schedules

SECTION 5.03 SELECTING PORTIONS OF WORK EXAMPLE

Posted in Arizona Builder Exchange website on January 15, 2014

ABC Construction Company is requesting sub-bids from qualified DBE subcontractors, suppliers, manufacturers
& truckers for: ADOT Phoenix, AZ

Project: Broadway Area Infrastructure Program Phase 3.A
Project#: 0662-GR4141-02

Engineer Est.: $450,000

No. Working Days: 30

Bid Due Date: 2/10/14 at 2 pm

For the following (but not limited to) work items:
e traffic control,
construction area signs,
trucking,
hazardous materials removal,
grinding,
striping,
electrical,
asphalt, concrete,

If you are interested in bidding on this work or know someone who is, please contact Steve @ 623-321-7654,
Fax: 623-321-7655 or email steve@Mail.com

Plans, Specs, and Requirements for the project are available for review at our office in Anytown or at the ADOT,
Phoenix AZ and are available at: http://www.azdot.gov/projects/Projects.

For assistance in obtaining bonds, lines of credit, and/or insurance for this project, please contact Steve at the
noted phone number.

ABC Construction Company

123 Main Street Anytown, AZ 85009 Contact: Steve
Phone: 925-321-7654
Fax: 925-321-7655
steve@Mail.com
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5.04 PROVIDE INTERESTED DBES WITH PROJECT INFORMATION

Purpose: To provide interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist DBEs in responding to solicitations.

Action: Provide DBEs access to plans, specifications and other contract requirements in a timely manner
prior to bid solicitation

Bidder’s GFE Documentation:

1) Identify in writing and provide documentation of the following:

U What types of project information did DBEs have access to prior to bid?

d How were DBEs informed of the availability of project information?

0 When were they notified they had access to project information?

a Provide copies of advertisements that may explain the above information,
(See Section 5.03 Selecting Portions of Work for an advertisement example that
informs firms of where project plans are located)

a Provide screen shots of steps in accessing project information online —screens

shots must identify project numbers and/or descriptions
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5.05 NEGOTIATE IN GOOD FAITH WITH INTERESTED DBES

Purpose:

Action:

To ensure that negotiations with interested DBEs were made in good faith by providing evidence as
to why additional agreements could not be reached for DBEs to perform work. It is the bidder’s
responsibility to make a portion of the work available to the DBE subcontractors and suppliers, and
to select those portions of work or material needs consistent with the available DBE subcontractors
and suppliers, so as to facilitate DBE participation.

Provide evidence that good faith negotiations took place with interested DBEs.

Pro forma mailings to DBEs requesting bids are not alone sufficient to constitute good faith efforts.

A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm’s price and capabilities as well as
contract goals into consideration. However, the fact that there may be some additional costs involved
in finding and using DBEs is not in itself sufficient reason for a bidder’s failure to meet the DBE goal, as
long as such costs are reasonable. Also, the ability or desire of a prime contractor to perform the work
of a contract with its own organization does not relieve the bidder of the responsibility to make good
faith efforts. However, prime contractors are not required to accept higher quotes from DBEs if the
price difference is excessive or unreasonable.

Another practice considered an insufficient good faith effort is the rejection of the DBE because its
guotation for the work was not the lowest received. The bidder must submit copies of each DBE and
non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor was selected
over a DBE for work on the contract. The Department will review whether DBE prices were
substantially higher and contact the DBEs listed on a contractor’s solicitation to inquire as to whether
they were contacted by the prime contractor. However, nothing in this paragraph shall be construed to
require the bidder or prime contractor to accept unreasonable quotes in order to satisfy contract goals.

Bidder’s GFE Documentation:

1)

2)

Identify DBEs that were considered for negotiations and include the following information:
a. Name of each business;

b. Telephone number of each business;

c. Contact person name negotiated with;

d. A description from the plans and specifications of work selected for subcontracting

Provide documentation of the following:

O ALL Quotes from DBEs
O ALL Quotes from non-DBEs that were considered alongside DBE firms
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SECTION 5.05 NEGOTIATE IN GOOD FAITH EXAMPLE

NEGOTIATIONS LOG EXAMPLE

ABC Construction Company
Contact List Negotiations Made By
Discovery House Facility Rodger Smith
Only List DBEs
Name of Business Address Telephone Contact Task Quotes | Considered for
Number Person Description Rec’d? project?
Arrow Landscape 567 James St. 602-727-4915 | Andrew Lang Erosion Control | Yes No
Anytown, AZ & Seeding
Bear Valley 25 Teal St, 520-282-3404 | Todd Sidewalk, Curb | No No
Contractors Anytown, AZ Lewinsky & Gutter
B&C Fence 456 Apple Dr. | 480-578-5026 | Dorthy Smith Fencing Yes Yes
Company Anytown, AZ
Delta Cement Co. 10 Banks Ave. | 623-297-5666 | Bob Valentine | Material Yes No
Anytown, AZ Supplier
Ebarra Landscape 345 Ortiz Rd. 623-451-2105 | Troy Torres Erosion Control | No No
Services, Inc. Anytown, AZ & Seeding
Flores Grading & 789 Zion Dr. 602-383-2928 | Ken Overton Sidewalk, Curb | Yes Yes
Paving Anytown, AZ & Gutter
Gateway Electric, 1001 Bakers 602-222-2873 | Christina Lee Traffic Signals No No
Inc. Anytown, AZ
Hertz Air 219 Hightower | 480-522-8727 | Ellen Young HVAC No No
Conditioning Co., Anytown, AZ
Inc.
Itachi Landscape 160 Crane St. 602-647-8955 | Dan Kovaski Erosion Control | Yes No
Anytown, AZ & Seeding
Jett Construction, 456 Anchor Rd. | 602-364-8081 | Rita Holt Sidewalk, Curb | Yes No
Inc. Anytown, AZ & Gutter
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QUOTE EXAMPLE

ABC Construction Company
Owned By U.S. Perma, Inc.

Ceramic Mosaic Marble

Quarry

Date: February 4, 2013
QUOTE

Reference: DISCOVERY HOUSE FACILITY
Attention: Estimating
Base Bid: $40,938.00

Addendum’s: 1 only

925-321-7654

925-321-7655 Fax

State License No. 439330 — Since 1962
Granite Pavers Thin Brick
Quote: 06190311
City: Martinez

Inclusions
Ceramic tile lobby and restrooms. Mortar
floor at restrooms, cement backer board at
walls and lobby floor (included at $6,435.00).
Waterproof membrane at restrooms floors.

Exclusions
Demo & Prep

This is a price quote confirmation for the aforementioned project as set forth in the inclusions
section of this form. This quote is in accordance with plans, drawings, and specifications as
presented to us, or as specified by your company. Shop drawings are not included unless
specified above. All labor, materials, taxes, freight, equipment, etc., necessary to attain a

complete product are included unless otherwise stated. This bid shall be valid for a period of sixty

(60) days.
Thank you,
John Smith

123 Main Street
Anytown, CA 94553
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5.06 HAVING SOUND REASON FOR REJECTING DBES

Purpose:  To not reject DBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities.

Action: The DBE contractor’s standing within its industry, membership in specific groups, organizations or
associations and political or social affiliations (for example, union vs. non-union employee status)
are not legitimate causes for the rejection or non-solicitation of bids in the contractor’s efforts to
meet the project goal.

Bidder’s GFE Documentation:
1) Demonstrate that DBEs were rejected for sound reasons based on a thorough investigation of their
capabilities;

2) Provide documentation of the following examples:

Past performance

Relevant business experience & stability
Safety record

Business ethic & moral integrity
Technical capacity

Other factors

oooooo
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5.07 ASSISTING INTERESTED DBES - BONDING, CREDIT, INSURANCE

Purpose: To assist interested DBEs in obtaining bonds, lines of credit, and insurance as required by
ADOT/Subrecipient/LPA/Grantee or Bidder.

Action: Assist interested DBEs in such areas as obtaining bonding, lines of credit, or insurance and providing
any technical assistance or information related to the plans, specification, and requirements of the
project, excluding supplies and equipment the DBE subcontractor purchases or leases from the
prime contractor or its affiliate.

Bidder’s GFE Documentation:

1) If assistance was given, list each certified DBE to which such assistance was provided and include the
following information:

a. Name of the DBE;

b. Date assistance was provided;

c. DBE contact person;

d. Telephone number of contact person with DBE; and

e. Explanation of assistance provided to the DBE (e.g., obtaining bonding, lines of credit, or

insurance).
SECTION 5.07 BONDING, CREDIT, INSURANCE EXAMPLE
BONDS, LINES OF CREDIT AND INSURANCE

DBE firm: Date:
Contact person: Telephone #:

Assistance offered:

DBE firm: Date:
Contact person: Telephone #:
Assistance offered:
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5.08 ASSISTING INTERESTED DBES — EQUIPMENT, SUPPLIES, MATERIALS, RELATED
SERVICES

Purpose: To assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance and services.

Action: Assist interested DBEs in such areas as obtaining equipment, supplies, materials, or related
assistance or services related to the plans, specification, and requirements of the project, excluding
supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its
affiliate.

Bidder’s GFE Documentation:

1) If assistance was given, list each certified DBE to which such assistance was provided and include the
following information:

Name of the DBE;

Date assistance was provided;

DBE contact person;

Telephone number of contact person with DBE; and

Explanation of assistance provided to the DBE (e.g., obtaining equipment, supplies, materials, or
related assistance or services).

oo oo

EQUIPMENT, SUPPLIES, MATERIALS,

RELATED SERVICES EXAMPLE

SECTION 5.08

EQUIPMENT, SUPPLIES, MATERIALS, RELATED ASSISTANCE OR SERVICES

DBE firm: Date:
Contact person: Telephone #:
Assistance offered:

DBE firm: Date:
Contact person: Telephone #:
Assistance offered:
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5.09 MINORITY/WOMEN COMMUNITY ORGANIZATIONS

Purpose: To effectively use the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and Federal minority/women business assistance
offices; other organizations as allowed for providing assistance in the recruitment and placement of
DBEs.

Action:

1) Contact minority/women community organizations, DBE-related agencies recruitment/placement
organizations, or other groups, for assistance in contacting, recruiting, and using DBE subcontractors,
suppliers, manufacturers, and truckers. Contact should occur in a manner that allows interested DBEs to
respond within ten (10) calendar days prior to bid opening.

Here are some example organizations that are available for assistance with DBE recruitment. This is not
a complete list and bidders are expected to contact additional organizations to assist in finding DBEs.

Ricardo Carlo, President
Associated Minority Contractors of America
2630 S. 20" Place
Phoenix, AZ 85034
Office: (602) 495-0026 Fax: (602) 252-3749
Cell: (623) 521-8195
&
3941 E. 29" Street, Suite 605
Tucson, AZ 85711
Toll Free: (877) 619-0026
Email: amca@qwestoffice.net
Web: www.amcaaz.com

Kaaren-Lyn Morton, Business Consultant

Minority Business Development Agency

Business Center

255 E. Osborn Road, Suite 202

Phoenix, AZ 85012-2358

Office: (602) 248-0007, Ext. 216 Fax: (602) 279-8900

Cell: (480) 343-2799

Email: kaaren@phoenixmbdacenter.com

Web: www.phoenixmbdacenter.com

Operated by the Arizona Hispanic Chamber of Commerce Foundation

Business Engagement & Compliance Office
Arizona Department of Transportation
1801 W. Jefferson St. Ste. 101 (MD 154A)
Phoenix, AZ 85007

Office: (602) 712-7761 Fax: (602) 712-8429
Email: DBESupportiveServices@azdot.gov

The Arizona Unified Transportation Registration and Certification System (AZ UTRACS) online database
(http://www.azutracs.com/) contains an inventory of DBEs. The database can be queried to provide a list
of certified DBEs in specialty areas or discipline-specific.
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2) Written requests for assistance must contain:

Areas of work to be subcontracted;

Bidder Name and contact person’s name;

Contact person’s telephone number;

Description of availability of plans, specifications, and other requirements for the project; and
Bidder’s policy concerning assistance to subcontractors (including suppliers, manufacturers, and
truckers) in obtaining bonds, lines of credit, insurance, equipment, supplies, materials, related
assistance and services.

™o o oo

Bidder’s GFE Documentation:

1) Submit a copy of each request for assistance in recruiting DBEs.
2) Faxed copies must also include the fax transmittal confirmation slip showing the date and time of
transmission.

3) Mailed letters must include copies of the metered envelopes or certified mail receipts.

4) Provide telephone number of each agency.

5) Provide contact person with the agency.

6) Provide response received from the agency (i.e., lists, Internet page, letters, emails, etc.).

7) Furnish any additional data to support demonstration of good faith efforts to contact, recruit, and utilize

DBEs on this project.
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SECTION 5.09 MINORITY/WOMEN COMMUNITY ORGANIZATIONS EXAMPLE

DBE QUOTE SOLICITATION REQUEST

(Enter: COMPANY NAME) is soliciting quotes from certified DBEs for the: (Enter: PROJECT LOCATION)
(Example: Payson Winslow Highway SR 87 Limestone Wash Bridge)

Bidding Date: (Example: NOVEMBER 8, 2013)
Project No: (Example: STP-BR-087-C(203)T)

Tracs No: (Example: 000 YU YYU SS86101C)

Bids due Contractor: (Example: NOVEMBER 4, 2013)

DBEs interested in bidding this project should contact:

(Example: John Doe at 602 777 0000 or via email estimator@live.com)

(Enter: COMPANY NAME) is interested in subcontracting the following categories of work:
(Enter bid items for bid below)

e Concrete

e Seeding

e Paving

e Trucking

e Excavation

e Survey

e Traffic Control
e Guardrail

e Permanent Signs

e Excavation

e Lead Abatement

e Pavement Marking

*Please include any additional information that would assist efforts in DBE participation and a web-
friendly company logo and Point of Contact.

Bids documents can be found at: (Enter: COMPANY WEBSITE)

For questions regarding the ADOT DBE Supportive Services Program please contact us at
DBEsupportiveservices@azdot.gov.
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Agency Name Telephone Contact Agency Services Rendered
Number Person Response
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SECTION 6.0 APPENDIX A TO PART 26 — GUIDANCE CONCERNING GFEs

The following appendix from 49 CFR Part 26 is a guide to assist agencies in determining what a good faith effort

IS.

APPENDIX A TO PART 26 — GUIDANCE CONCERNING GOOD FAITH EFFORTS
Note: “YOU” means the Agency (ADOT) in the following section of this requirement.

When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction,
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive,
make sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two
ways. First, the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient
for this purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith
efforts. This means that the bidder must show that it took all necessary and reasonable steps to achieve a
DBE goal or other requirement of this part which, by their scope, intensity, and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were not fully
successful.

In any situation in which you have established a contract goal, Part 26 requires you to use the good faith
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for
you to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made,
based on the regulations and the guidance in this Appendix.

The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We
emphasize, however, that your determination concerning the sufficiency of the firm's good faith efforts is a
judgment call. Determinations should not be made using quantitative formulas.

The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain a
specified amount of DBE participation) in order to be awarded a contract, even though the bidder makes an
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith
efforts.

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts to

obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate cases.

A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through
all reasonable and available means the interest of all certified DBEs that have the capability to perform
the work of the contract. This may include attendance at pre-bid and business matchmaking meetings
and events, advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for
Proposals, written notices or emails to all DBEs listed in the State's directory of transportation firms that
specialize in the areas of work desired (as noted in the DBE directory) and which are located in the area
or surrounding areas of the project.

(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the
DBEs to respond to the solicitation and submit a timely offer for the subcontract. The bidder should
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determine with certainty if the DBEs are interested by taking appropriate steps to follow up initial
solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into
economically feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even
when the prime contractor might otherwise prefer to perform these work items with its own forces. This
may include, where possible, establishing flexible timeframes for performance and delivery schedules in
a manner that encourages and facilitates DBE participation.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements
of the contract in a timely manner to assist them in responding to a solicitation with their offer for the
subcontract.

D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of
the work available to DBE subcontractors and suppliers and to select those portions of the work or
material needs consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and telephone numbers of
DBEs that were considered; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why additional Agreements
could not be reached for DBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as
contract goals into consideration. However, the fact that there may be some additional costs involved in
finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE
goal, as long as such costs are reasonable. Also, the ability or desire of a prime contractor to perform the
work of a contract with its own organization does not relieve the bidder of the responsibility to make
good faith efforts. Prime contractors are not, however, required to accept higher quotes from DBEs if the
price difference is excessive or unreasonable.

E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities. The contractor's standing within its industry, membership in specific groups,
organizations, or associations and political or social affiliations (for example union vs. non-union status)
are not legitimate causes for the rejection or non-solicitation of bids in the contractor's efforts to meet
the project goal. Another practice considered an insufficient good faith effort is the rejection of the DBE
because its quotation for the work was not the lowest received. However, nothing in this paragraph shall
be construed to require the bidder or prime contractor to accept unreasonable quotes in order to satisfy
contract goals.

(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to
support a finding that good faith efforts have been made to replace the original DBE. The fact that the
contractor has the ability and/or desire to perform the contract work with its own forces does not relieve
the contractor of the obligation to make good faith efforts to find a replacement DBE, and it is not a
sound basis for rejecting a prospective replacement DBE's reasonable quote.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by
the recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.
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VI.

H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, State, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement
of DBEs.

In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of
the apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi), you must also
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether
DBE prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone
sufficient to satisfy good faith efforts under the rule.

A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation or
to constitute good faith efforts.

Note: Contacting BECO (602 712-7761) for assistance in identifying certified DBEs that can perform work on a

contract is also considered a strong factor in making good faith efforts.
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City of Phoenix
Title VI/Non-Discrimination Assurances
DOT Order No. 1050.2A

The City of Phoenix (herein referred to as the "Recipient"), HEREBY AGREES THAT, as a condition to
receiving any Federal financial assistance from the U.S. Department of Transportation (DOT), through
Federal Highway Administration and Arizona Department of Transportation, is subject to and will
comply with the following:

Statutory/Regulatory Authorities

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin);

o 49 C.F.R. Part 21 (entitled Non-discrimination In Federally-Assisted Programs Of The
Department Of Transportation—Effectuation Of Title VI Of The Civil Rights Act Of 1964);

o 28 C.F.R. section 50.3 (U.S. Department of Justice Guidelines for Enforcement of Title VI of the
Civil Rights Act of 1964)

The preceding statutory and regulatory cites hereinafter are referred to as the "Acts" and
"Regulations," respectively.

General Assurances

In accordance with the Acts, the Regulations, and other pertinent directives, circulars, policy,
memoranda, and/or guidance, the Recipient hereby gives assurance that it will promptly take any
measures necessary to ensure that:

“No person in the United States shall, on the grounds of race, color, or national
origin, be excluded from participation in, be denied the benefits of, or be otherwise
subjected to discrimination under any program or activity,” for which the Recipient
receives Federal financial assistance from DOT, including the Federal Highway
Administration.

The Civil Rights Restoration Act of 1987 clarified the original intent of Congress, with respect to Title
VI and other Non-discrimination requirements (The Age Discrimination Act of 1975, and Section 504
of the Rehabilitation Act of 1973), by restoring the broad, institutional-wide scope and coverage of
these non-discrimination statutes and requirements to include all programs and activities of the
Recipient, so long as any portion of the program is Federally assisted.

Specific Assurances

More specifically, and without limiting the above general Assurance, the Recipient agrees with and
gives the following Assurances with respect to its Federal Aid Highway Program.

1. The Recipient agrees that each "activity," "facility," or "program," as defined in §§ 21.23 (b)
and 21.23 (e) of 49 C.F.R. § 21 will be (with regard to an "activity") facilitated, or will be (with regard
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to a "facility") operated, or will be (with regard to a "program”) conducted in compliance with all
requirements imposed by, or pursuant to the Acts and the Regulations.

2. The Recipient will insert the following notification in all solicitations for bids, Requests For
Proposals for work, or material subject to the Acts and the Regulations made in connection with all
Federal Aid Highway Program and, in adapted form, in all proposals for negotiated agreements
regardless of funding source:

"The City of Phoenix, in accordance with the provisions of Title VI of the Civil
Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the
Regulations, hereby notifies all bidders that it will affirmatively ensure that any
contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full and fair opportunity to submit bids in response
to this invitation and will not be discriminated against on the grounds of race,
color, or national origin in consideration for an award.”

3 The Recipient will insert the clauses of Appendix A and E of this Assurance in every contract or
agreement subject to the Acts and the Regulations.

4, The Recipient will insert the clauses of Appendix B of this Assurance, as a covenant running
with the land, in any deed from the United States effecting or recording a transfer of real property,
structures, use, or improvements thereon or interest therein to a Recipient.

5. That where the Recipient receives Federal financial assistance to construct a facility, or part of
a facility, the Assurance will extend to the entire facility and facilities operated in connection
therewith.

6. That where the Recipient receives Federal financial assistance in the form, or for the
acquisition of real property or an interest in real property, the Assurance will extend to rights to
space on, over, or under such property.

7. That the Recipient will include the clauses set forth in Appendix C and Appendix D of this
Assurance, as a covenant running with the land, in any future deeds, leases, licenses, permits, or
similar instruments entered into by the Recipient with other parties:

a.  forthe subsequent transfer of real property acquired or improved under the applicable
activity, project, or program; and

b. for the construction or use of, or access to, space on, over, or under real property
acquired or improved under the applicable activity, project, or program.

8. That this Assurance obligates the Recipient for the period during which Federal
financial assistance is extended to the program, except where the Federal financial assistance is to
provide, or is in the form of, personal property, or real property, or interest therein, or structures or
improvements thereon, in which case the Assurance obligates the Recipient, or any transferee for
the longer of the following periods:
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a. the period during which the property is used for a purpose for which the Federal financial
assistance is extended, or for another purpose involving the provision of similar services or benefits;
or

b. the period during which the Recipient retains ownership or possession of the property.

9. The Recipient will provide for such methods of administration for the program as are found by
the Secretary of Transportation or the official to whom he/she delegates specific authority to give
reasonable guarantee that it, other recipients, sub-recipients, sub-grantees, contractors,
subcontractors, consultants, transferees, successors in interest, and other participants of Federal
financial assistance under such program will comply with all requirements imposed or pursuant to
the Acts, the Regulations, and this Assurance.

10.  The Recipient agrees that the United States has a right to seek judicial enforcement with
regard to any matter arising under the Acts, the Regulations, and this Assurance.

By signing this ASSURANCE, the City of Phoenix also agrees to comply (and require any sub-
recipients, sub-grantees, contractors, successors, transferees, and/or assignees to comply) with all
applicable provisions governing Federal Highway Administration or Arizona Department of
Transportation access to records, accounts, documents, information, facilities, and staff. You also
recognize that you must comply with any program or compliance reviews, and/or complaint
investigations conducted by the Federal Highway Administration or Arizona Department of
Transportation. You must keep records, reports, and submit the material for review upon request
to Federal Highway Administration, Arizona Department of Transportation, or its designee ina
timely, complete, and accurate way. Additionally, you must comply with all other reporting, data
collection, and evaluation requirements, as prescribed by law or detailed in program guidance.

The City of Phoenix gives this ASSURANCE in consideration of and for obtaining any Federal grants,
loans, contracts, agreements, property, and/or discounts, or other Federal-aid and Federal financial
assistance extended after the date hereof to the recipients by the U.S. Department of Transportation
under the Federal Highway Administration and Arizona Department of Transportation. This
ASSURANCE is binding on Arizona, other recipients, sub-recipients, sub-grantees, contractors,
subcontractors and their subcontractors', transferees, successors in interest, and any other
participants in the Federal Aid Highway Program. The person(s) signing below is authorized to sign
this ASSURANCE on behalf of the Recipient.

f Barton, City Manager

DATED bl22 /25
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APPENDIX A

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter
referred to as the "contractor") agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the Acts and
the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Department of Transportation,
Federal Highway Administration or the Arizona Department of Transportation, as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, including
procurements of materials and leases of equipment. The contractor will not participate directly or indirectly in the
discrimination prohibited by the Acts and the Regulations, including employment practices when the contract covers any
activity, project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations, either by
competitive bidding, or negotiation made by the contractor for work to be performed under a subcontract, including
procurements of materials, or leases of equipment, each potential subcontractor or supplier will be notified by the
contractor of the contractor's obligations under this contract and the Acts and the Regulations relative to Non-
discrimination on the grounds of race, color, or national origin.

4, Information and Reports: The contractor will provide all information and reports required by the Acts, the
Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts, other sources
of information, and its facilities as may be determined by the Recipient, the Federal Highway Administration or Arizona
Department of Transportation to be pertinent to ascertain compliance with such Acts, Regulations, and instructions.
Where any information required of a contractor is in the exclusive possession of another who fails or refuses to furnish
the information, the contractor will so certify to the Recipient, the Federal Highway Administration, or Arizona
‘Department of Transportation, as appropriate, and will set forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-discrimination
provisions of this contract, the Recipient will impose such contract sanctions as it or the Federal Highway Administration
or Arizona Department of Transportation, may determine to be appropriate, including, but not limited to:

a.withholding payments to the contractor under the contract until the contractor complies; and/or
b.cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six in every
subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts, the Regulations
and directives issued pursuant thereto. The contractor will take action with respect to any subcontract or procurement
as the Recipient, the Federal Highway Administration, or Arizona Department of Transportation may direct as a means of
enforcing such provisions including sanctions for noncompliance. Provided, that if the contractor becomes involved in,
or is threatened with litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the contractor may request the
United States to enter into the litigation to protect the interests of the United States.
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APPENDIX B

CLAUSES FOR DEEDS TRANSFERRING UNITED STATES PROPERTY

The following clauses will be included in deeds effecting or recording the transfer of real property, structures, or
improvements thereon, or granting interest therein from the United States pursuant to the provisions of Assurance 4:

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon the condition that the City of
Phoenix will accept title to the lands and maintain the project constructed thereon in accordance with Title 23, United
States Code the Regulations for the Administration of Federal Aid for Highways, and the policies and procedures
prescribed by the Arizona Department of Transportation, Federal Highway Administration of the U.S. Department of
Transportation in accordance and in compliance with all requirements imposed by Title 49, Code of Federal Regulations,
U.S. Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-discrimination in Federally-assisted
programs of the U.S. Department of Transportation pertaining to and effectuating the provisions of Title VI of the Civil
Rights Act of 1964 (78 Stat. 252;42 42 U.S.C. § 2000d to 2000d-4), does hereby remise, release, quitclaim and convey
unto the City of Phoenix all the right, title and interest of the U.S. Department of Transportation in and to said lands
described in Exhibit A attached hereto and made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto City of Phoenix and its successors forever, subject, however,
to the covenants, conditions, restrictions and reservations herein contained as follows, which will remain in effect for the
period during which the real property or structures are used for a purpose for which Federal financial assistance is
extended or for another purpose involving the provision of similar services or benefits and will be binding on the City of
Phoenix, its successors and assigns.

The City of Phoenix, in consideration of the conveyance of said lands and interests in lands, does hereby covenant and
agree as a covenant running with the land for itself, its successors and assigns, that (1) no person will on the grounds of
race, color, or national origin, be excluded from participation in, be denied the benefits of, or be otherwise subjected to
discrimination with regard to any facility located wholly or in part on, over, or under such lands hereby conveyed [,]
[and]* (2) that the City of Phoenix will use the lands and interests in lands and interests in lands so conveyed, in
compliance with all requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. Department of
Transportation, Subtitle A, Office of the Secretary, Part 21, Non-discriminationin Federally-assisted programs of the U.S.
Department of Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said Regulations and Acts
may be amended[, and (3) that in the event of breach of any of the above-mentioned non-discrimination conditions, the
Department will have a right to enter or re-enter said lands and facilities on said land, and that above described land and
facilities will thereon revert to and vest in and become the absolute property of the U.S. Department of Transportation
and its assigns as such interest existed prior to this instruction].*

{*Reverter clause and related language to be used only when it is determined that such a clause is necessary in order to make clear
the purpose ofTitle VI.)
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APPENDIX C

CLAUSES FOR TRANSFER OF REAL PROPERTY ACQUIRED OR IMPROVED UNDER THE ACTIVITY, FACILITY, OR
PROGRAM

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments entered into by
the City of Phoenix pursuant to the provisions of Assurance 7(a):

A. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, personal
representatives, successors in interest, and assigns, as a part of the consideration hereof, does hereby covenant
and agree [in the case of deeds and leases add "as a covenant running with the land"] that:

1. In the event facilities are constructed, maintained, or otherwise operated on the property described
in this (deed, license, lease, permit, etc.) for a purpose for which a U.S. Department of Transportation activity,
facility, or program is extended or for another purpose involving the provision of similar services or benefits,
the (grantee, licensee, lessee, permittee, etc.) will maintain and operate such facilities and services in
compliance with all requirements imposed by the Acts and Regulations (as may be amended) such that no
person on the grounds of race, color, or national origin, will be excluded from participation in, denied the
benefits of, or be otherwise subjected to discrimination in the use of said facilities.

B. With respect to licenses, leases, permits, etc., in the event of breach of any of the above Non-
discrimination covenants, the City of Phoenix will have the right to terminate the (lease, license, permit, etc.)
and to enter, re-enter, and repossess said lands and facilities thereon, and hold the same as if the (lease,
license, permit, etc.) had never been made or issued.*

C. With respect to a deed, in the event of breach of any of the above Non-discrimination covenants, the
City of Phoenix will have the right to enter or re-enter the lands and facilities thereon, and the above described
lands and facilities will there upon revert to and vest in and become the absolute property of the City of Phoenix
and its assigns™.

(*Reverter clause and related language to be used only when it is determined that such a clause is necessary to make clear the
purpose of Title VI.)
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APPENDIX D

CLAUSES FOR CONSTRUCTION/USE/ACCESS TO REAL PROPERTY ACQUIRED UNDER THE
ACTIVITY, FACILITY OR PROGRAM

The following clauses will be included in deeds, licenses, permits, or similar instruments/agreements entered
into by the City of Phoenix pursuant to the provisions of Assurance 7(b):

A. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, personal
representatives, successors in interest, and assigns, as a part of the consideration hereof, does hereby
covenant and agree (in the case of deeds and leases add, "as a covenant running with the land") that (1) no
person on the ground of race, color, or national origin, will be excluded from participation in, denied
the benefits of, or be otherwise subjected to discrimination in the use of said facilities, (2) that in the
construction of any improvements on, over, or under such land, and the furnishing of services thereon, no
person on the ground of race, color, or national origin, will be excluded from participation in, denied the
benefits of, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, permittee, etc.)
will use the premises in compliance with all other requirements imposed by or pursuant to the Acts and
Regulations, as amended, set forth in this Assurance.

B. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above Non-
discrimination covenants, the City of Phoenix will have the right to terminate the (license, permit, etc., as
appropriate) and to enter or re-enter or re-enter and repossess said land and the facilities thereon, and hold
the same as if said (license, permit, etc., as appropriate) had never been made or issued.*

C. With respect to deeds, in the event of breach of any of the above Non-discrimination covenants, the City
of Phoenix will there upon revert to and vest in and become the absolute property of the City of Phoenix and
its assigns.*

(*Reverter clause and related language to be used only when it is determined that such a clause is necessary to make clear the
purpose of Title VI.}
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APPENDIX E

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the "contractor") agrees to comply with the following non-discrimination statutes
and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

° Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination
on the basis of race, color, national origin); and 49 CFR Part 21.

o The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601),
(prohibits unfair treatment of persons displaced or whose property has been acquired because of Federal or
Federal-aid programs and projects);

. Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex);
. Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

° The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on
the basis of age);

. Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, (prohibits
discrimination based on race, creed, color, national origin, or sex);

. The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability
of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the
Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities" to include all of
the programs or activities of the Federal-aid recipients, sub-recipients and contractors, whether such programs

or activities are Federally funded or not);
° Titles Il and Ill of the Americans with Disabilities Act, which prohibit discrimination on the basis of

disability in the operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by Department of

Transportation regulations at 49 C.F.R. parts 37 and 38;

° The Federal Aviation Administration's Non-discrimination statute (49 U.S.C.§47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

. Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and
Low-Income Populations, which ensures discrimination against minority populations by discouraging programs,
policies, and activities with disproportionately high and adverse human health or environmental effects on
minority and low-income populations;

o Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and
resulting agency guidance, national origin discrimination includes discrimination because of limited English
proficiency (LEP). To ensure compliance with Title VI, you must take reasonable steps to ensure that LEP
persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

. Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating
because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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CONSTRUCTION AND PROFESSIONAL SERVICES/DESIGN CONTRACTS
PROMPT PAY AND PAYMENT REPORTING PROVISIONS

** FOR USE ON LPA FEDERAL AID PROJECTS **
(07/24/2023)
MEASUREMENTS AND PAYMENT:
(A)Partial Payments:

If satisfactory progress is being made, the contractor shall receive a payment based on the
amount of work completed. Progress payments may be made by the LPA/Subrecipient
Procurement Office to the contractor on the basis of an approved estimate of the work
performed during a preceding period of time. The progress payments will be paid on or
before 14 days after the estimate of the work is approved. The estimate of the work will be
deemed received by the LPA/Subrecipient Procurement Office on submission to the person
designated by the LPA/Subrecipient Procurement Office for the submission, review or
approval of the estimate of the work. The LPA/Subrecipient Procurement Office by mutual
agreement may make progress payments on contracts of less than 90 days and will make
monthly progress payments on all other contracts. Payment to the contractor on the basis of
a duly certified and approved estimate of the work performed during the preceding calendar
month under the contract may include payment for material and equipment.

An estimate of the work submitted will be deemed approved and certified for payment after
seven days from the date of submission unless before that time the LPA/Subrecipient
Procurement Office or Designee prepares and issues a specific written finding setting forth
those items in detail in the estimate of the work that are not approved for payment under the
contract. The contractor shall work with the LPA/Subrecipient or the LPA/Subrecipient
Designee to finalize monthly estimate. The progress payments will be paid on or before 14
days after the estimate of the work is certified and approved in accordance with Arizona
Revised Statutes Section 34-221.

The contractor shall pay to the contractor's subcontractors or material suppliers and each
subcontractor shall pay to the subcontractor's subcontractor or material supplier, within
seven days of receipt of each progress payment the respective amounts allowed the
contractor or subcontractor on account of the work performed by the subcontractors, to the
extent of each subcontractor's interest.

No contract for construction services may materially alter the rights of any contractor,
subcontractor, or material supplier to receive prompt and timely payment.

A subcontractor may notify the LPA/Subrecipient Procurement Office in writing requesting

that the subcontractor be notified by the Subrecipient Procurement Office in writing within
five days from payment of each progress payment made to the contractor.
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(B)No Retainage on Progress Payments:

(1) This is a federally-funded project. Therefore, notwithstanding A.R.S. § 34-221,
the LPA/Subrecipient Procurement Office will not withhold retainage from
progress payments. Neither the contractor, nor the subcontractor of any ftier,
may withhold any retainage on progress payments to subcontractors or
suppliers of any tier.

(2) This provision does not prevent the LPA/Subrecipient Procurement Office from
withholding retainage or reducing payments where otherwise provided in the
contract. These cases may include, but are not limited to:

(a) Delayed work;

(b) Work that is not satisfactorily performed; or

(c) A failure to submit necessary reports, certifications, or documents to
the LPA/Subrecipient Procurement Office.

(C)Subcontractor Payments:
(1) No Retainage:

(a) This is a federally-funded project. Therefore, notwithstanding A.R.S. §
34-221, neither the contractor, nor the subcontractor of any tier, may
withhold any retainage on progress payments to subcontractors or
suppliers of any tier.

(b) Pursuant to Subsection (B)(2) of this Specification, the contract does
not prevent the LPA/Subrecipient Procurement Office from withholding
retainage or reducing payments where otherwise provided in the
contract. These cases may include, but are not limited to:

(i) Delayed work;

(i) Work that is not satisfactorily performed; or

(iii) A failure to submit necessary reports, certifications,
or documents to the LPA/Subrecipient Procurement
Office.

(c) When the LPA/Subrecipient Procurement Office withholds retainage or
reduces payments under Subsection (B)(2) of this Specification, the
contractor may withhold retainage on progress payments to
subcontractors or suppliers of any tier. However, the contractor may
only withhold a reasonable amount of retainage.

(d) For the purpose of this section, a “reasonable amount” of retainage is
based on the subcontractor’s involvement or the supplier’s
involvement in the cause for the LPA/Subrecipient Procurement
Office’s reduction of payment. The final amount retained from all
subcontractors and suppliers shall not be higher than the amount
retained by the LPA/Subrecipient. However, tier subcontracts shall
include provisions that comply with this section.
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(2) No Set-offs Arising from Other Contracts:

If a subcontractor is performing work on multiple contracts for the same contractor or
subcontractor of any tier, the contractor or subcontractor of any tier shall not withhold or
reduce payment from its subcontractors on the contract because of disputes or claims on
another contract.

(3) Partial Payment:

The contractor and each subcontractor of any tier shall make prompt partial payments to its
subcontractors within seven days of receipt of payment from the LPA/Subrecipient
Procurement Office. Notwithstanding any provision of Arizona Revised Statutes Section
34-221, the parties may not agree otherwise.

(4) Final Payment:

The contractor and each subcontractor of any tier shall make prompt final payment to each
of its subcontractors. The contractor and each subcontractor of any tier shall pay all
monies, including retention, due to its subcontractor within seven days of receipt of
payment. Notwithstanding any provision of Arizona Revised Statutes Section 34-221, the
parties may not agree otherwise.

(5) Payment Reporting:

For the purposes of this subsection “Reportable Contracts” means any subcontract, of any
tier, DBE or non-DBE, by which work shall be performed on behalf of the contractor and any
contract of any tier with a DBE material supplier.

The requirements of this subsection apply to all Reportable Contracts.

Payment Reporting for all Reportable Contracts shall be done through the LPA DBE System
which can be accessed at AZ UTRACS on the Arizona Transportation Business Portal at
www.azutracs.com. No later than fifteen calendar days after the preconstruction conference,
the contractor shall log into the system and enter or verify the name, contact information,
and subcontract amounts for Reportable Contracts on the project. As Reportable Contracts
are approved over the course of the contract, the contractor shall enter the subcontractor
information in the LPA DBE System. Reportable contracts information shall be entered into
the system no later than five calendar days after approval by the LPA/Subrecipient
Procurement Office.

The contractor shall report on a monthly basis indicating the amounts actually paid and the
dates of each payment under any Reportable Contract on the project. The contractor shall
provide information for payments made on all Reportable Contracts during the previous
month by the last day of the current month. In the event that no payments were made during
a given month, the contractor shall identify that by entering a dollar value of zero. If the
contractor does not pay the full amount of any invoice from a subcontractor, the contractor
shall note that and provide the reasons in the comment section of the Monthly Payment
Audit of the LPA DBE System.

Prompt Pay and Payment Reporting Provisions- 3/5



In addition, the contractor shall require that all participants in any Reportable Contract
electronically verify receipt of payment on the contract within 15 days of receipt of electronic
payment notification and the contractor shall actively monitor the system to ensure that the
verifications are input. The contractor shall proactively work to resolve any payment
discrepancies in the system between payment amounts it reports and payment confirmation
amounts reported by others.

The contractor shall ensure that all Reportable Contract payment activity is in the LPA DBE
System. This includes all lower-tier Reportable Contracts.

The contractor shall maintain records for each payment explaining the amount requested by
the subcontractor, and the amount actually paid pursuant to the request, which may include
but are not limited to, estimates, invoices, pay requests, copies of checks or wire transfers,
and lien waivers in support of the monthly payments in the system.

The contractor shall ensure that a copy of this Subsection is included in every Reportable
Contract of every tier.

(a) Sanctions for Inadequate Reporting:

For each month that the contractor fails to submit timely and complete payment information
the LPA/Subrecipient Procurement Office will retain $5,000 as sanctions from the monies
due to the contractor. After 90 consecutive days of non-reporting, the sanctions will increase
to $10,000 for each subsequent month which the contractor fails to report until the
information is provided. These sanctions will be in addition to all other retention or liquidated
damages provided for elsewhere in the contract.

(6) Completion of Work:

A subcontractor's work is satisfactorily completed when all the tasks called for in the
subcontract have been accomplished, documented, and accepted by the LPA/Subrecipient
Procurement Office.

(7) Disputes:

If there is a discrepancy between what is reported by the contractor in the LPA DBE System
and what the subcontractor indicates, an alert email will automatically be sent to the
contractor. The email will be sent to the email address provided by the contractor in the
LPA DBE System. It is the contractor’s responsibility to ensure that the email address in

the system is kept current.

The contractor shall provide a verifiable explanation of the discrepancy in the LPA DBE
System as early as practicable but in no case later than seven days after the date of the
alert email.

The LPA/Subrecipient will determine whether the contractor has acted in good faith

concerning any such explanations. The LPA/Subrecipient and ADOT BECO reserves the

right to request and receive documents from the contractor and all subcontractors of any
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tier, in order to determine whether prompt payment requirements are met.

The contractor shall implement and use the dispute resolution process outlined in the
subcontract or by following the LPA/Subcrecipient escalation process, to resolve payment
disputes.

(8) Non-compliance:

Failure to make prompt partial payment, or prompt final payment including any retention,
within the time frames established above, will result in remedies, as the LPA/Subrecipient
Procurement Office deems appropriate, which may include but are not limited to:

(a) Sanctions: These sanctions will be in addition to all other retention or
liquidated damages provided for elsewhere in the contract.

(i) The LPA/Subrecipient Procurement Office will withhold two times the
disputed dollar amount not paid to each subcontractor.

(i) If full payment is made within 30 days of the LPASubrecipient
Procurement Office’s payment to the contractor, the amount withheld by
the LPA/Subrecipient Procurement Office will be released.

(i) If full payment is made after 30 days of the LPA/Subrecipient
Procurement Office’s payment to the contractor, the LPA/Subrecipient
Procurement Office will release 75 percent of the funds withheld. The
LPA/Subrecipient Procurement Office will retain 25 percent of the
monies withheld as sanctions.

(b) Additional Remedies. If the contractor fails to make prompt payment for
three consecutive months, or any four months over the course of one
project, or if the contractor fails to make prompt payment on two or more
projects within 24 months, the LPA/Subrecipient Procurement Office may,
in addition, invoke the following remedies:

(i) Withhold monthly progress payments until the issue is resolved and full
payment has been made to all subcontractors, subject to the sanctions
described in paragraph (a) above,

(i) Terminate the contract for default,

(iii) Disqualify the contractor from future bidding, temporarily or

(iv)permanently, depending on the number and severity of violations, if
applicable.

In determining whether sanctions will be assessed, the extent of the sanctions, or additional
remedies assessed, the LPA/Subrecipient will consider whether there have been other
violations on this or other contracts, whether the failure to make prompt payment was due to
circumstances beyond the contractor’s control, and other circumstances. The contractor
may, within 15 calendar days of receipt of the decision of the LPA/Subrecipient, escalate the
decision according to the contract’s escalation process.
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

1. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CER part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;
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(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph


mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov

2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https.//www.dol.gov/sites/dolqov/files/WHD/
leqacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.


https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3

(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with
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the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
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mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;
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(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
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health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.
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e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok Kk ok

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily


https://www.sam.gov/

excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* Kk ok Kk ok

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
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cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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Title 29: Labor

PART 3—CONTRACTORS AND SUBCONTRACTORS ON PUBLIC BUILDING OR PUBLIC
WORK FINANCED IN WHOLE OR IN PART BY LOANS OR GRANTS FROM THE UNITED
STATES

Contents

§3.1 Purpose and scope.

§3.2 Definitions.

§3.3 Weekly statement with respect to payment of wages.

§3.4 Submission of weekly statements and the preservation and inspection of weekly payroll records.
§3.5 Payroll deductions permissible without application to or approval of the Secretary of Labor.
§3.6 Pavyroll deductions permissible with the approval of the Secretary of Labor.

§3.7 Applications for the approval of the Secretary of Labor.

§3.8 Action by the Secretary of Labor upon applications.

§3.9 Prohibited payroll deductions.

§3.10 Methods of payment of wages.

§3.11 Regulations part of contract.

Authority: R.S. 161, sec. 2, 48 Stat. 848; Reorg. Plan No. 14 of 1950, 64 Stat. 1267; 5 U.S.C. 301; 40
U.S.C. 3145; Secretary's Order 01-2014 (Dec. 19, 2014), 79 FR 77527 (Dec. 24, 2014).

Source: 29 FR 97, Jan. 4, 1964, unless otherwise noted.
§3.1 Purpose and scope.

This part prescribes “anti-kickback” regulations under section 2 of the Act of June 13, 1934, as
amended (40 U.S.C. 276¢c), popularly known as the Copeland Act. This part applies to any contract
which is subject to Federal wage standards and which is for the construction, prosecution, completion,
or repair of public buildings, public works or buildings or works financed in whole or in part by loans or
grants from the United States. The part is intended to aid in the enforcement of the minimum wage
provisions of the Davis- Bacon Act and the various statutes dealing with federally assisted construction
that contain similar minimum wage provisions, including those provisions which are not subject to
Reorganization Plan No. 14 (e.g., the College Housing Act of 1950, the Federal Water Pollution Control
Act, and the Housing Act of 1959), and in the enforcement of the overtime provisions of the Contract
Work Hours Standards Act whenever they are applicable to construction work. The part details the
obligation of contractors and subcontractors relative to the weekly submission of statements regarding
the wages paid on work covered thereby; sets forth the circumstances and procedures governing the
making of payroll deductions from the wages of those employed on such work; and delineates the
methods of payment permissible on such work.

§3.2 Definitions.
As used in the regulations in this part:

(@) The terms building or work generally include construction activity as distinguished from
manufacturing, furnishing of materials, or servicing and maintenance work. The terms include, without
limitation, buildings, structures, and improvements of all types, such as bridges, dams, plants,
highways, parkways, streets, subways, tunnels, sewers, mains, powerlines, pumping stations,
railways, airports, terminals, docks, piers, wharves, ways, lighthouses, buoys, jetties, breakwaters,
levees, and canals; dredging, shoring, scaffolding, drilling, blasting, excavating, clearing, and
landscaping. Unless conducted in connection with and at the site of such a building or work as is
described in the foregoing sentence, the manufacture or furnishing of materials, articles, supplies, or
equipment (whether or not a Federal or State agency acquires title to such materials, articles, supplies,
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or equipment during the course of the manufacture or furnishing, or owns the materials from which
they are manufactured or furnished) is not a building or work within the meaning of the regulations in
this part.

(b) The terms construction, prosecution, completion, or repair mean all types of work done on a
particular building or work at the site thereof, including, without limitation, altering, remodeling, painting
and decorating, the transporting of materials and supplies to or from the building or work by the
employees of the construction contractor or construction subcontractor, and the manufacturing or
furnishing of materials, articles, supplies, or equipment on the site of the building or work, by persons
employed at the site by the contractor or subcontractor.

(c) The terms public building or public work include building or work for whose construction,
prosecution, completion, or repair, as defined above, a Federal agency is a contracting party,
regardless of whether title thereof is in a Federal agency.

(d) The term building or work financed in whole or in part by loans or grants from the United States
includes building or work for whose construction, prosecution, completion, or repair, as defined above,
payment or part payment is made directly or indirectly from funds provided by loans or grants by a
Federal agency. The term includes building or work for which the Federal assistance granted is in the
form of loan guarantees or insurance.

(e)Every person paid by a contractor or subcontractor in any manner for his labor in the
construction, prosecution, completion, or repair of a public building or public work or building or work
financed in whole or in part by loans or grants from the United States is employed and receiving
wages, regardless ofany contractual relationship alleged to exist between him and the real employer.

(f) The term any affiliated person includes a spouse, child, parent, or other close relative of the
contractor or subcontractor; a partner or officer of the contractor or subcontractor; a corporation
closely connected with the contractor or subcontractor as parent, subsidiary, or otherwise, and an
officer or agent of such corporation.

(9) The term Federal agency means the United States, the District of Columbia, and all executive
departments, independent establishments, administrative agencies, and instrumentalities of the
United States and of the District of Columbia, including corporations, all or substantially all of the
stock of which is beneficially owned by the United States, by the District of Columbia, or any of the
foregoing departments, establishments, agencies, and instrumentalities.

[29 FR 97, Jan. 4, 1964, as amended at 38 FR 32575, Nov. 27, 1973]
§3.3 Weekly statement with respect to payment of wages.

(a) As used in this section, the term employee shall not apply to persons in classifications higher than
thatof laborer or mechanic and those who are the immediate supervisors of such employees.

(b) Each contractor or subcontractor engaged in the construction, prosecution, completion, or repair of
any public building or public work, or building or work financed in whole or in part by loans or grants
from the United States, shall furnish each week a statement with respect to the wages paid each of its
employees engaged on work covered by this part 3 and part 5 of this title during the preceding weekly
payroll period. This statement shall be executed by the contractor or subcontractor or by an authorized
officer or employee of the contractor or subcontractor who supervises the payment of wages, and shall
be on the back of Form WH 347, “Payroll (For Contractors Optional Use)” or on any form with identical
wording. Copies of WH 347 may be obtained from the Government contracting or sponsoring agency
or from the Wage and Hour Division Web site at http://www.dol.gov/whd/forms/index.htm or its
successor site.
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(c) The requirements of this section shall not apply to any contract of $2,000 or less.

(d) Upon a written finding by the head of a Federal agency, the Secretary of Labor may provide
reasonable limitations, variations, tolerances, and exemptions from the requirements of this section
subject to such conditions as the Secretary of Labor may specify.

[29 FR 97, Jan. 4, 1964, as amended at 33 FR 10186, July 17, 1968; 47 FR 23679, May 28, 1982; 73
FR
77511, Dec. 19, 2008; 82 FR 2224, Jan. 9, 2017]

§3.4 Submission of weekly statements and the preservation and inspection of weekly payroll
records.

(a) Each weekly statement required under §3.3 shall be delivered by the contractor or subcontractor,
within seven days after the regular payment date of the payroll period, to a representative of a Federal
or State agency in charge at the site of the building or work, or, if there is no representative of a
Federal or State agency at the site of the building or work, the statement shall be mailed by the
contractor or subcontractor, within such time, to a Federal or State agency contracting for or financing
the building or work. After such examination and check as may be made, such statement, or a copy
thereof, shall be kept available, or shall be transmitted together with a report of any violation, in
accordance with applicable procedures prescribedby the United States Department of Labor.

(b) Each contractor or subcontractor shall preserve his weekly payroll records for a period of three
years from date of completion of the contract. The payroll records shall set out accurately and
completely the name and address of each laborer and mechanic, his correct classification, rate of
pay, daily and weekly number of hours worked, deductions made, and actual wages paid. Such
payroll records shall be made available at all times for inspection by the contracting officer or his
authorized representative, and by authorized representatives of the Department of Labor.

(Reporting and recordkeeping requirements in paragraph (b) have been approved by the Office of
Management and Budget under control number 1235-0008)

[29 FR 97, Jan. 4, 1964, as amended at 47 FR 145, Jan. 5, 1982; 82 FR 2224, Jan. 9, 2017]
§3.5 Payroll deductions permissible without application to or approval of the Secretary of Labor.

Deductions made under the circumstances or in the situations described in the paragraphs of this
sectionmay be made without application to and approval of the Secretary of Labor:

(a) Any deduction made in compliance with the requirements of Federal, State, or local law, such
asFederal or State withholding income taxes and Federal social security taxes.

(b) Any deduction of sums previously paid to the employee as a bona fide prepayment of wages when
such prepayment is made without discount or interest. A bona fide prepayment of wages is considered
to have been made only when cash or its equivalent has been advanced to the person employed in
such manner as to give him complete freedom of disposition of the advanced funds.

(c) Any deduction of amounts required by court process to be paid to another, unless the deduction
is in favor of the contractor, subcontractor, or any affiliated person, or when collusion or
collaboration exists.

(d) Any deduction constituting a contribution on behalf of the person employed to funds established by
the employer or representatives of employees, or both, for the purpose of providing either from
principal or income, or both, medical or hospital care, pensions or annuities on retirement, death
benefits, compensation for injuries, illness, accidents, sickness, or disability, or for insurance to provide
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any of the foregoing, or unemployment benefits, vacation pay, savings accounts, or similar payments
for the benefit of employees, their families and dependents: Provided, however, That the following
standards are met:

(1) The deduction is not otherwise prohibited by law;

(2) It is either:

(i) Voluntarily consented to by the employee in writing and in advance of the period in which the work is
to be done and such consent is not a condition either for the obtaining of or for the continuation of
employment, or

(ii) provided for in a bona fide collective bargaining agreement between the contractor or subcontractor
andrepresentatives of its employees;

(3) No profit or other benefit is otherwise obtained, directly or indirectly, by the contractor or
subcontractoror any affiliated person in the form of commission, dividend, or otherwise; and

(4) The deductions shall serve the convenience and interest of the employee.

(e) Any deduction contributing toward the purchase of United States Defense Stamps and Bonds
whenvoluntarily authorized by the employee.

(f) Any deduction requested by the employee to enable him to repay loans to or to purchase shares in
creditunions organized and operated in accordance with Federal and State credit union statutes.

(9) Any deduction voluntarily authorized by the employee for the making of contributions to
governmentalor quasi-governmental agencies, such as the American Red Cross.

(h) Any deduction voluntarily authorized by the employee for the making of contributions to
CommunityChests, United Givers Funds, and similar charitable organizations.

(i) Any deductions to pay regular union initiation fees and membership dues, not including fines or
special assessments: Provided, however, That a collective bargaining agreement between the
contractor or subcontractor and representatives of its employees provides for such deductions and the
deductions are nototherwise prohibited by law.

(j) Any deduction not more than for the “reasonable cost” of board, lodging, or other facilities meeting
the requirements of section 3(m) of the Fair Labor Standards Act of 1938, as amended, and part 531
of this title. When such a deduction is made the additional records required under §516.25(a) of this
title shall bekept.

(k) Any deduction for the cost of safety equipment of nominal value purchased by the employee as his
own property for his personal protection in his work, such as safety shoes, safety glasses, safety
gloves, and hard hats, if such equipment is not required by law to be furnished by the employer, if such
deduction is not violative of the Fair Labor Standards Act or prohibited by other law, if the cost on
which the deduction is based does not exceed the actual cost to the employer where the equipment is
purchased from him and does not include any direct or indirect monetary return to the employer where
the equipment is purchased from athird person, and if the deduction is either

(1) Voluntarily consented to by the employee in writing and in advance of the period in which the work
is to be done and such consent is not a condition either for the obtaining of employment or its
continuance; or

(2) Provided for in a bona fide collective bargaining agreement between the contractor or subcontractor
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andrepresentatives of its employees.
[29 FR 97, Jan. 4, 1964, as amended at 36 FR 9770, May 28, 1971]
§3.6 Payroll deductions permissible with the approval of the Secretary of Labor.

Any contractor or subcontractor may apply to the Secretary of Labor for permission to make any
deductionnot permitted under §3.5. The Secretary may grant permission whenever he finds that:

(a) The contractor, subcontractor, or any affiliated person does not make a profit or benefit directly
orindirectly from the deduction either in the form of a commission, dividend, or otherwise;

(b) The deduction is not otherwise prohibited by law;

(c) The deduction is either (1) voluntarily consented to by the employee in writing and in advance of
the period in which the work is to be done and such consent is not a condition either for the obtaining
of employment or its continuance, or (2) provided for in a bona fide collective bargaining agreement
betweenthe contractor or subcontractor and representatives of its employees; and

(d) The deduction serves the convenience and interest of the employee.
§3.7 Applications for the approval of the Secretary of Labor.

Any application for the making of payroll deductions under §3.6 shall comply with the requirements
prescribed in the following paragraphs of this section:

(a) The application shall be in writing and shall be addressed to the Secretary of Labor.

(b) The application need not identify the contract or contracts under which the work in question is to be
performed. Permission will be given for deductions on all current and future contracts of the applicant
for aperiod of 1 year. A renewal of permission to make such payroll deduction will be granted upon the
submission of an application which makes reference to the original application, recites the date of the
Secretary of Labor's approval of such deductions, states affirmatively that there is continued
compliance with the standards set forth in the provisions of §3.6, and specifies any conditions which
have changed in regard to the payroll deductions.

(c) The application shall state affirmatively that there is compliance with the standards set forth in
the provisions of §3.6. The affirmation shall be accompanied by a full statement of the facts
indicating suchcompliance.

(d) The application shall include a description of the proposed deduction, the purpose to be served
thereby, and the classes of laborers or mechanics from whose wages the proposed deduction would
be made.

(e) The application shall state the name and business of any third person to whom any funds obtained
from the proposed deductions are to be transmitted and the affiliation of such person, if any, with the
applicant.

[29 FR 97, Jan. 4, 1964, as amended at 36 FR 9771, May 28, 1971]
§3.8 Action by the Secretary of Labor upon applications.
The Secretary of Labor shall decide whether or not the requested deduction is permissible under

provisionsof §3.6; and shall notify the applicant in writing of his decision.

§3.9 Prohibited payroll deductions.
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Deductions not elsewhere provided for by this part and which are not found to be permissible under
§3.6are prohibited.

§3.10 Methods of payment of wages.

The payment of wages shall be by cash, negotiable instruments payable on demand, or the additional
forms of compensation for which deductions are permissible under this part. No other methods of
payment shall be recognized on work subject to the Copeland Act.

§3.11 Regulations part of contract.

All contracts made with respect to the construction, prosecution, completion, or repair of any public
building or public work or building or work financed in whole or in part by loans or grants from the
United States covered by the regulations in this part shall expressly bind the contractor or
subcontractor to comply with such of the regulations in this part as may be applicable. In this regard,
see §5.5(a) of this subititle.
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Title 29: Labor

PART 5—LABOR STANDARDS PROVISIONS APPLICABLE TO CONTRACTS
COVERINGFEDERALLY FINANCED AND ASSISTED CONSTRUCTION (ALSO LABOR
STANDARDS PROVISIONS APPLICABLE TO NONCONSTRUCTION CONTRACTS
SUBJECT TO THE CONTRACT WORK HOURS AND SAFETY STANDARDS ACT)

Section Contents

Subpart A—Davis-Bacon and Related Acts Provisions and Procedures

§5.1 Purpose and scope.

§5.2 Definitions.

§§5.3-5.4 [Reserved]

§5.5 Contract provisions and related matters.

§5.6 Enforcement.

§5.7 Reports to the Secretary of Labor.

§5.8 Liquidated damages under the Contract Work Hours and Safety Standards Act.

§5.9 Suspension of funds.

§5.10 Restitution, criminal action.

§5.11 Disputes concerning payment of wages.

§5.12 Debarment proceedings.

§5.13 Rulings and interpretations.

§5.14 Variations, tolerances, and exemptions from parts 1 and 3 of this subtitle and this part.
§5.15 Limitations, variations, tolerances, and exemptions under the Contract Work Hours
and SafetyStandards Act.

§5.16 Training plans approved or recognized by the Department of Labor prior to August 20, 1975.
§5.17 Withdrawal of approval of a training program.

Subpart B—Interpretation of the Fringe Benefits Provisions of the Davis-Bacon Act

§5.20 Scope and significance of this subpart.

§5.21 [Reserved]

§5.22 Effect of the Davis-Bacon fringe benefits provisions.
§5.23 The statutory provisions.

§5.24 The basic hourly rate of pay.

§5.25 Rate of contribution or cost for fringe benefits.
§5.26 “* * * contribution irrevocably made * * * to a trustee or to a third person”.
§5.27 “*** fund, plan, or program”.

§5.28 Unfunded plans.

§5.29 Specific fringe benefits.

§5.30 Types of wage determinations.

§5.31 Meeting wage determination obligations.

§5.32 Overtime payments.

Authority: 5 U.S.C. 301; R.S. 161, 64 Stat. 1267; Reorganization Plan No. 14 of 1950, 5 U.S.C.
appendix;

40 U.S.C. 3141 et seq.; 40 U.S.C. 3145; 40 U.S.C. 3148; 40 U.S.C. 3701 et seq.; and the laws listed in
5.1(a) of this part; Secretary's Order No. 01-2014 (Dec. 19, 2014), 79 FR 77527 (Dec. 24,

2014); 28 U.S.C. 2461 note (Federal Civil Penalties Inflation Adjustment Act of 1990); Pub. L.

114-74 at §701, 129 Stat 584.
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Source: 48 FR 19541, Apr. 29, 1983, unless otherwise noted.

Subpart A—Davis-Bacon and Related Acts Provisions and

ProceduresSource: 48 FR 19540, Apr. 29, 1983, unless

otherwise noted.

Editorial Note: Nomenclature changes to subpart A of part 5 appear at 61 FR 19984, May 3, 1996.
§5.1 Purpose and scope.

(a) The regulations contained in this part are promulgated under the authority conferred upon

the Secretaryof Labor by Reorganization Plan No. 14 of 1950 and the Copeland Act in order

to coordinate the administration and enforcement of the labor standards provisions of each of

the following acts by the Federal agencies responsible for their administration and of such
additional statutes as may from time to time confer upon the Secretary of Labor additional

duties and responsibilities similar to those conferred upon the Secretary of Labor under
Reorganization Plan No. 14 of 1950:

1. The Davis-Bacon Act (sec. 1-7, 46 Stat. 1949, as amended; Pub. L. 74-403, 40 U.S.C. 276a-276a-7).
2. Copeland Act (40 U.S.C. 276c¢).

3. The Contract Work Hours and Safety Standards Act (40 U.S.C. 327-332).

4. National Housing Act (sec. 212 added to c. 847, 48 Stat. 1246, by sec. 14, 53 Stat. 807; 12
U.S.C. 1715cand repeatedly amended).

5. Housing Act of 1950 (college housing) (amended by Housing Act of 1959 to add labor
provisions, 73Stat. 681; 12 U.S.C. 1749a(f)).

6. Housing Act of 1959 (sec. 401(f) of the Housing Act of 1950 as amended by Pub. L. 86-
372, 73 Stat.681; 12 U.S.C. 1701q(c)(3)).

7. Commercial Fisheries Research and Development Act of 1964 (sec. 7, 78 Stat. 199; 16 U.S.C.
779e(b)).

8. Library Services and Construction Act (sec. 7(a), 78 Stat. 13; 20 U.S.C. 355¢c(a)(4), as amended).

9. National Technical Institute for the Deaf Act (sec. 5(b)(5), 79 Stat. 126; 20 U.S.C. 684(b)(5)).

10. National Foundation on the Arts and Humanities Act of 1965 (sec. 5(k), 79 Stat. 846 as amended;
20

U.S.C. 954())).

11.Elementary and Secondary Education Act of 1965 as amended by Elementary and

Secondary and otherEducation Amendments of 1969 (sec. 423 as added by Pub. L. 91-230,

title 1V, sec. 401(a)(10), 84 Stat. 169, and renumbered sec. 433, by Pub. L. 92-318; title llI,

sec. 301(a)(1), 86 Stat. 326; 20 U.S.C. 1232(b)).Under the amendment coverage is extended

to all programs administered by the Commissioner of Education.

12.The Federal-Aid Highway Acts (72 Stat. 895, as amended by 82 Stat. 821; 23 U.S.C.
113, as amendedby the Surface Transportation Assistance Act of 1982, Pub. L. 97-424).

13. Indian Self-Determination and Education Assistance Act (sec. 7, 88 Stat. 2205; 25 U.S.C. 450e).

Page 8 of 35



14.Indian Health Care Improvement Act (sec. 303(b), 90 Stat. 1407; 25 U.S.C. 1633(b)).

15. Rehabilitation Act of 1973 (sec. 306(b)(5) 87 Stat. 384, 29 U.S.C. 776(b)(5)).
16. Comprehensive Employment and Training Act of 1973 (sec. 606, 87 Stat. 880,

renumbered sec. 706 by88 Stat. 1845; 29 U.S.C. 986; also sec. 604, 88 Stat. 1846; 29 U.S.C.
964(b)(3)).

17. State and Local Fiscal Assistance Act of 1972 (sec. 123(a)(6), 86 Stat. 933; 31 U.S.C. 1246(a)(6)).
18. Federal Water Pollution Control Act (sec. 513 of sec. 2, 86 Stat. 894; 33 U.S.C. 1372).

19. Veterans Nursing Home Care Act of 1964 (78 Stat. 502, as amended; 38 U.S.C. 5035(a)(8)).

20. Postal Reorganization Act (sec. 410(b)(4)(C); 84 Stat. 726 as amended; 39 U.S.C. 410(b)(4)(C)).
21.National Visitors Center Facilities Act of 1966 (sec. 110, 32 Stat. 45; 40 U.S.C. 808).

22. Appalachian Regional Development Act of 1965 (sec. 402, 79 Stat. 21; 40 U.S.C. App. 402).
23.Health Services Research, Health Statistics, and Medical Libraries Act of 1974 (sec.

107, see sec.308(h)(2) thereof, 88 Stat. 370, as amended by 90 Stat. 378; 42 U.S.C.

242m(h)(2)).

24.Hospital Survey and Construction Act, as amended by the Hospital and Medical Facilities
Amendmentsof 1964 (sec. 605(a)(5), 78 Stat. 453; 42 U.S.C. 291e(a)(5)).

25.Health Professions Educational Assistance Act (sec. 303(b), 90 Stat. 2254; 42 U.S.C.
293a(g)(1)(C);also sec. 308a, 90 Stat. 2258, 42 U.S.C. 293a(c)(7)).

26. Nurse Training Act of 1964 (sec. 941(a)(1)(C), 89 Stat. 384; 42 U.S.C. 296a(b)(5)).

27.Heart Disease, Cancer, and Stroke Amendments of 1965 (sec. 904, as added by sec. 2, 79 Stat.
928; 42

U.S.C. 299d(b)(4)).

28. Safe Drinking Water Act (sec. 2(a) see sec. 1450e thereof, 88 Stat. 1691; 42 U.S.C. 300j-9(e)).

29. National Health Planning and Resources Act (sec. 4, see sec. 1604(b)(1)(H), 88 Stat.
2261, 42 U.S.C.3000-3(b)(1)(H)).

30.U.S. Housing Act of 1937, as amended and recodified (88 Stat. 667; 42 U.S.C. 1437j).

31.Demonstration Cities and Metropolitan Development Act of 1966 (secs. 110, 311, 503,
1003, 80 Stat.1259, 1270, 1277, 1284; 42 U.S.C. 3310; 12 U.S.C. 1715¢c; 42 U.S.C. 1437j).

32. Slum clearance program: Housing Act of 1949 (sec. 109, 63 Stat. 419, as amended; 42 U.S.C.
1459).

33.Farm housing: Housing Act of 1964 (adds sec. 516(f) to Housing Act of 1949 by sec. 503,
78 Stat. 797;42 U.S.C. 1486(f)).

34.Housing Act of 1961 (sec. 707, added by sec. 907, 79 Stat. 496, as amended; 42 U.S.C. 1500c-3).

35. Defense Housing and Community Facilities and Services Act of 1951 (sec. 310, 65 Stat.
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307; 42 U.S.C.1592i).

36. Special Health Revenue Sharing Act of 1975 (sec. 303, see sec. 222(a)(5) thereof, 89 Stat. 324; 42
U.S.C. 2689j(a)(5)).

37.Economic Opportunity Act of 1964 (sec. 607, 78 Stat. 532; 42 U.S.C. 2947).

38. Headstart, Economic Opportunity, and Community Partnership Act of 1974 (sec. 11,
see sec. 811thereof, 88 Stat. 2327; 42 U.S.C. 2992a).

39. Housing and Urban Development Act of 1965 (sec. 707, 79 Stat. 492 as amended; 42 U.S.C. 3107).

40. Older Americans Act of 1965 (sec. 502, Pub. L. 89-73, as amended by sec. 501, Pub. L.
93-29; 87 Stat.50; 42 U.S.C. 3041a(a)(4)).

41.Public Works and Economic Development Act of 1965 (sec. 712; 79 Stat. 575 as
amended; 42 U.S.C.3222).

42.Juvenile Delinquency Prevention Act (sec. 1, 86 Stat. 536; 42 U.S.C. 3884).
43.New Communities Act of 1968 (sec. 410, 82 Stat. 516; 42 U.S.C. 3909).

44.Urban Growth and New Community Development Act of 1970 (sec. 727(f), 84 Stat.
1803; 42 U.S.C.4529).

45. Domestic Volunteer Service Act of 1973 (sec. 406, 87 Stat. 410; 42 U.S.C. 5046).

46.Housing and Community Development Act of 1974 (secs. 110, 802(g), 88 Stat. 649,
724; 42 U.S.C.5310, 1440(9)).

47.Developmentally Disabled Assistance and Bill of Rights Act (sec. 126(4), 89 Stat.
488; 42 U.S.C.6042(4); title I, sec. 111, 89 Stat. 491; 42 U.S.C. 6063(b)(19)).

48. National Energy Conservation Policy Act (sec. 312, 92 Stat. 3254; 42 U.S.C. 6371)).

49. Public Works Employment Act of 1976 (sec. 109, 90 Stat. 1001; 42 U.S.C. 6708; also sec.
208, 90 Stat.1008; 42 U.S.C. 6728).

50. Energy Conservation and Production Act (sec. 451(h), 90 Stat. 1168; 42 U.S.C. 6881(h)).

51. Solid Waste Disposal Act (sec. 2, 90 Stat. 2823; 42 U.S.C. 6979).

52.Rail Passenger Service Act of 1970 (sec. 405d, 84 Stat. 1337; 45 U.S.C. 565(d)).

53.Urban Mass Transportation Act of 1964 (sec. 10, 78 Stat. 307; renumbered sec. 13 by 88 Stat. 715;
U.S‘.‘g. 1609).

54.Highway Speed Ground Transportation Study (sec. 6(b), 79 Stat. 893; 49 U.S.C. 1636(b)).

55. Airport and Airway Development Act of 1970 (sec. 22(b), 84 Stat. 231; 49 U.S.C. 1722(b)).

56. Federal Civil Defense Act of 1950 (50 U.S.C. App. 2281i).

57.National Capital Transportation Act of 1965 (sec. 3(b)(4), 79 Stat. 644; 40 U.S.C. 682(b)(4).
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Note. Repealed December 9, 1969, and labor standards incorporated in sec. 1-1431 of the
District of Columbia Code).

58.Model Secondary School for the Deaf Act (sec. 4, 80 Stat. 1027, Pub. L. 89-694, but not
in the UnitedStates Code).

59.Delaware River Basin Compact (sec. 15.1, 75 Stat. 714, Pub. L. 87-328) (considered
a statute forpurposes of the plan but not in the United States Code).

60. Energy Security Act (sec. 175(c), Pub. L. 96-294, 94 Stat. 611; 42 U.S.C. 8701 note).

(b) Part 1 of this subtitle contains the Department's procedural rules governing requests for
wage determinations and the issuance and use of such wage determinations under the
Davis-Bacon Act and itsrelated statutes as listed in that part.

§5.2 Definitions.

(a) The term Secretary includes the Secretary of Labor, the Deputy Under Secretary for Employment
Standards, and their authorized representatives.

(b) The term Administrator means the Administrator of the Wage and Hour Division, U.S. Department of
Labor, or authorized representative.

(c) The term Federal agency means the agency or instrumentality of the United States which enters into
thecontract or provides assistance through loan, grant, loan guarantee or insurance, or otherwise, to the
projectsubject to a statute listed in §5.1.

(d) The term Agency Head means the principal official of the Federal agency and includes those persons
duly authorized to act in the behalf of the Agency Head.

(e)The term Contracting Officer means the individual, a duly appointed successor, or authorized
representative who is designated and authorized to enter into contracts on behalf of the Federal agency.

(f) The term labor standards as used in this part means the requirements of the Davis-Bacon Act, the
Contract Work Hours and Safety Standards Act (other than those relating to safety and health), the
Copeland Act, and the prevailing wage provisions of the other statutes listed in §5.1, and the regulations
inparts 1 and 3 of this subtitle and this part.

(9) The term United States or the District of Columbia means the United States, the District of Columbia,
and all executive departments, independent establishments, administrative agencies, and
instrumentalities of the United States and of the District of Columbia, including corporations, all or
substantially all of the stock of which is beneficially owned by the United States, by the foregoing
departments, establishments, agencies, instrumentalities, and including non-appropriated fund
instrumentalities.

(h) The term contract means any prime contract which is subject wholly or in part to the labor standards
provisions of any of the acts listed in §5.1 and any subcontract of any tier thereunder, let under the prime
contract. A State or local Government is not regarded as a contractor under statutes providing loans,
grants,or other Federal assistance in situations where construction is performed by its own employees.
However, under statutes requiring payment of prevailing wages to all laborers and mechanics employed
on the assisted project, such as the U.S. Housing Act of 1937, State and local recipients of Federal-aid
must pay these employees according to Davis-Bacon labor standards.

(i) The terms building or work generally include construction activity as distinguished from manufacturing,

furnishing of materials, or servicing and maintenance work. The terms include without limitation,
buildings, structures, and improvements of all types, such as bridges, dams, plants, highways,
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parkways, streets, subways, tunnels, sewers, mains, power lines, pumping stations, heavy
generators, railways, airports, terminals, docks, piers, wharves, ways, lighthouses, buoys, jetties,
breakwaters, levees, canals, dredging, shoring, rehabilitation and reactivation of plants, scaffolding,
drilling, blasting, excavating, clearing, and landscaping. The manufacture or furnishing of materials,
articles, supplies or equipment (whether or not a Federal or State agency acquires title to such
materials, articles, supplies, or equipment during the course of the manufacture or furnishing, or
owns the materials from which they are manufactured or furnished) is not a building or work within
the meaning of the regulations in this part unless conducted in connection with and at the site of
such a building or work as is described in the foregoing sentence, or under the United States
Housing Act of 1937 and the Housing Act of 1949 in the construction or development of the project.

(j) The terms construction, prosecution, completion, or repair mean the following:

(1) All types of work done on a particular building or work at the site thereof, including work at a facility
which is deemed a part of the site of the work within the meaning of (paragraph (l) of this section by
laborers and mechanics employed by a construction contractor or construction subcontractor (or, under
the United States Housing Act of 1937; the Housing Act of 1949; and the Native American Housing
Assistanceand Self-Determination Act of 1996, all work done in the construction or development of the
project), including without limitation—

(i) Altering, remodeling, installation (where appropriate) on the site of the work of items fabricated off-
site;

(i) Painting and decorating;

(iii) Manufacturing or furnishing of materials, articles, supplies or equipment on the site of the building or
work (or, under the United States Housing Act of 1937; the Housing Act of 1949; and the Native American
Housing Assistance and Self-Determination Act of 1996 in the construction or development of the
project);

(iv)(A) Transportation between the site of the work within the meaning of paragraph (I)(1) of this section
and a facility which is dedicated to the construction of the building or work and deemed a part of the site
ofthe work within the meaning of paragraph (1)(2) of this section; and

(B) Transportation of portion(s) of the building or work between a site where a significant portion of such
building or work is constructed, which is a part of the site of the work within the meaning of paragraph
(N(1) of this section, and the physical place or places where the building or work will remain.

(2) Except for laborers and mechanics employed in the construction or development of the project
underthe United States Housing Act of 1937; the Housing Act of 1949; and the Native American Housing
Assistance and Self-Determination Act of 1996, and except as provided in paragraph (j)(1)(iv)(A) of this
section, the transportation of materials or supplies to or from the site of the work by employees of the
construction contractor or a construction subcontractor is not “construction, prosecution, completion, or
repair’ (see Building and Construction Trades Department, AFL-CIO v. United States Department of
LaborWage Appeals Board (Midway Excavators, Inc.), 932 F.2d 985 (D.C. Cir. 1991)).

(k) The term public building or public work includes building or work, the construction, prosecution,
completion, or repair of which, as defined above, is carried on directly by authority of or with funds of a
Federal agency to serve the interest of the general public regardless of whether title thereof is in a Federal
agency.

() The term site of the work is defined as follows:
(1) The site of the work is the physical place or places where the building or work called for in the contract

will remain; and any other site where a significant portion of the building or work is constructed, provided
that such site is established specifically for the performance of the contract or project;
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(2) Except as provided in paragraph (1)(3) of this section, job headquarters, tool yards, batch plants,
borrowpits, etc., are part of the site of the work, provided they are dedicated exclusively, or nearly so, to
performance of the contract or project, and provided they are adjacent or virtually adjacent to the site of
thework as defined in paragraph (1)(1) of this section;

(3) Not included in the site of the work are permanent home offices, branch plant establishments,
fabrication plants, tool yards, etc., of a contractor or subcontractor whose location and continuance in
operation are determined wholly without regard to a particular Federal or federally assisted contract or
project. In addition, fabrication plants, batch plants, borrow pits, job headquarters, tool yards, etc., of a
commercial or material supplier, which are established by a supplier of materials for the project before
opening of bids and not on the site of the work as stated in paragraph (I)(1) of this section, are not
includedin the site of the work. Such permanent, previously established facilities are not part of the site
of the work, even where the operations for a period of time may be dedicated exclusively, or nearly so,
to theperformance of a contract.

(m) The term laborer or mechanic includes at least those workers whose duties are manual or physical
in nature (including those workers who use tools or who are performing the work of a trade), as
distinguished from mental or managerial. The term laborer or mechanic includes apprentices, trainees,
helpers, and, in thecase of contracts subject to the Contract Work Hours and Safety Standards Act,
watchmen or guards. The term does not apply to workers whose duties are primarily administrative,
executive, or clerical, rather thanmanual. Persons employed in a bona fide executive, administrative, or
professional capacity as defined in part 541 of this title are not deemed to be laborers or mechanics.
Working foremen who devote more than 20 percent of their time during a workweek to mechanic or
laborer duties, and who do not meet the criteria of part 541, are laborers and mechanics for the time so
spent.

(n) The terms apprentice, trainee, and helper are defined as follows:

(1) Apprentice means (i) a person employed and individually registered in a bona fide apprenticeship
program registered with the U.S. Department of Labor, Employment and Training Administration, Office
of Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship Agency
recognized by the Bureau, or (ii) a person in the first 90 days of probationary employment as an
apprenticein such an apprenticeship program, who is not individually registered in the program, but who
has been certified by the Office of Apprenticeship Training, Employer and Labor Services or a State
ApprenticeshipAgency (where appropriate) to be eligible for probationary employment as an apprentice;

(2) Trainee means a person registered and receiving on-the-job training in a construction occupation
undera program which has been approved in advance by the U.S. Department of Labor, Employment
and Training Administration, as meeting its standards for on-the-job training programs and which has
been so certified by that Administration.

(3) These provisions do not apply to apprentices and trainees employed on projects subject to 23 U.S.C.
113 who are enrolled in programs which have been certified by the Secretary of Transportation in
accordance with 23 U.S.C. 113(c).

(4) A distinct classification of “helper” will be issued in wage determinations applicable to work performed
on construction projects covered by the labor standards provisions of the Davis-Bacon and Related Acts
only where:

(i) The duties of the helper are clearly defined and distinct from those of any other classification on the
wage determination;

(ii) The use of such helpers is an established prevailing practice in the area; and
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(iii) The helper is not employed as a trainee in an informal training program. A “helper” classification will
be added to wage determinations pursuant to §5.5(a)(1)(ii)(A) only where, in addition, the work to be
performed by the helper is not performed by a classification in the wage determination.

(o) Every person performing the duties of a laborer or mechanic in the construction, prosecution,
completion, or repair of a public building or public work, or building or work financed in whole or in partby
loans, grants, or guarantees from the United States is employed regardless of any contractual
relationship alleged to exist between the contractor and such person.

(p) The term wages means the basic hourly rate of pay; any contribution irrevocably made by a contractor
or subcontractor to a trustee or to a third person pursuant to a bona fide fringe benefit fund, plan, or
program; and the rate of costs to the contractor or subcontractor which may be reasonably anticipated
in providing bona fide fringe benefits to laborers and mechanics pursuant to an enforceable commitment
to carry out a financially responsible plan of program, which was communicated in writing to the laborers
andmechanics affected. The fringe benefits enumerated in the Davis-Bacon Act include medical or
hospital care, pensions on retirement or death, compensation for injuries or illness resulting from
occupational activity, or insurance to provide any of the foregoing; unemployment benefits; life insurance,
disability insurance, sickness insurance, or accident insurance; vacation or holiday pay; defraying costs
of apprenticeship or other similar programs; or other bona fide fringe benefits. Fringe benefits do not
includebenefits required by other Federal, State, or local law.

(q) The term wage determination includes the original decision and any subsequent decisions modifying,
superseding, correcting, or otherwise changing the provisions of the original decision. The application of
the wage determination shall be in accordance with the provisions of §1.6 of this title.

[48 FR 19541, Apr. 29, 1983, as amended at 48 FR 50313, Nov. 1, 1983; 55 FR 50149, Dec. 4, 1990; 57
FR 19206, May 4, 1992; 65 FR 69693, Nov. 20, 2000; 65 FR 80278, Dec. 20, 2000; 82 FR 2225, Jan. 9,
2017]

§§5.3-5.4 [Reserved]
§5.5 Contract provisions and related matters.

(a) The Agency head shall cause or require the contracting officer to insert in full in any contract in excess
of $2,000 which is entered into for the actual construction, alteration and/or repair, including painting and
decorating, of a public building or public work, or building or work financed in whole or in part from Federal
funds or in accordance with guarantees of a Federal agency or financed from funds obtained by pledge
of any contract of a Federal agency to make a loan, grant or annual contribution (except where a different
meaning is expressly indicated), and which is subject to the labor standards provisions of any of the acts
listed in §5.1, the following clauses (or any modifications thereof to meet the particular needs of the
agency, Provided, That such modifications are first approved by the Department of Labor):

(1) Minimum wages. (i) All laborers and mechanics employed or working upon the site of the work (or
under the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or
development of the project), will be paid unconditionally and not less often than once a week, and without
subsequent deduction or rebate on any account (except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount
of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at
ratesnot less than those contained in the wage determination of the Secretary of Labor which is attached
heretoand made a part hereof, regardless of any contractual relationship which may be alleged to exist
between the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of
theDavis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or
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mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, regular contributions
madeor costs incurred for more than a weekly period (but not less often than quarterly) under plans,
funds, or programs which cover the particular weekly period, are deemed to be constructively made or
incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage
rate and fringe benefits on the wage determination for the classification of work actually performed,
without regard to skill, except as provided in §5.5(a)(4). Laborers or mechanics performing work in more
than one classification may be compensated at the rate specified for each classification for the time
actually worked therein: Provided, That the employer's payroll records accurately set forth the time spent
in each classification in which work is performed. The wage determination (including any additional
classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis-Bacon
poster (WH- 1321) shall be posted at all times by the contractor and its subcontractors at the site of the
work in a prominent and accessible place where it can be easily seen by the workers.

(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers,
which is not listed in the wage determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting officer shall approve an additional
classification and wage rate and fringe benefits therefore only when the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification in the
wage determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to
thewage rates contained in the wage determination.

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or
theirrepresentatives, and the contracting officer agree on the classification and wage rate (including the
amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by
the contracting officer to the Administrator of the Wage and Hour Division, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day period that additional time is necessary.

(O) In the event the contractor, the laborers or mechanics to be employed in the classification or their
representatives, and the contracting officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall refer
the questions, including the views of all interested parties and the recommendation of the contracting
officer, to the Administrator for determination. The Administrator, or an authorized representative, will
issue a determination within 30 days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs
(a)(1)(ii) (B) or (C) of this section, shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the classification.

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the
benefitas stated in the wage determination or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may
consider as partof the wages of any laborer or mechanic the amount of any costs reasonably anticipated
in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has
found, upon the written requestof the contractor, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the contractor to set aside in a separate account
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assets for the meeting of obligations under the plan or program.

(2) Withholding. The (write in name of Federal Agency or the loan or grant recipient) shall upon its own
action or upon written request of an authorized representative of the Department of Labor withhold or
cause to be withheld from the contractor under this contract or any other Federal contract with the
same prime contractor, or any other federally-assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so much of the accrued payments or
advances as may be considered necessary to pay laborers and mechanics, including apprentices,
trainees, and helpers, employed by the contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any laborer or mechanic, including any apprentice,
trainee, or helper, employed or working on the site of the work (or under the United States Housing Act
of 1937 or under the Housing Act of 1949 in the construction or development of the project), all or part
of the wagesrequired by the contract, the (Agency) may, after written notice to the contractor, sponsor,
applicant, or owner, take such action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of fundsuntil such violations have ceased.

(3) Payrolls and basic records. (i) Payrolls and basic records relating thereto shall be maintained by the
contractor during the course of the work and preserved for a period of three years thereafter for all
laborers and mechanics working at the site of the work (or under the United States Housing Act of 1937,
or under the Housing Act of 1949, in the construction or development of the project). Such records shall
contain the name, address, and social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona
fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-
Bacon Act), daily and weekly number of hours worked, deductions made and actual wages paid.
Whenever the Secretary of Laborhas found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or
program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records
which show that the commitment to provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been communicated in writing to the laborers
or mechanics affected, and records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees under approved programs shall
maintain written evidence of the registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in
the applicable programs.

(ii)(A) The contractor shall submit weekly for each week in which any contract work is performed a copy
of all payrolls to the (write in name of appropriate federal agency) if the agency is a party to the contract,
but if the agency is not such a party, the contractor will submit the payrolls to the applicant, sponsor, or
owner, as the case may be, for transmission to the (write in name of agency). The payrolls submitted
shall set out accurately and completely all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly
transmittals. Instead the payrolls shall only need to include an individually identifying number for each
employee (e.g., the last four digits of the employee's social security number). The required weekly payroll
information may be submitted in any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm or its
successor site. The prime contractor is responsible for the submission of copies of payrolls by all
subcontractors. Contractors and subcontractors shall maintain the full social security number and current
address of each covered worker, and shall provide them upon request to the (write in name of appropriate
federal agency) if the agency is a party to the contract, but if the agency is not such a party, the contractor
will submit them to the applicant, sponsor, or owner, as the case may be, for transmission to the (write
in name of agency), the contractor, or the Wage and Hour Division of the Department of Labor for
purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation
of this section for a prime contractor to require a subcontractor to provide addresses and social security
numbers tothe prime contractor for its own records, without weekly submission to the sponsoring
government agency (or the applicant, sponsor, or owner).
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(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractoror subcontractor or his or her agent who pays or supervises the payment of the persons
employed under thecontract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under §5.5
(a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the
contractduring the payroll period has been paid the full weekly wages earned, without rebate, either
directly or indirectly, and that no deductions have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe
benefitsor cash equivalents for the classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required by
paragraph (a)(3)(ii)(B) of this section.

(D) The falsification of any of the above certifications may subject the contractor or subcontractor to civil
or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United States
Code.

(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this
section available for inspection, copying, or transcription by authorized representatives of the (write the
name of the agency) or the Department of Labor, and shall permit such representatives to interview
employees during working hours on the job. If the contractor or subcontractor fails to submit the required
records or to make them available, the Federal agency may, after written notice to the contractor,
sponsor, applicant, or owner, take such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore, failure to submit the required records
upon request or to makesuch records available may be grounds for debarment action pursuant to 29
CFR 5.12.

(4) Apprentices and trainees—(i) Apprentices. Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered with the U.S. Department of Labor,
Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the Office, or if a person is employed in
hisor her first 90 days of probationary employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been certified by the Office of
Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an apprentice. The allowable ratio of
apprentices to journeymen onthe job site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under the registered program. Any worker listed
on a payroll at an apprentice wage rate, who is not registered or otherwise employed as stated above,
shall be paid not less than the applicable wagerate on the wage determination for the classification of
work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. Where a contractor is performing construction on a project
in a locality other than that in which its program is registered, the ratios and wage rates (expressed in
percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered
program shall be observed. Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a percentage of the journeymen
hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in
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accordance with the provisions of the apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must bepaid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator determines that a different practice
prevails for the applicable apprentice classification, fringes shall be paid in accordance with that
determination. In the event the Office of Apprenticeship Training, Employer and Labor Services, or a
State Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship
program, the contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on
thejob site shall not be greater than permitted under the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less than the rate specified in the approved program
for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in
the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the
provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall
be paid the full amount of fringe benefits listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an apprenticeship program associated with the
corresponding journeymanwage rate on the wage determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and
participating in a training plan approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the classification of work actually
performed. In addition, any trainee performing work on the job site in excess of the ratio permitted under
the registered program shall be paid not less than the applicable wage rate on the wage determination
for the work actually performed. In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted to utilize trainees at less than
the applicable predetermined rate for the work performed until an acceptable program is approved.

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this
partshall be in conformity with the equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

(5) Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29
CFR part 3, which are incorporated by reference in this contract.

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses contained
in 29 CFR 5.5(a)(1) through (10) and such other clauses as the (write in the name of the Federal agency)
mayby appropriate instructions require, and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by
any subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

(7) Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference
in this contract.

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be
resolvedin accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6,
and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its
subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or their
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representatives.

(10) Certification of eligibility. (i) By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's firm is a person or firm ineligible
tobe awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

(i) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

(b) Contract Work Hours and Safety Standards Act. The Agency Head shall cause or require the
contracting officer to insert the following clauses set forth in paragraphs (b)(1), (2), (3), and (4) of this
section in full in any contract in an amount in excess of $100,000 and subject to the overtime provisions
ofthe Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the
clauses required by §5.5(a) or §4.6 of part 4 of this title. As used in this paragraph, the terms laborers
andmechanics include watchmen and guards.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work
which may require or involve the employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of
forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less
thanone and one-half times the basic rate of pay for all hours worked in excess of forty hours in such
workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set
forth in paragraph (b)(1) of this section the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United
States (in the case of work done under contract for the District of Columbia or a territory, to such District
orto such territory), for liquidated damages. Such liquidated damages shall be computed with respect to
each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause
set forth in paragraph (b)(1) of this section, in the sum of $26 for each calendar day on which such
individual was required or permitted to work in excess of the standard workweek of forty hours without
payment of the overtime wages required by the clause set forth in paragraph (b)(1) of this section.

(3) Withholding for unpaid wages and liquidated damages. The (write in the name of the Federal agency
or the loan or grant recipient) shall upon its own action or upon written request of an authorized
representativeof the Department of Labor withhold or cause to be withheld, from any moneys payable on
account of workperformed by the contractor or subcontractor under any such contract or any other
Federal contract with thesame prime contractor, or any other federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums
as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for
unpaid wages and liquidated damages as provided in the clause set forth in paragraph (b)(2) of this
section.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in
paragraph (b)(1) through (4) of this section and also a clause requiring the subcontractors to include
theseclauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by
any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (b)(1) through (4)
of thissection.

(c) In addition to the clauses contained in paragraph (b), in any contract subject only to the Contract Work

Hours and Safety Standards Act and not to any of the other statutes cited in §5.1, the Agency Head shall
cause or require the contracting officer to insert a clause requiring that the contractor or subcontractor
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shallmaintain payrolls and basic payroll records during the course of the work and shall preserve them
for a period of three years from the completion of the contract for all laborers and mechanics, including
guards and watchmen, working on the contract. Such records shall contain the name and address of
each such employee, social security number, correct classifications, hourly rates of wages paid, daily
and weekly number of hours worked, deductions made, and actual wages paid. Further, the Agency Head
shall cause orrequire the contracting officer to insert in any such contract a clause providing that the
records to be maintained under this paragraph shall be made available by the contractor or subcontractor
for inspection, copying, or transcription by authorized representatives of the (write the name of agency)
and the Department of Labor, and the contractor or subcontractor will permit such representatives to
interview employees during working hours on the job.

(The information collection, recordkeeping, and reporting requirements contained in the following
paragraphs of this section were approved by the Office of Management and Budget:

Paragraph OMB Control No.

(@)(1)(ii)(B) 1235-0023
(@)(1)(ii)(C) 1235-0023
(@)(1)(iv) 1235-0023
(a)(3)(i) 1235-0023
(a)(3)(ii)(A) 1235-0023

1235-0008
(c) 1235-0023

[48 FR 19540, Apr. 29, 1983, as amended at 51 FR 12265, Apr. 9, 1986; 55 FR 50150, Dec. 4, 1990; 57
FR 28776, June 26, 1992; 58 FR 58955, Nov. 5, 1993; 61 FR 40716, Aug. 5, 1996; 65 FR 69693, Nov.
20, 2000; 73 FR 77511, Dec. 19, 2008; 81 FR 43450, July 1, 2016; 82 FR 2225, 2226, Jan. 9, 2017; 83
FR 12, Jan 2, 2018]

§5.6 Enforcement.

(a)(1) It shall be the responsibility of the Federal agency to ascertain whether the clauses required by
§5.5 have been inserted in the contracts subject to the labor standards provisions of the Acts contained
in §5.1. Agencies which do not directly enter into such contracts shall promulgate the necessary
regulations or procedures to require the recipient of the Federal assistance to insert in its contracts the
provisions of §5.5. No payment, advance, grant, loan, or guarantee of funds shall be approved by the
Federal agency unless theagency ensures that the clauses required by §5.5 and the appropriate wage
determination of the Secretary ofLabor are contained in such contracts. Furthermore, no payment,
advance, grant, loan, or guarantee of funds shall be approved by the Federal agency after the beginning
of construction unless there is on file with the agency a certification by the contractor that the contractor
and its subcontractors have complied with the provisions of §5.5 or unless there is on file with the agency
a certification by the contractor that there is a substantial dispute with respect to the required provisions.

(2) Payrolls and Statements of Compliance submitted pursuant to §5.5(a)(3)(ii) shall be preserved by the
Federal agency for a period of 3 years from the date of completion of the contract and shall be produced
atthe request of the Department of Labor at any time during the 3-year period.

(3) The Federal agency shall cause such investigations to be made as may be necessary to assure

compliance with the labor standards clauses required by §5.5 and the applicable statutes listed in §5.1.
Investigations shall be made of all contracts with such frequency as may be necessary to assure
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compliance. Such investigations shall include interviews with employees, which shall be taken in
confidence, and examinations of payroll data and evidence of registration and certification with respect
to apprenticeship and training plans. In making such examinations, particular care shall be taken to
determine the correctness of classifications and to determine whether there is a disproportionate
employment of laborers and of apprentices or trainees registered in approved programs. Such
investigations shall also include evidence of fringe benefit plans and payments thereunder. Complaints
of alleged violations shall be given priority.

(4) In accordance with normal operating procedures, the contracting agency may be furnished various
investigatory material from the investigation files of the Department of Labor. None of the material, other
than computations of back wages and liquidated damages and the summary of back wages due, may be
disclosed in any manner to anyone other than Federal officials charged with administering the contract
orprogram providing Federal assistance to the contract, without requesting the permission and views of
theDepartment of Labor.

(5) It is the policy of the Department of Labor to protect the identity of its confidential sources and to
prevent an unwarranted invasion of personal privacy. Accordingly, the identity of an employee who
makes a written or oral statement as a complaint or in the course of an investigation, as well as portions
of the statement which would reveal the employee's identity, shall not be disclosed in any manner to
anyone otherthan Federal officials without the prior consent of the employee. Disclosure of employee
statements shall be governed by the provisions of the “Freedom of Information Act” (5 U.S.C. 552, see
29 CFR part 70) andthe “Privacy Act of 1974” (5 U.S.C. 552a).

(b) The Administrator shall cause to be made such investigations as deemed necessary, in order to
obtain compliance with the labor standards provisions of the applicable statutes listed in §5.1, or to affirm
or rejectthe recommendations by the Agency Head with respect to labor standards matters arising under
the statuteslisted in §5.1. Federal agencies, contractors, subcontractors, sponsors, applicants, or owners
shall cooperatewith any authorized representative of the Department of Labor in the inspection of
records, in interviews with workers, and in all other aspects of the investigations. The findings of such an
investigation, includingamounts found due, may not be altered or reduced without the approval of the
Department of Labor. Wherethe underpayments disclosed by such an investigation total $1,000 or more,
where there is reason to believethat the violations are aggravated or willful (or, in the case of the Davis-
Bacon Act, that the contractor has disregarded its obligations to employees and subcontractors), or
where liquidated damages may be assessedunder the Contract Work Hours and Safety Standards Act,
the Department of Labor will furnish the Federalagency an enforcement report detailing the labor
standards violations disclosed by the investigation and anyaction taken by the contractor to correct the
violative practices, including any payment of back wages. In other circumstances, the Federal agency
will be furnished a letter of notification summarizing the findings of the investigation.

§5.7 Reports to the Secretary of Labor.

(a) Enforcement reports. (1) Where underpayments by a contractor or subcontractor total less than
$1,000, and where there is no reason to believe that the violations are aggravated or willful (or, in the
case of the Davis-Bacon Act that the contractor has disregarded its obligations to employees and
subcontractors), and where restitution has been effected and future compliance assured, the Federal
agency need not submit its investigative findings and recommendations to the Administrator, unless the
investigation was made at the request of the Department of Labor. In the latter case, the Federal agency
shall submit a factual summary report detailing any violations including any data on the amount of
restitution paid, the number of workers who received restitution, liquidated damages assessed under the
Contract Work Hours and Safety StandardsAct, corrective measures taken (such as “letters of notice”),
and any information that may be necessary to review any recommendations for an appropriate
adjustment in liquidated damages under §5.8.

(2) Where underpayments by a contractor or subcontractor total $1,000 or more, or where there is reason
tobelieve that the violations are aggravated or willful (or, in the case of the Davis-Bacon Act, that the
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contractor has disregarded its obligations to employees and subcontractors), the Federal agency shall
furnish within 60 days after completion of its investigation, a detailed enforcement report to the
Administrator.

(b) Semi-annual enforcement reports. To assist the Secretary in fulfiling the responsibilities under
Reorganization Plan No. 14 of 1950, Federal agencies shall furnish to the Administrator by April 30 and
October 31 of each calendar year semi-annual reports on compliance with and enforcement of the labor
standards provisions of the Davis-Bacon Act and its related acts covering the periods of October 1
throughMarch 31 and April 1 through September 30, respectively. Such reports shall be prepared in the
manner prescribed in memoranda issued to Federal agencies by the Administrator. This report has been
cleared in accordance with FPMR 101-11.11 and assigned interagency report control number 1482-DOL-
SA.

(c) Additional information. Upon request, the Agency Head shall transmit to the Administrator such
information available to the Agency with respect to contractors and subcontractors, their contracts, and
the nature of the contract work as the Administrator may find necessary for the performance of his or her
dutieswith respect to the labor standards provisions referred to in this part.

(d) Contract termination. Where a contract is terminated by reason of violations of the labor standards
provisions of the statutes listed in §5.1, a report shall be submitted promptly to the Administrator and to
theComptroller General (if the contract is subject to the Davis-Bacon Act), giving the name and address
of thecontractor or subcontractor whose right to proceed has been terminated, and the name and address
of the contractor or subcontractor, if any, who is to complete the work, the amount and number of the
contract, and the description of the work to be performed.

§5.8 Liquidated damages under the Contract Work Hours and Safety Standards Act.

(a) The Contract Work Hours and Safety Standards Act requires that laborers or mechanics shall be paid
wages at a rate not less than one and one-half times the basic rate of pay for all hours worked in excess
of forty hours in any workweek. In the event of violation of this provision, the contractor and any
subcontractor shall be liable for the unpaid wages and in addition for liquidated damages, computed with
respect to each laborer or mechanic employed in violation of the Act in the amount of $26 for each
calendarday in the workweek on which such individual was required or permitted to work in excess of
forty hours without payment of required overtime wages. Any contractor of subcontractor aggrieved by
the withholding of liquidated damages shall have the right to appeal to the head of the agency of the
United States (or the territory of District of Columbia, as appropriate) for which the contract work was
performed or for which financial assistance was provided.

(b) Findings and recommendations of the Agency Head. The Agency Head has the authority to review
the administrative determination of liquidated damages and to issue a final order affirming the
determination. Itis not necessary to seek the concurrence of the Administrator, but the Administrator shall
be advised of the action taken. Whenever the Agency Head finds that a sum of liquidated damages
administratively determined to be due is incorrect or that the contractor or subcontractor violated
inadvertently the provisions of the Act notwithstanding the exercise of due care upon the part of the
contractor or subcontractor involved, and the amount of the liquidated damages computed for the contract
is in excess of $500, the Agency Head may make recommendations to the Secretary that an appropriate
adjustment in liquidated damages be made or that the contractor or subcontractor be relieved of liability
for such liquidated damages. Such findings with respect to liquidated damages shall include findings with
respect toany wage underpayments for which the liquidated damages are determined.

(c) The recommendations of the Agency Head for adjustment or relief from liquidated damages under
paragraph (a) of this section shall be reviewed by the Administrator or an authorized representative who
shall issue an order concurring in the recommendations, partially concurring in the recommendations, or
rejecting the recommendations, and the reasons therefor. The order shall be the final decision of the
Department of Labor, unless a petition for review is filed pursuant to part 7 of this title, and the
Administrative Review Board in its discretion reviews such decision and order; or, with respect to
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contractssubject to the Service Contract Act, unless petition for review is filed pursuant to part 8 of this
title, and the Administrative Review Board in its discretion reviews such decision and order.

(d) Whenever the Agency Head finds that a sum of liquidated damages administratively determined to
be due under section 104(a) of the Contract Work Hours and Safety Standards Act for a contract is $500
or less and the Agency Head finds that the sum of liquidated damages is incorrect or that the contractor
or subcontractor violated inadvertently the provisions of the Contract Work Hours and Safety Standards
Act notwithstanding the exercise of due care upon the part of the contractor or subcontractor involved,
an appropriate adjustment may be made in such liquidated damages or the contractor or subcontractor
may berelieved of liability for such liquidated damages without submitting recommendations to this effect
or a report to the Department of Labor. This delegation of authority is made under section 105 of the
Contract Work Hours and Safety Standards Act and has been found to be necessary and proper in the
public interestto prevent undue hardship and to avoid serious impairment of the conduct of Government
business.

[48 FR 19541, Apr. 29, 1983, as amended at 51 FR 12265, Apr. 9, 1986; 51 FR 13496, Apr. 21, 1986;
81 FR 43450, July 1, 2016; 83 FR 12, Jan. 2, 2018]

§5.9 Suspension of funds.

In the event of failure or refusal of the contractor or any subcontractor to comply with the labor standards
clauses contained in §5.5 and the applicable statutes listed in §5.1, the Federal agency, upon its own
actionor upon written request of an authorized representative of the Department of Labor, shall take such
action as may be necessary to cause the suspension of the payment, advance or guarantee of funds
until such timeas the violations are discontinued or until sufficient funds are withheld to compensate
employees for the wages to which they are entitled and to cover any liquidated damages which may be
due.

§5.10 Restitution, criminal action.

(a) In cases other than those forwarded to the Attorney General of the United States under paragraph (b),
ofthis section, where violations of the labor standards clauses contained in §5.5 and the applicable
statutes listed in §5.1 result in underpayment of wages to employees, the Federal agency or an
authorized representative of the Department of Labor shall request that restitution be made to such
employees or on their behalf to plans, funds, or programs for any type of bona fide fringe benefits within
the meaning of section 1(b)(2) of the Davis-Bacon Act.

(b) In cases where the Agency Head or the Administrator finds substantial evidence that such violations
arewillful and in violation of a criminal statute, the matter shall be forwarded to the Attorney General of
the United States for prosecution if the facts warrant. In all such cases the Administrator shall be informed
simultaneously of the action taken.

§5.11 Disputes concerning payment of wages.

(a) This section sets forth the procedure for resolution of disputes of fact or law concerning payment of
prevailing wage rates, overtime pay, or proper classification. The procedures in this section may be
initiated upon the Administrator's own motion, upon referral of the dispute by a Federal agency pursuant
to

§5.5(a)(9), or upon request of the contractor or subcontractor(s).

(b)(1) In the event of a dispute described in paragraph (a) of this section in which it appears that relevant
facts are at issue, the Administrator will notify the affected contractor and subcontractor(s) (if any), by
registered or certified mail to the last known address, of the investigation findings. If the Administrator
determines that there is reasonable cause to believe that the contractor and/or subcontractor(s) should
alsobe subject to debarment under the Davis-Bacon Act or §5.12(a)(1), the letter will so indicate.
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(2) A contractor and/or subcontractor desiring a hearing concerning the Administrator's investigative
findings shall request such a hearing by letter postmarked within 30 days of the date of the Administrator's
letter. The request shall set forth those findings which are in dispute and the reasons therefor, including
anyaffirmative defenses, with respect to the violations and/or debarment, as appropriate.

(3) Upon receipt of a timely request for a hearing, the Administrator shall refer the case to the Chief
Administrative Law Judge by Order of Reference, to which shall be attached a copy of the letter from the
Administrator and response thereto, for designation of an Administrative Law Judge to conduct such
hearings as may be necessary to resolve the disputed matters. The hearing shall be conducted in
accordancewith the procedures set forth in 29 CFR part 6.

(c)(1) In the event of a dispute described in paragraph (a) of this section in which it appears that there
are no relevant facts at issue, and where there is not at that time reasonable cause to institute debarment
proceedings under §5.12, the Administrator shall notify the contractor and subcontractor(s) (if any), by
registered or certified mail to the last known address, of the investigation findings, and shall issue a ruling
on any issues of law known to be in dispute.

(2)(i) If the contractor and/or subcontractor(s) disagree with the factual findings of the Administrator or
believe that there are relevant facts in dispute, the contractor or subcontractor(s) shall so advise the
Administrator by letter postmarked within 30 days of the date of the Administrator's letter. In the response,
the contractor and/or subcontractor(s) shall explain in detail the facts alleged to be in dispute and attach
anysupporting documentation.

(i) Upon receipt of a response under paragraph (c)(2)(i) of this section alleging the existence of a factual
dispute, the Administrator shall examine the information submitted. If the Administrator determines that
there is a relevant issue of fact, the Administrator shall refer the case to the Chief Administrative Law
Judge in accordance with paragraph (b)(3) of this section. If the Administrator determines that there is
no relevant issue of fact, the Administrator shall so rule and advise the contractor and subcontractor(s)
(if any)accordingly.

(3) If the contractor and/or subcontractor(s) desire review of the ruling issued by the Administrator under
paragraph (c)(1) or (2) of this section, the contractor and/or subcontractor(s) shall file a petition for review
thereof with the Administrative Review Board within 30 days of the date of the ruling, with a copy thereof
the Administrator. The petition for review shall be filed in accordance with part 7 of this title.

(d) If a timely response to the Administrator's findings or ruling is not made or a timely petition for review
is not filed, the Administrator's findings and/or ruling shall be final, except that with respect to debarment
under the Davis-Bacon Act, the Administrator shall advise the Comptroller General of the Administrator's
recommendation in accordance with §5.12(a)(1). If a timely response or petition for review is filed, the
findings and/or ruling of the Administrator shall be inoperative unless and until the decision is upheld by
the Administrative Law Judge or the Administrative Review Board.

§5.12 Debarment proceedings.

(a)(1) Whenever any contractor or subcontractor is found by the Secretary of Labor to be in aggravated
or willful violation of the labor standards provisions of any of the applicable statutes listed in §5.1 other
than the Davis-Bacon Act, such contractor or subcontractor or any firm, corporation, partnership, or
association in which such contractor or subcontractor has a substantial interest shall be ineligible for a
period not to exceed 3 years (from the date of publication by the Comptroller General of the name or
names of said contractor or subcontractor on the ineligible list as provided below) to receive any contracts
or subcontractssubject to any of the statutes listed in §5.1.

(2) In cases arising under contracts covered by the Davis-Bacon Act, the Administrator shall transmit to
theComptroller General the names of the contractors or subcontractors and their responsible officers, if
any (and any firms in which the contractors or subcontractors are known to have an interest), who have
been found to have disregarded their obligations to employees, and the recommendation of the Secretary
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of Labor or authorized representative regarding debarment. The Comptroller General will distribute a list
to all Federal agencies giving the names of such ineligible person or firms, who shall be ineligible to be
awarded any contract or subcontract of the United States or the District of Columbia and any contract or
subcontract subject to the labor standards provisions of the statutes listed in §5.1.

(b)(1) In addition to cases under which debarment action is initiated pursuant to §5.11, whenever as a
resultof an investigation conducted by the Federal agency or the Department of Labor, and where the
Administrator finds reasonable cause to believe that a contractor or subcontractor has committed willful
or aggravated violations of the labor standards provisions of any of the statutes listed in §5.1 (other than
the Davis-Bacon Act), or has committed violations of the Davis-Bacon Act which constitute a disregard
of its obligations to employees or subcontractors under section 3(a) thereof, the Administrator shall notify
by registered or certified mail to the last known address, the contractor or subcontractor and its
responsible officers, if any (and any firms in which the contractor or subcontractor are known to have a
substantial interest), of the finding. The Administrator shall afford such contractor or subcontractor and
any other parties notified an opportunity for a hearing as to whether debarment action should be taken
under paragraph (a)(1) of this section or section 3(a) of the Davis-Bacon Act. The Administrator shall
furnish to those notified a summary of the investigative findings. If the contractor or subcontractor or any
other parties notified wish to request a hearing as to whether debarment action should be taken, such a
request shall be made by letter postmarked within 30 days of the date of the letter from the Administrator,
and shallset forth any findings which are in dispute and the reasons therefor, including any affirmative
defenses to be raised. Upon receipt of such request for a hearing, the Administrator shall refer the case
to the Chief Administrative Law Judge by Order of Reference, to which shall be attached a copy of the
letter from the Administrator and the response thereto, for designation of an Administrative Law Judge
to conduct such hearings as may be necessary to determine the matters in dispute. In considering
debarment under any of the statutes listed in §5.1 other than the Davis-Bacon Act, the Administrative
Law Judge shall issue an order concerning whether the contractor or subcontractor is to be debarred in
accordance with paragraph (a)(1) of this section. In considering debarment under the Davis-Bacon Act,
the Administrative Law Judge shall issue a recommendation as to whether the contractor or
subcontractor should be debarred under section 3(a) of the Act.

(2) Hearings under this section shall be conducted in accordance with 29 CFR part 6. If no hearing is
requested within 30 days of receipt of the letter from the Administrator, the Administrator's findings shall
be final, except with respect to recommendations regarding debarment under the Davis-Bacon Act, as
setforth in paragraph (a)(2) of this section.

(c) Any person or firm debarred under paragraph (a)(1) of this section may in writing request removal
fromthe debarment list after six months from the date of publication by the Comptroller General of such
person or firm's name on the ineligible list. Such a request should be directed to the Administrator of the
Wage andHour Division, U.S. Department of Labor, Washington, DC 20210, and shall contain a full
explanation of the reasons why such person or firm should be removed from the ineligible list. In cases
where the contractor or subcontractor failed to make full restitution to all underpaid employees, a request
for removal will not be considered until such underpayments are made. In all other cases, the
Administrator will examine the facts and circumstances surrounding the violative practices which caused
the debarment, and issue a decision as to whether or not such person or firm has demonstrated a current
responsibility to comply with the labor standards provisions of the statutes listed in §5.1, and therefore
should be removed from the ineligible list. Among the factors to be considered in reaching such a decision
are the severity of the violations, the contractor or subcontractor's attitude towards compliance, and the
past compliance history of the firm. In no case will such removal be effected unless the Administrator
determines after an investigation that such person or firm is in compliance with the labor standards
provisions applicable to Federal contracts and Federally assisted construction work subject to any of the
applicable statutes listed in §5.1 and other labor statutes providing wage protection, such as the Service
Contract Act, the Walsh- Healey Public Contracts Act, and the Fair Labor Standards Act. If the request
for removal is denied, theperson or firm may petition for review by the Administrative Review Board
pursuant to 29 CFR part 7.

(d)(1) Section 3(a) of the Davis-Bacon Act provides that for a period of three years from date of
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publicationon the ineligible list, no contract shall be awarded to any persons or firms placed on the list
as a result of a finding by the Comptroller General that such persons or firms have disregarded
obligations to employees and subcontractors under that Act, and further, that no contract shall be
awarded to “any firm, corporation, partnership, or association in which such persons or firms have an
interest.” Paragraph (a)(1) of this sectionsimilarly provides that for a period not to exceed three years
from date of publication on the ineligible list, no contract subject to any of the statutes listed in §5.1 shall
be awarded to any contractor or subcontractor on the ineligible list pursuant to that paragraph, or to “any
firm, corporation, partnership, or association” in which such contractor or subcontractor has a “substantial
interest.” A finding as to whether persons or firmswhose names appear on the ineligible list have an
interest (or a substantial interest, as appropriate) in any other firm, corporation, partnership, or
association, may be made through investigation, hearing, or otherwise.

(2)(i) The Administrator, on his/her own motion or after receipt of a request for a determination pursuant
toparagraph (d)(3) of this section may make a finding on the issue of interest (or substantial interest, as
appropriate).

(ii) If the Administrator determines that there may be an interest (or substantial interest, as appropriate),
butfinds that there is insufficient evidence to render a final ruling thereon, the Administrator may refer the
issue to the Chief Administrative Law Judge in accordance with paragraph (d)(4) of this section.

(iii) If the Administrator finds that no interest (or substantial interest, as appropriate) exists, or that there
isnot sufficient information to warrant the initiation of an investigation, the requesting party, if any, will be
so notified and no further action taken.

(iv)(A) If the Administrator finds that an interest (or substantial interest, as appropriate) exists, the person
or firm affected will be notified of the Administrator's finding (by certified mail to the last known address),
which shall include the reasons therefor, and such person or firm shall be afforded an opportunity to
requestthat a hearing be held to render a decision on the issue.

(B) Such person or firm shall have 20 days from the date of the Administrator's ruling to request a hearing.
A detailed statement of the reasons why the Administrator's ruling is in error, including facts alleged to
bein dispute, if any, shall be submitted with the request for a hearing.

(C) If no hearing is requested within the time mentioned in paragraph (d)(2)(iv)(B) of this section, the
Administrator's finding shall be final and the Administrator shall so notify the Comptroller General. If a
hearing is requested, the ruling of the Administrator shall be inoperative unless and until the
administrativelaw judge or the Administrative Review Board issues an order that there is an interest (or
substantial interest, as appropriate).

(3)(i) A request for a determination of interest (or substantial interest, as appropriate), may be made by
anyinterested party, including contractors or prospective contractors and associations of contractor's
representatives of employees, and interested Government agencies. Such a request shall be submitted
in writing to the Administrator, Wage and Hour Division, U.S. Department of Labor, Washington, DC
20210.

(ii) The request shall include a statement setting forth in detail why the petitioner believes that a person
orfirm whose name appears on the debarred bidders list has an interest (or a substantial interest, as
appropriate) in any firm, corporation, partnership, or association which is seeking or has been awarded
a contract of the United States or the District of Columbia, or which is subject to any of the statutes listed
in §5.1. No particular form is prescribed for the submission of a request under this section.

(4) Referral to the Chief Administrative Law Judge. The Administrator, on his/her own motion under
paragraph (d)(2)(ii) of this section or upon a request for hearing where the Administrator determines that
relevant facts are in dispute, will by order refer the issue to the Chief Administrative Law Judge, for
designation of an Administrative Law Judge who shall conduct such hearings as may be necessary to
render a decision solely on the issue of interest (or substantial interest, as appropriate). Such proceedings
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shall be conducted in accordance with the procedures set forth at 29 CFR part 6.

(5) Referral to the Administrative Review Board. If the person or firm affected requests a hearing and the
Administrator determines that relevant facts are not in dispute, the Administrator will refer the issue and
therecord compiled thereon to the Administrative Review Board to render a decision solely on the issue
of interest (or substantial interest, as appropriate). Such proceeding shall be conducted in accordance
with the procedures set forth at 29 CFR part 7.

[48 FR 19541, Apr. 29, 1983, as amended at 48 FR 50313, Nov. 1, 1983; 82 FR 2226, Jan. 9, 2017]
§5.13 Rulings and interpretations.

All questions relating to the application and interpretation of wage determinations (including the
classifications therein) issued pursuant to part 1 of this subtitle, of the rules contained in this part and in
parts 1 and 3, and of the labor standards provisions of any of the statutes listed in §5.1 shall be referred
tothe Administrator for appropriate ruling or interpretation. The rulings and interpretations shall be
authoritative and those under the Davis-Bacon Act may be relied upon as provided for in section 10 of
the Portal-to-Portal Act of 1947 (29 U.S.C. 259). Requests for such rulings and interpretations should be
addressed to the Administrator, Wage and Hour Division, U.S. Department of Labor, Washington, DC
20210.

[82 FR 2226, Jan. 9, 2017]
§5.14 Variations, tolerances, and exemptions from parts 1 and 3 of this subtitle and this part.

The Secretary of Labor may make variations, tolerances, and exemptions from the regulatory
requirementsof this part and those of parts 1 and 3 of this subtitle whenever the Secretary finds that such
action is necessary and proper in the public interest or to prevent injustice and undue hardship.
Variations, tolerances, and exemptions may not be made from the statutory requirements of any of the
statutes listed in

§5.1 unless the statute specifically provides such authority.

§5.15 Limitations, variations, tolerances, and exemptions under the Contract Work Hours and
Safety Standards Act.

(a) General. Upon his or her own initiative or upon the request of any Federal agency, the Secretary of
Labor may provide under section 105 of the Contract Work Hours and Safety Standards Act reasonable
limitations and allow variations, tolerances, and exemptions to and from any or all provisions of that Act
whenever the Secretary finds such action to be necessary and proper in the public interest to prevent
injustice, or undue hardship, or to avoid serious impairment of the conduct of Government business. Any
request for such action by the Secretary shall be submitted in writing, and shall set forth the reasons for
which the request is made.

(b) Exemptions. Pursuant to section 105 of the Contract Work Hours and Safety Standards Act, the
following classes of contracts are found exempt from all provisions of that Act in order to prevent injustice,
undue hardship, or serious impairment of Government business:

(1) Contract work performed in a workplace within a foreign country or within territory under the
jurisdiction of the United States other than the following: A State of the United States; the District of
Columbia; Puerto Rico; the Virgin Islands; Outer Continental Shelf lands defined in the Outer Continental
Shelf Lands Act (ch. 345, 67 Stat. 462); American Samoa; Guam; Wake Island; Eniwetok Atoll; Kwajalein
Atoll; and Johnston Island.

(2) Agreements entered into by or on behalf of the Commodity Credit Corporation providing for the storing
in or handling by commercial warehouses of wheat, corn, oats, barley, rye, grain sorghums, soybeans,
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flaxseed, rice, naval stores, tobacco, peanuts, dry beans, seeds, cotton, and wool.

(3) Sales of surplus power by the Tennessee Valley Authority to States, counties, municipalities,
cooperative organization of citizens or farmers, corporations and other individuals pursuant to section 10
ofthe Tennessee Valley Authority Act of 1933 (16 U.S.C. 8311).

(c) Tolerances. (1) The “basic rate of pay” under section 102 of the Contract Work Hours and Safety
Standards Act may be computed as an hourly equivalent to the rate on which time-and-one-half overtime
compensation may be computed and paid under section 7 of the Fair Labor Standards Act of 1938, as
amended (29 U.S.C. 207), as interpreted in part 778 of this title. This tolerance is found to be necessary
andproper in the public interest in order to prevent undue hardship.

(2) Concerning the tolerance provided in paragraph (c)(1) of this section, the provisions of section 7(d)(2)
of the Fair Labor Standards Act and §778.7 of this title should be noted. Under these provisions,
paymentsfor occasional periods when no work is performed, due to vacations, and similar causes are
excludable from the “regular rate” under the Fair Labor Standards Act. Such payments, therefore, are
also excludablefrom the “basic rate” under the Contract Work Hours and Safety Standards Act.

(3) See §5.8(c) providing a tolerance subdelegating authority to the heads of agencies to make
appropriateadjustments in the assessment of liquidated damages totaling $500 or less under specified
circumstances.

(4)(i) Time spent in an organized program of related, supplemental instruction by laborers or mechanics
employed under bona fide apprenticeship or training programs may be excluded from working time if the
criteria prescribed in paragraphs (c)(4)(ii) and (iii) of this section are met.

(ii) The apprentice or trainee comes within the definition contained in §5.2(n).

(iii) The time in question does not involve productive work or performance of the apprentice's or trainee's
regular duties.

(d) Variations. (1) In the event of failure or refusal of the contractor or any subcontractor to comply with
overtime pay requirements of the Contract Work Hours and Safety Standards Act, if the funds withheld
byFederal agencies for the violations are not sufficient to pay fully both the unpaid wages due laborers
and mechanics and the liquidated damages due the United States, the available funds shall be used first
to compensate the laborers and mechanics for the wages to which they are entitled (or an equitable
portion thereof when the funds are not adequate for this purpose); and the balance, if any, shall be used
for the payment of liquidated damages.

(2) In the performance of any contract entered into pursuant to the provisions of 38 U.S.C. 620 to provide
nursing home care of veterans, no contractor or subcontractor under such contract shall be deemed in
violation of section 102 of the Contract Work Hours and Safety Standards Act by virtue of failure to pay
the overtime wages required by such section for work in excess of 40 hours in the workweek to any
individual employed by an establishment which is an institution primarily engaged in the care of the sick,
the aged, or the mentally ill or defective who reside on the premises if, pursuant to an agreement or
understanding arrived at between the employer and the employee before performance of the work, a
work period of 14 consecutive days is accepted in lieu of the workweek of 7 consecutive days for the
purpose of overtime compensation and if such individual receives compensation for employment in
excess of 8 hours in any workday and in excess of 80 hours in such 14-day period at a rate not less than
112 times the regularrate at which the individual is employed, computed in accordance with the
requirements of the Fair Labor Standards Act of 1938, as amended.

(3) Any contractor or subcontractor performing on a government contract the principal purpose of which
isthe furnishing of firefighting or suppression and related services, shall not be deemed to be in violation
of section 102 of the Contract Work Hour and Safety Standards Act for failing to pay the overtime
compensation required by section 102 of the Act in accordance with the basic rate of pay as defined in
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paragraph (c)(1) of this section, to any pilot or copilot of a fixed-wing or rotary-wing aircraft employed on
such contract if:

(i) Pursuant to a written employment agreement between the contractor and the employee which is
arrivedat before performance of the work.

(A) The employee receives gross wages of not less than $300 per week regardless of the total number
ofhours worked in any workweek, and

(B) Within any workweek the total wages which an employee receives are not less than the wages to
whichthe employee would have been entitled in that workweek if the employee were paid the minimum
hourly wage required under the contract pursuant to the provisions of the Service Contract Act of 1965
and any applicable wage determination issued thereunder for all hours worked, plus an additional
premium paymentof one-half times such minimum hourly wage for all hours worked in excess of 40 hours
in the workweek;

(ii) The contractor maintains accurate records of the total daily and weekly hours of work performed by
such employee on the government contract. In the event these conditions for the exemption are not met,
therequirements of section 102 of the Contract Work Hours and Safety Standards Act shall be applicable
to the contract from the date the contractor or subcontractor fails to satisfy the conditions until
completion of thecontract.

(Reporting and recordkeeping requirements in paragraph (d)(2) have been approved by the Office of
Management and Budget under control numbers 1235-0023 and 1235-0018. Reporting and
recordkeepingrequirements in paragraph (d)(3)(ii) have been approved by the Office of Management
and Budget under control number 1235-0018)

[48 FR 19541, Apr. 29, 1983, as amended at 51 FR 12265, Apr. 9, 1986; 61 FR 40716, Aug. 5, 1996; 82
FR 2226, Jan. 9, 2017]

§5.16 Training plans approved or recognized by the Department of Labor prior to August 20, 1975.

(a) Notwithstanding the provisions of §5.5(a)(4)(ii) relating to the utilization of trainees on Federal and
federally assisted construction, no contractor shall be required to obtain approval of a training program
which, prior to August 20, 1975, was approved by the Department of Labor for purposes of the Davis-
Bacon and Related Acts, was established by agreement of organized labor and management and
therefore recognized by the Department, and/or was recognized by the Department under Executive
Order 11246, asamended. A copy of the program and evidence of its prior approval, if applicable shall
be submitted to the Employment and Training Administration, which shall certify such prior approval or
recognition of the program. In every other respect, the provisions of §5.5(a)(4)(ii)—including those
relating to registration oftrainees, permissible ratios, and wage rates to be paid—shall apply to these
programs.

(b) Every trainee employed on a contract executed on and after August 20, 1975, in one of the above
training programs must be individually registered in the program in accordance with Employment and
Training Administration procedures, and must be paid at the rate specified in the program for the level of
progress. Any such employee listed on the payroll at a trainee rate who is not registered and participating
ina program certified by ETA pursuant to this section, or approved and certified by ETA pursuant to
§5.5(a)(4)(ii), must be paid the wage rate determined by the Secretary of Labor for the classification of
work actually performed. The ratio of trainees to journeymen shall not be greater than permitted by the
terms of the program.

(c) In the event a program which was recognized or approved prior to August 20, 1975, is modified,

revised, extended, or renewed, the changes in the program or its renewal must be approved by the
Employment and Training Administration before they may be placed into effect.
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§5.17 Withdrawal of approval of a training program.

If at any time the Employment and Training Administration determines, after opportunity for a hearing,
thatthe standards of any program, whether it is one recognized or approved prior to August 20, 1975, or
a program subsequently approved, have not been complied with, or that such a program fails to provide
adequate training for participants, a contractor will no longer be permitted to utilize trainees at less than
thepredetermined rate for the classification of work actually performed until an acceptable program is
approved.

Subpart B—Interpretation of the Fringe Benefits Provisions of the Davis-Bacon ActSource: 29 FR
13465, Sept. 30, 1964, unless otherwise noted.
§5.20 Scope and significance of this subpart.

The 1964 amendments (Pub. L. 88-349) to the Davis-Bacon Act require, among other things, that the
prevailing wage determined for Federal and federally-assisted construction include: (a) The basic hourly
rate of pay; and (b) the amount contributed by the contractor or subcontractor for certain fringe benefits
(orthe cost to them of such benefits). The purpose of this subpart is to explain the provisions of these
amendments. This subpart makes available in one place official interpretations of the fringe benefits
provisions of the Davis-Bacon Act. These interpretations will guide the Department of Labor in carrying
out its responsibilities under these provisions. These interpretations are intended also for the guidance
of contractors, their associations, laborers and mechanics and their organizations, and local, State and
Federal agencies, who may be concerned with these provisions of the law. The interpretations contained
in this subpart are authoritative and may be relied upon as provided for in section 10 of the Portal-to-
Portal Act of 1947 (29 U.S.C. 359). The omission to discuss a particular problem in this subpart or in
interpretations supplementing it should not be taken to indicate the adoption of any position by the
Secretary of Labor withrespect to such problem or to constitute an administrative interpretation, practice,
or enforcement policy.

Questions on matters not fully covered by this subpart may be referred to the Secretary for interpretation
asprovided in §5.12.

§5.21 [Reserved]
§5.22 Effect of the Davis-Bacon fringe benefits provisions.

The Davis-Bacon Act and the prevailing wage provisions of the related statutes listed in §1.1 of this
subtitleconfer upon the Secretary of Labor the authority to predetermine, as minimum wages, those wage
rates found to be prevailing for corresponding classes of laborers and mechanics employed on projects
of a character similar to the contract work in the area in which the work is to be performed. See
paragraphs (a) and (b) of §1.2 of this subtitle. The fringe benefits amendments enlarge the scope of this
authority by including certain bona fide fringe benefits within the meaning of the terms “wages”, “scale of
wages”, “wage rates”, “minimum wages” and “prevailing wages”, as used in the Davis-Bacon Act.
§5.23 The statutory provisions.

The fringe benefits provisions of the 1964 amendments to the Davis-Bacon Act are, in part, as follows:

” o«

(b) As used in this Act the term “wages”, “scale of wages
wages” shall include—

, “wage rates”, “minimum wages”, and“prevailing

(1) The basic hourly rate of pay; and
(2) The amount of—

(A) The rate of contribution irrevocably made by a contractor or subcontractor to a trustee or to a third
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person pursuant to a fund, plan, or program; and

(B) The rate of costs to the contractor or subcontractor which may be reasonably anticipated in providing
benefits to laborers and mechanics pursuant to an enforceable commitment to carry out a financially
responsible plan or program which was communicated in writing to the laborers and mechanics affected,

for medical or hospital care, pensions on retirement or death, compensation for injuries or illness resulting
from occupational activity, or insurance to provide any of the foregoing, for unemployment benefits, life
insurance, disability and sickness insurance, or accident insurance, for vacation and holiday pay, for
defraying costs of apprenticeship or other similar programs, or for other bona fide fringe benefits, but
onlywhere the contractor or subcontractor is not required by other Federal, State, or local law to provide
any of such benefits * * *.

§5.24 The basic hourly rate of pay.

“The basic hourly rate of pay” is that part of a laborer's or mechanic's wages which the Secretary of Labor
would have found and included in wage determinations prior to the 1964 amendments. The Secretary of
Labor is required to continue to make a separate finding of this portion of the wage. In general, this
portionof the wage is the cash payment made directly to the laborer or mechanic. It does not include
fringebenefits.

§5.25 Rate of contribution or cost for fringe benefits.

(a) Under the amendments, the Secretary is obligated to make a separate finding of the rate of
contributionor cost of fringe benefits. Only the amount of contributions or costs for fringe benefits which
meet the requirements of the act will be considered by the Secretary. These requirements are discussed
in this subpart.

(b) The rate of contribution or cost is ordinarily an hourly rate, and will be reflected in the wage
determination as such. In some cases, however, the contribution or cost for certain fringe benefits may
be expressed in a formula or method of payment other than an hourly rate. In such cases, the Secretary
may inhis discretion express in the wage determination the rate of contribution or cost used in the formula
or method or may convert it to an hourly rate of pay whenever he finds that such action would facilitate
the administration of the Act. See §5.5(a)(1)(i) and (iii).

§5.26 “* * * contribution irrevocably made * * * to a trustee or to a third person”.

Under the fringe benefits provisions (section 1(b)(2) of the Act) the amount of contributions for fringe

benefits must be made to a trustee or to a third person irrevocably. The “third person” must be one who
is not affiliated with the contractor or subcontractor. The trustee must assume the usual fiduciary
responsibilities imposed upon trustees by applicable law. The trust or fund must be set up in such a way
that in no event will the contractor or subcontractor be able to recapture any of the contributions paid in
or any way divert the funds to his own use or benefit. Although contributions made to a trustee or third
personpursuant to a benefit plan must be irrevocably made, this does not prevent return to the contractor
or subcontractor of sums which he had paid in excess of the contributions actually called for by the plan,
as where such excess payments result from error or from the necessity of making payments to cover the
estimated cost of contributions at a time when the exact amount of the necessary contributions under
the plan is not yet ascertained. For example, a benefit plan may provide for definite insurance benefits
for employees in the event of the happening of a specified contingency such as death, sickness, accident,
etc., and may provide that the cost of such definite benefits, either in full or any balance in excess of
specified employee contributions, will be borne by the contractor or subcontractor. In such a case the
return by the insurance company to the contractor or subcontractor of sums paid by him in excess of the
amount requiredto provide the benefits which, under the plan, are to be provided through contributions
by the contractor or subcontractor, will not be deemed a recapture or diversion by the employer of
contributions made pursuantto the plan. (See Report of the Senate Committee on Labor and Public
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Welfare, S. Rep. No. 963, 88th Cong., 2d Sess., p. 5.)
§5.27 “** * fund, plan, or program”.

The contributions for fringe benefits must be made pursuant to a fund, plan or program (sec. 1(b)(2)(A)
ofthe act). The phrase “fund, plan, or program” is merely intended to recognize the various types of
arrangements commonly used to provide fringe benefits through employer contributions. The phrase is
identical with language contained in section 3(1) of the Welfare and Pension Plans Disclosure Act. In
interpreting this phrase, the Secretary will be guided by the experience of the Department in administering
the latter statute. (See Report of Senate Committee on Labor and Public Welfare, S. Rep. No. 963, 88th
Cong., 2d Sess., p. 5.)

§5.28 Unfunded plans.

(a) The costs to a contractor or subcontractor which may be reasonably anticipated in providing benefits
ofthe types described in the act pursuant to an enforceable commitment to carry out a financially
responsibleplan or program, are considered fringe benefits within the meaning of the act (see 1(b)(2)(B)
of the act). The legislative history suggests that these provisions were intended to permit the
consideration of fringe benefits meeting, among others, these requirements and which are provided from
the general assets of a contractor or subcontractor. (Report of the House Committee on Education and
Labor, H. Rep. No. 308, 88th Cong., 1st Sess., p. 4.)

(b) No type of fringe benefit is eligible for consideration as a so-called unfunded plan unless:
(1) It could be reasonably anticipated to provide benefits described in the act;

(2) It represents a commitment that can be legally enforced;

(3) It is carried out under a financially responsible plan or program; and

(4) The plan or program providing the benefits has been communicated in writing to the laborers and
mechanics affected. (See S. Rep. No. 963, p. 6.)

(c) Itis in this manner that the act provides for the consideration of unfunded plans or programs in finding
prevailing wages and in ascertaining compliance with the Act. At the same time, however, there is
protection against the use of this provision as a means of avoiding the act's requirements. The words

“reasonably anticipated” are intended to require that any unfunded plan or program be able to withstand
atest which can perhaps be best described as one of actuarial soundness. Moreover, as in the case of
other fringe benefits payable under the act, an unfunded plan or program must be “bona fide” and not a
mere simulation or sham for avoiding compliance with the act. (See S. Rep. No. 963, p. 6.) The legislative
history suggests that in order to insure against the possibility that these provisions might be used to avoid
compliance with the act, the committee contemplates that the Secretary of Labor in carrying out his
responsibilities under Reorganization Plan No. 14 of 1950, may direct a contractor or subcontractor to
setaside in an account assets which, under sound actuarial principles, will be sufficient to meet the future
obligation under the plan. The preservation of this account for the purpose intended would, of course,
alsobe essential. (S. Rep. No. 963, p. 6.) This is implemented by the contractual provisions required by

§5.5(a)(1)(iv).
§5.29 Specific fringe benefits.

(a)The act lists all types of fringe benefits which the Congress considered to be common in the
construction industry as a whole. These include the following: Medical or hospital care, pensions on
retirement or death, compensation for injuries or illness resulting from occupational activity, or insurance
to provide any of the foregoing, unemployment benefits, life insurance, disability and sickness insurance,
or accident insurance, vacation and holiday pay, defrayment of costs of apprenticeship or other similar
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programs, or other bona fide fringe benefits, but only where the contractor or subcontractor is not required
by other Federal, State, or local law to provide any of such benefits.

(b) The legislative history indicates that it was not the intent of the Congress to impose specific standards
relating to administration of fringe benefits. It was assumed that the majority of fringe benefits
arrangements of this nature will be those which are administered in accordance with requirements of
section 302(c)(5) of the National Labor Relations Act, as amended (S. Rep. No. 963, p. 5).

(c) The term “other bona fide fringe benefits” is the so-called “open end” provision. This was included so
that new fringe benefits may be recognized by the Secretary as they become prevailing. It was pointed
outthat a particular fringe benefit need not be recognized beyond a particular area in order for the
Secretary tofind that it is prevailing in that area. (S. Rep. No. 963, p. 6).

(d) The legislative reports indicate that, to insure against considering and giving credit to any and all fringe
benefits, some of which might be illusory or not genuine, the qualification was included that such fringe
benefits must be “bona fide” (H. Rep. No. 308, p. 4; S. Rep. No. 963, p. 6). No difficulty is anticipated in
determining whether a particular fringe benefit is “bona fide” in the ordinary case where the benefits are
those common in the construction industry and which are established under a usual fund, plan, or
program.This would be typically the case of those fringe benefits listed in paragraph (a) of this section
which are funded under a trust or insurance program. Contractors may take credit for contributions made
under such conventional plans without requesting the approval of the Secretary of Labor under

§5.5(a)(1)(iv).

(e)Where the plan is not of the conventional type described in the preceding paragraph, it will be
necessaryfor the Secretary to examine the facts and circumstances to determine whether they are “bona
fide” in accordance with requirements of the act. This is particularly true with respect to unfunded plans.
Contractors or subcontractors seeking credit under the act for costs incurred for such plans must request
specific permission from the Secretary under §5.5(a)(1)(iv).

(f) The act excludes fringe benefits which a contractor or subcontractor is obligated to provide under other
Federal, State, or local law. No credit may be taken under the act for the payments made for such
benefits.For example, payment for workmen's compensation insurance under either a compulsory or
elective Statestatute are not considered payments for fringe benefits under the Act. While each situation
must be separately considered on its own merits, payments made for travel, subsistence or to industry
promotion funds are not normally payments for fringe benefits under the Act. The omission in the Act of
any expressreference to these payments, which are common in the construction industry, suggests that
these paymentsshould not normally be regarded as bona fide fringe benefits under the Act.

§5.30 Types of wage determinations.

(a) When fringe benefits are prevailing for various classes of laborers and mechanics in the area of
proposed construction, such benefits are includable in any Davis-Bacon wage determination.
lllustrations,contained in paragraph (c) of this section, demonstrate some of the different types of wage
determinationswhich may be made in such cases.

(b) Wage determinations of the Secretary of Labor under the act do not include fringe benefits for various
classes of laborers and mechanics whenever such benefits do not prevail in the area of proposed
construction. When this occurs the wage determination will contain only the basic hourly rates of pay,
thatis only the cash wages which are prevailing for the various classes of laborers and mechanics. An
illustration of this situation is contained in paragraph (c) of this section.

(c) llustrations:
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Classes Basic Health Pensions | Vacations | Apprenticeshi Others

hourly and pprogram
rates welfare

Laborers $3.25

Carpenters 4.00 $0.15

Painters 3.90 15 $0.10 $0.20

Electricians 4.85 10 15

Plumbers 4.95 15 .20 $0.05

Ironworkers 4.60 .10

(It should be noted this format is not necessarily in the exact form in which determinations will
issue; it isfor illustration only.)

§5.31 Meeting wage determination obligations.

(a) A contractor or subcontractor performing work subject to a Davis-Bacon wage determination may
discharge his minimum wage obligations for the payment of both straight time wages and fringe benefits
bypaying in cash, making payments or incurring costs for “bona fide” fringe benefits of the types listed in
the applicable wage determination or otherwise found prevailing by the Secretary of Labor, or by a
combination thereof.

(b) A contractor or subcontractor may discharge his obligations for the payment of the basic hourly rates
and the fringe benefits where both are contained in a wage determination applicable to his laborers or
mechanics in the following ways:

(1) By paying not less than the basic hourly rate to the laborers or mechanics and by making the
contributions for the fringe benefits in the wage determinations, as specified therein. For example, in the
illustration contained in paragraph (c) of §5.30, the obligations for “painters” will be met by the payment
ofa straight time hourly rate of not less than $3.90 and by contributing not less than at the rate of 15
cents an hour for health and welfare benefits, 10 cents an hour for pensions, and 20 cents an hour for
vacations; or

(2) By paying not less than the basic hourly rate to the laborers or mechanics and by making contributions
for “bona fide” fringe benefits in a total amount not less than the total of the fringe benefits required by
thewage determination. For example, the obligations for “painters” in the illustration in paragraph (c) of
§5.30will be met by the payment of a straight time hourly rate of not less than $3.90 and by contributions
of not less than a total of 45 cents an hour for “bona fide” fringe benefits; or

(3) By paying in cash directly to laborers or mechanics for the basic hourly rate and by making an
additional cash payment in lieu of the required benefits. For example, where an employer does not make
payments or incur costs for fringe benefits, he would meet his obligations for “painters” in the illustration
in paragraph (c) of §5.30, by paying directly to the painters a straight time hourly rate of not less than
$4.35($3.90 basic hourly rate plus 45 cents for fringe benefits); or

(4) As stated in paragraph (a) of this section, the contractor or subcontractor may discharge his minimum
wage obligations for the payment of straight time wages and fringe benefits by a combination of the
methods illustrated in paragraphs (b)(1) thru (3) of this section. Thus, for example, his obligations for
“painters” may be met by an hourly rate, partly in cash and partly in payments or costs for fringe benefits
which total not less than $4.35 ($3.90 basic hourly rate plus 45 cents for fringe benefits). The payments
in such case may be $4.10 in cash and 25 cents in payments or costs in fringe benefits. Or, they may be
$3.75in cash and 60 cents in payments or costs for fringe benefits.

[30 FR 13136, Oct. 15, 1965]

§5.32 Overtime payments.
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(a) The act excludes amounts paid by a contractor or subcontractor for fringe benefits in the computation
ofovertime under the Fair Labor Standards Act, the Contract Work Hours and Safety Standards Act, and
the Walsh-Healey Public Contracts Act whenever the overtime provisions of any of these statutes apply
concurrently with the Davis-Bacon Act or its related prevailing wage statutes. Itis clear from the legislative
history that in no event can the regular or basic rate upon which premium pay for overtime is calculated
under the aforementioned Federal statutes be less than the amount determined by the Secretary of Labor
as the basic hourly rate (i.e. cash rate) under section 1(b)(1) of the Davis-Bacon Act. (See S. Rep. No.
963, p. 7.) Contributions by employees are not excluded from the regular or basic rate upon which
overtime is computed under these statutes; that is, an employee's regular or basic straight-time rate is
computed on his earnings before any deductions are made for the employee's contributions to fringe
benefits. The contractor's contributions or costs for fringe benefits may be excluded in computing such
rate so long as theexclusions do not reduce the regular or basic rate below the basic hourly rate contained
in the wage determination.

(b) The legislative report notes that the phrase “contributions irrevocably made by a contractor or
subcontractor to a trustee or to a third person pursuant to a fund, plan, or program” was added to the bill
inCommittee. This language in essence conforms to the overtime provisions of section 7(d)(4) of the Fair
Labor Standards Act, as amended. The intent of the committee was to prevent any avoidance of overtime
requirements under existing law. See H. Rep. No. 308, p. 5.

(c)(1) The act permits a contractor or subcontractor to pay a cash equivalent of any fringe benefits found
prevailing by the Secretary of Labor. Such a cash equivalent would also be excludable in computing the
regular or basic rate under the Federal overtime laws mentioned in paragraph (a). For example, the W
construction contractor pays his laborers or mechanics $3.50 in cash under a wage determination of the
Secretary of Labor which requires a basic hourly rate of $3 and a fringe benefit contribution of 50 cents.
The contractor pays the 50 cents in cash because he made no payments and incurred no costs for fringe
benefits. Overtime compensation in this case would be computed on a regular or basic rate of $3.00 an
hour. However, in some cases a question of fact may be presented in ascertaining whether or not a cash
payment made to laborers or mechanics is actually in lieu of a fringe benefit or is simply part of their
straight time cash wage. In the latter situation, the cash payment is not excludable in computing overtime
compensation. Consider the examples set forth in paragraphs (c)(2) and (3) of this section.

(2) The X construction contractor has for some time been paying $3.25 an hour to a mechanic as his
basiccash wage plus 50 cents an hour as a contribution to a welfare and pension plan. The Secretary of
Labor determines that a basic hourly rate of $3 an hour and a fringe benefit contribution of 50 cents are
prevailing. The basic hourly rate or regular rate for overtime purposes would be $3.25, the rate actually
paid as a basic cash wage for the employee of X, rather than the $3 rate determined as prevailing by the
Secretary of Labor.

(3) Under the same prevailing wage determination, discussed in paragraph (c)(2) of this section, the Y
construction contractor who has been paying $3 an hour as his basic cash wage on which he has been
computing overtime compensation reduces the cash wage to $2.75 an hour but computes his costs of
benefits under section 1(b)(2)(B) as $1 an hour. In this example the regular or basic hourly rate would
continue to be $3 an hour. See S. Rep. No. 963, p. 7.
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"General Decision Number: Az20230008 09/01/2023
Superseded General Decision Number: AZ20220008
State: Arizona

Construction Type: Highway

Counties: Coconino, Maricopa, Mohave, Pima, Pinal, Yavapai
and Yuma Counties in Arizona.

HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1 (a) (2)-(60).

Executive Order 14026
generally applies to the
contract.

The contractor must pay

|Tf the contract is entered | |
|into on or after January 30, | |
|2022, or the contract is | |
| renewed or extended (e.g., an | |
|option is exercised) on or | all covered workers at |
|lafter January 30, 2022: | least $16.20 per hour (or |
| | the applicable wage rate |
| | listed on this wage |
| | determination, if it is |
| | higher) for all hours |
| | spent performing on the |
| | contract in 2023. |
| | |
|Tf the contract was awarded on|. Executive Order 13658 |
|or between January 1, 2015 and| generally applies to the |
| January 29, 2022, and the | contract. |
|contract is not renewed or | . The contractor must pay all]
|extended on or after January | covered workers at least |
|30, 2022: | $12.15 per hour (or the |
| | applicable wage rate listed|
| on this wage determination, |
|

|

|

|

if it is higher) for all |
hours spent performing on

|
|
| |
| that contract in 2023. |
| |

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
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Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/06/2023
1 06/09/2023
2 09/01/2023

* CARP0408-005 07/01/2023

Rates Fringes
CARPENTER (Including Cement
FOrm WOTK) v vt iiie i te et eieeeennn $ 34.50 14.17
ENGI0428-001 06/01/2023
Rates Fringes
POWER EQUIPMENT OPERATOR
Group l......iiiiiiiennnnn. $ 31.69 13.52
GroUP 2. ittt teeeennnnnnnnns $ 34.96 13.52
GIrOUP 3t ittt it eeeeeennnn $ 36.04 13.52
GroUP 4 v ettt e ieeeeannn $ 37.07 13.52

POWER EQUIPMENT OPERATORS CLASSIFICATIONS:

GROUP 1: A-frame boom truck, air compressor, Beltcrete,
boring bridge and texture, brakeman, concrete mixer (skip
type), conductor, conveyor, cross timing and pipe float,
curing machine, dinky (under 20 tons), elevator hoist
(Husky and similar), firemen, forklift, generator (all),
handler, highline cableway signalman, hydrographic mulcher,
joint inserter, jumbo finishing machine, Kolman belt
loader, machine conveyor, multiple power concrete saw,
pavement breaker, power grizzly, pressure grout machine,
pump, self-propelled chip spreading machine, slurry seal
machine (Moto paver driver), small self-propelled compactor
(with blade-backfill, ditch operation), straw blower,
tractor (wheel type), tripper, tugger (single drum),
welding machine, winch truck

GROUP 2:

ALL COUNTIES INCLUDING MARICOPA: Aggregate Plant, Asphalt
plant Mixer, Bee Gee, Boring Machine, Concrete Pump,

G.W.D.-2


http://www.dol.gov/whd/govcontracts

Concrete Mechanical Tamping-Spreading Finishing Machine,
Concrete Batch Plant, Concrete Mixer (paving & mobile),
Elevating Grader (except as otherwise classified), Field
Equipment Serviceman, Locomotive Engineer (including Dinky
20 tons & over), Moto-Paver, Oiler-Driver, Operating
Engineer Rigger, Power Jumbo Form Setter, Road 0il Mixing
Machine, Self-Propelled Compactor (with blade-grade
operation), Slip Form (power driven lifting device for
concrete forms), Soil Cement Road Mixing Machine,
Pipe-Wrapping & Cleaning Machine (stationary or traveling),
Surface Heater & Planer, Trenching Machine, Tugger (2 or
more drums) .

MARICOPA COUNTY ONLY: Backhoe < 1 cu yd, Motor Grader
(rough), Scraper (pneumatic tired), Roller (all types
asphalt), Screed, Skip Loader (all types 3<6 cu yd),
Tractor (dozer, pusher-all).

GROUP 3:

ALL COUNTIES INCLUDING MARICOPA: Auto Grade Machine, Barge,
Boring Machine (including Mole, Badger & similar type
directional/horizontal), Crane (crawler & pneumatic 15>100
tons), Crawler type Tractor with boom attachment & slope
bar, Derrick, Gradall, Heavy Duty Mechanic-Welder,
Helicopter Hoist or Pilot, Highline Cableway, Mechanical
Hoist, Mucking Machine, Overhead Crane, Pile Driver
Engineer (portable, stationary or skid), Power Driven Ditch
Lining or Ditch Trimming Machine, Remote Control Earth
Moving Machine, Slip Form Paving Machine (including
Gunnert, Zimmerman & similar types), Tower Crane or similar

type.

MARICOPA COUNTY ONLY: Backhoe<1l0 cu yd, Clamshell < 10 cu vyd,
Concrete Pump (truck mounted with boom only), Dragline <10
cu yd, Grade Checker, Motor Grader (finish-any type power
blade), Shovel < 10 cu yd.

GROUP 4: Backhoe 10 cu yd and over, Clamshell 10 cu yd and
over, Crane (pneumatic or crawler 100 tons & over),
Dragline 10 cu yd and over, Shovel 10 cu yd and over.

All Operators, Oilers, and Motor Crane Drivers on equipment
with Booms, except concrete pumping truck booms, including
Jibs, shall receive $0.01 per hour per foot over 80 ft in
addition to regular rate of pay

Premium pay for performing hazardous waste removal $0.50 per
hour over base rate.

* TIRONO075-004 07/31/2023
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COCONINO, MARICOPA, MOHAVE, YAVAPATI & YUMA COUNTIES

Rates Fringes
Ironworker, Rebar.........c..c.o... S 29.00 17.44
Zone 1l: 0 to 50 miles from City Hall in Phoenix or Tucson
Zzone 2: 050 to 100 miles - Add $4.00
Zzone 3: 100 to 150 miles - Add $5.00
Zone 4: 150 miles & over - Add $6.50

LAB01184-008 06/01/2023

Rates Fringes
Laborers:
Group l....iiieiinnnnnnnnn $ 24.18 7.59
GIrOUDP 2t ettt ettt eeeeeeannn $ 25.82 7.59
Group 3. .ttt nnnnnnnns $ 26.68 7.59
Group 4. ..t iiiiinnnnnnnnn $ 27.65 7.59
Group 5...iiiiiiiiiinnnnnnn. $ 28.75 7.59

LABORERS CLASSIFICATIONS:

GROUP 1: All Counties: Chipper, Rip Rap Stoneman. Pinal
County Only: General/Cleanup Laborer. Maricopa County
Only: Flagger.

GROUP 2: Asphalt Laborer (Shoveling-excluding Asphalt Raker
or Ironer), Bander, Cement Mason Tender, Concrete Mucker,
Cutting Torch Operator, Fine Grader, Guinea Chaser, Power
Type Concrete Buggy

GROUP 3: Chain Saw, Concrete Small Tools, Concrete Vibrating
Machine, Cribber & Shorer (except tunnel), Hydraulic Jacks
and similar tools, Operator and Tender of Pneumatic and
Electric Tools (not herein separately classified), Pipe
Caulker and Back-Up Man-Pipeline, Pipe Wrapper, Pneumatic
Gopher, Pre-Cast Manhole Erector, Rigger and Signal
Man-Pipeline

GROUP 4: Air and Water Washout Nozzleman; Bio-Filter,
Pressman, Installer, Operator; Scaffold Laborer; Chuck
Tender; Concrete Cutting Torch; Gunite; Hand-Guided
Trencher; Jackhammer and/or Pavement Breaker; Scaler (using
boson's chair or safety belt); Tamper (mechanical all
types) .

GROUP 5: AC Dumpman, Asbestos Abatement, Asphalt Raker II,

Drill Doctor/Air Tool Repairman, Hazardous Waste Removal,
Lead Abatement, Lead Pipeman, Process Piping Installer,
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Scaler (Driller), Pest Technician/Weed Control, Scissor
Lift, Hydro Mobile Scaffold Builder.

PAINO086-001 04/01/2017

Rates Fringes
PAINTER
PAINTER (Yavapai County
only), SAND BLASTER/WATER
BLASTER (all Counties)...... $ 19.58 6.40

ZONE PAY: More than 100 miles from Old Phoenix Courthouse
$3.50 additional per hour.

*  SUAZ2009-001 04/20/2009

Rates Fringes

CEMENT MASON. & ittt ittt eeeenennanns $ 19.28 3.99
ELECTRICIAN. ¢ i ittt it ettt eeaeanns $ 22.84 6.48
IRONWORKER (Rebar)

Pima COUNLY . v v e i iiieeennn $ 23.17 14.83

Pinal CoUNLY. v e vt ieeenennn $ 20.27 8.35
LABORER

Asphalt Raker............... $ 15.49 *+* 3.49

Compaction Tool Operator....$ 14.59 ** 2.91

Concrete Worker............. $ 13.55 ** 3.20

Concrete/Asphalt Saw........ $ 13.95 ** 2.58

Driller-Core, diamond,

wagon, air track............ $ 16.94 3.12

Dumpman Spotter............. $ 14.99 *+* 3.16

Fence Builder............... $ 13.28 *x* 2.99

Flagger

Coconino, Mohave, Pima,

Pinal, Yavapai & Yuma...... $ 12.35 *x* 1.59
Formsetter....ouee e, $ 16.09 *x* 3.97
General/Cleanup Laborer

Coconino, Maricopa,

Mohave, Pima, Yavapai &

YUMB & e e v e e e eeeeeeeenneeenns $ 14.54 *x* 3.49
Grade Setter (Pipeline)..... $ 17.83 5.45
Guard Rail Installer........ $ 13.28 ** 2.99
Landscape Laborer........... $ 11.39 *+*

Landscape Sprinkler
Installer. ... ieeeennnnnn. $ 15.27 **
Pipelayer . e e e e i i iieeeennn $ 14.81 ** 2.96
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Powderman, Hydrasonic.......

OPERATOR: Power Equipment
Asphalt Laydown Machine.....

Backhoe < 1 cu yd
Coconino, Mohave, Pima,

Pinal, Yavapai & Yuma......

Backhoe < 10 cu yd
Coconino, Mohave, Pima,

Pinal, Yavapai & Yuma......

Clamshell < 10 cu yd
Coconino, Mohave, Pima,

Pinal, Yavapai & Yuma......

Concrete Pump (Truck
Mounted with boom only)
Coconino, Mohave, Pima,

Pinal, Yavapai & Yuma......
Crane (under 15 tons).......

Dragline (up to 10 cu yd)
Coconino, Mohave, Pima,

Pinal, Yavapai & Yuma......

Drilling Machine

(including Water Wells).....

Grade Checker
Coconino, Mohave, Pima,

Pinal, Yavapai & Yuma......
Hydrographic Seeder.........
Mass Excavator..............
Milling Machine/Rotomill....

Motor Grader (Finish-any
type power blade)
Coconino, Mohave, Pima,

Pinal, Yavapai & Yuma......

Motor Grader (Rough)
Coconino, Mohave, Pima,

Pinal, Yavapai & Yuma......

Power Sweeper...............

Roller (all types Asphalt)
Coconino, Mohave, Pima,

Pinal, Yavapai & Yuma......
Roller (excluding asphalt)..

Scraper (pneumatic tired)
Coconino, Mohave, Pima,

Pinal, Yavapai & Yuma......

Screed
Coconino, Mohave, Pima,

Pinal, Yavapai & Yuma......

Shovel < 10 cu yd
Coconino, Mohave, Pima,

Pinal, Yavapai & Yuma......

Skip Loader (all types <3

16.

21.

17.

18.

18.

19.
21.

18.

20.

16.
15.
20.
21.

21.

20.
18.
16.

18.
15.

17.

17.

18.

39

19

37

72

72

92
35

72

58

04
88
97
42

92

07
15
76

27
65

69

54

72

* *

* *
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.58

.05

.85

.59

.59

.10
.36

.59

.65

.68
.67
.28
.45

.66

.13
.24
.44

.99
.32

.45

.72

.59



CU YA) ettt ettt ieeeaeann S 18.28 5.30
Skip Loader (all types 3 <

6 cu yd)

Coconino, Mohave, Pima,

Pinal, Yavapai & Yuma...... $ 18.64 4.86
Skip Loader (all types 6 <

10 cU YVA) vttt ettt e e e e $ 20.15 4.52
Tractor (dozer, pusher -

all)

Coconino, Mohave, Pima,

Pinal, Yavapai & Yuma...... $ 17.26 2.65

PAINTER
Coconino, Maricopa,
Mohave, Pima, Pinal & Yuma..$ 15.57 ** 3.92

TRUCK DRIVER
2 or 3 Axle Dump or

Flatrack......cooii. $ 16.27 3.30
5 Axle Dump or Flatrack..... $ 13.97 ** 2.89
6 Axle Dump or Flatrack (<

16 CU VA) vt v e e e e i i e e $ 17.79 6.42
Belly DUMP. - vttt e et eeeennnn. $ 14.67 **

0il Tanker Bootman.......... $ 22.03

Self-Propelled Street

SWE P e e e e e e ettt e $ 13.11 *+* 5.48
Water Truck 2500 < 3900

gallons. ... eieeennnnnnnn. $ 18.14 4.55
Water Truck 3900 gallons

ANd OVET . vt vttt eenenenenennn $ 15.92 *x* 3.33
Water Truck under 2500

allonNS .« ii ettt iieeea. $ 15.94 ** 4.16

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($16.20) or 13658
($12.15). Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
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own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
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no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey 1is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for

G.W.D.-9



the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the gquestion in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"

G.W.D.-10



BID PROPOSAL
CITY OF PHOENIX, ARIZONA
OFFICE OF THE CITY ENGINEER
PROJECT TITLE: Thomas Road and Indian School Road Traffic Signal Upgrades
PROJECT NO.: ST89340584
FEDERAL AID PROJECT NO: PHX-0(355)
ADOT TRACS NO: MA PHX T0199 01C
BOND ISSUE OR BUDGET PROJECT

PROPOSAL to the City Engineer of the City of Phoenix.
In compliance with the Advertisement for Bids, by the City Engineer, the undersigned bidder:

(Print or Type Contractor Name and Vendor Number)

Having examined the contract documents, site of work and being familiar with the conditions to be met, hereby submits the
following proposal for furnishing the material, equipment, labor and everything necessary for the completion of the work listed
and agrees to execute the contract documents and furnish the required bonds and certificates of insurance for the completion
of said work, at the locations and for the prices set forth on the inside pages of this form.

Understands that construction of this project shall be in accordance with all applicable Maricopa Association of Governments'
(MAG) Uniform Standard Specifications and Uniform Standard Details, latest edition, and the City of Phoenix Supplements to
the MAG Uniform Standard Specifications and Details, latest edition, except as otherwise required by the project plans and
specifications.

No proposal may be withdrawn for a period of 50 days after opening without consent of the Contracting Agency through the
body or agent duly authorized to accept or reject the proposal except in the case of federally assisted projects.

Understands that his proposal shall be submitted with a proposal guarantee of cash, certified check, cashier's check or surety
bond for an amount not less than ten (10) percent of the amount bid, as referenced in the Call for Bids.

Agrees that upon receipt of Notice of Award, from the City of Phoenix, he will execute the contract documents within 10
calendar days.

Work shall be completed within 270 calendar days, beginning with the day following the starting date specified in the Notice
to Proceed. The time allowed for completion of the work includes lead time for obtaining the necessary materials and/or
equipment and approvals.

The bidder shall acknowledge all addenda in writing. By writing the addendum number(s) below, the bidder agrees that this
proposal is computed with consideration of the specification book(s) plus any addenda.

ADDENDUM NO. DATE ADDENDUM NO. DATE

Rev 9-23



CITY OF PHOENIX
BID PROPOSAL
DESIGN-BID-BUILD

PROJECT TITLE: Thomas Road and Indian School Road Traffic Signal Upgrades Design-Bid-Build
PROJECT NO.: ST89340584

FEDERAL AID NO.: PHX-0(355)

ADOT TRACS NO.: MA PHX T0199 01C

ITEM BID (OR) M

NO. NUMBER DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL
ALLOWANCE FOR STORMWATER POLLUTION
PREVENTION BEST
1 E699200 |[MANAGEMENT PRACTICE (BMP’S) JOB 1 $ 26,000.00 $ 26,000.00
2 | M1042006 |ALLOWANCE FOR UNFORESEEN CONDITIONS JOB 1 $224,132.00 | $224,132.00
3 | M1058001 |CONSTRUCTION SURVEYING AND LAYOUT LS 1

ASPHALT CONCRETE FOR PERMANENT
PAVEMENT REPLACEMENT, TYPE D-
4 | M3360120 [1/2, 2" THICK SY 375

ASPHALT CONCRETE FOR PERMANENT
PAVEMENT REPLACEMENT, TYPE C-

5 | M3360260 |3/4,6" THICK SY 375

6 | M3370103 |CRACK SEAL AND MICROSEAL SY 12,731
CONSTRUCT CONCRETE MEDIAN NOSE

7 | M3400000 |TRANSITION PER MAG STD DTL 223 SF 319
CONSTRUCT CONCRETE SIDEWALK PER COP

8 M3400400 |STD DTL P1230 (4" THICK) SF 147

CONSTRUCT CONCRETE SIDEWALK PER COP
STD DTL P1230 MODIFIED (9" THICK), CLASS A

9 |9 M3400409|CONCRETE SF 960
TRUNCATED DOMES FOR SIDEWALK RAMPS,
10 | M3400415 |PER COP STD.DTL. P1232 SF 357

CONCRETE CURB RAMP, (9" THICK)
(CONSTRUCT CONCRETE CURB RAMP PER
11 | M3400488A |MAG STD DTL 236-4, (9" THICK) SF 4,206

CONCRETE CURB RAMP, (9" THICK)
(CONSTRUCT CONCRETE CURB RAMP PER

12 | M3400488B |MAG STD DTL 237-1, (9" THICK)) SF 4,127
CONSTRUCT CONCRETE CURB AND GUTTER
13 | M3402201 |PER MAG STD DTL 220-1, TYPE "A" LF 954

CONSTRUCT CONCRETE CURB AND GUTTER
PER MAG STD DTL 220-1, TYPE "A"

14 | M3402227 |MODIFIED (FOR BUS BAYS) LF 31
ADJUST EXISTING GAS VALVE BOX AND COVER
15| M3450040 |TO GRADE PER MAG 345 EA 1

ADJUST EXISTING WATER VALVE FRAME AND
COVER PER COP STD DTL P1391,

16 | M3453001 |TYPE'A'ONLY EA 3
REMOVE EXISTING CONCRETE CURB AND

17 | M3500010 |GUTTER LF 985
REMOVE EXISTING CONCRETE SIDEWALK AND

18 | M3500020 |MEDIAN NOSE SF 6,584

19 | M3500036 |REMOVE EXISTING CONCRETE CATCH BASIN EA 2

20 | M3500040 |REMOVE EXISTING 6" WATER PIPE LF 71
MISCELLANEOUS REMOVALS AND OTHER

21| M3500312 [WORK LS 1

22 | M3513110 [1"PVC CONDUIT FOR TRAFFIC SIGNALS LF 83

23 | M3513303 |TRAFFIC SIGNAL CONDUCTORS LS 1
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CITY OF PHOENIX

BID PROPOSAL

DESIGN-BID-BUILD

PROJECT TITLE: Thomas Road and Indian School Road Traffic Signal Upgrades Design-Bid-Build
PROJECT NO.: ST89340584

FEDERAL AID NO.: PHX-0(355)

ADOT TRACS NO.: MA PHX T0199 01C

ITEM
NO.

BID (OR) M
NUMBER

DESCRIPTION

UNIT

QUANTITY

UNIT PRICE

TOTAL

24 | M3515046 |RELOCATE EXISTING ELECTRIC JUNCTION BOX EA 4
25 | M4011903 |TRAFFIC CONTROL DEVICES LS 1
ALLOWANCE FOR UNIFORMED, OFF-DUTY LAW
26 | M4013000 |ENFORCEMENT OFFICER JOB 1 $51,900.00 [$51,900.00
REMOVE EXISTING IRRIGATION BOX AND
REPLACE WITH NEW HEAVY DUTY BOX IN
27 | M4404000A |SIDEWALK EA 3
28 | M4711001 |2" SCH 40 PVC CONDUIT LF 198
29 | M4711003 |2 1/2" SCH 40 PVC CONDUIT LF 5,946
30 | M4712003 |TRAFFIC SIGNAL, NO. 7 JUNCTION BOX EA 16
31 | M4721007A |FOUNDATION FOR TYPE LM COMM POLE EA 1
32 | M4722001A |[FOUNDATION FOR TYPE BP POLE IN SIDEWALK EA 3
33 | M4722004A |FOUNDATION FOR TYPE AP POLE EA 2
34 | M4722007A |FOUNDATION FOR TYPE GP POLE EA 6
35 | M4722010A |[FOUNDATION FOR TYPE LP POLE EA 7
36 | M4722013A |[FOUNDATION FOR TYPE P45 POLE EA 4
37 | M4722016A |[FOUNDATION FOR TYPE P70 POLE EA 12
FOUNDATION FOR BATTERY BACKUP POWER
38 | M4724002 |PEDESTAL TYPE B EA 4
39 | M4724004 |FOUNDATION FOR CONTROLLER CABINET EA 4
40 | M4732002 |APS PEDESTRIAN PUSH BUTTON EA 32
REMOVE EXISTING LUMINAIRE AND MAST ARM
41 | M3515072A |AND DISPOSE (REMOVE EXISTING MAST ARM) EA 16
42 | M4791000 |REMOVAL OF SIGNAL POLE EA 33
43 | M4733001 |EVP DETECTOR AND CONFIRMATION LIGHT EA 8
44 | M4741004A |TYPE LM POLE (TYPE LM COMM POLE) EA 1
45| M4741020 |COP LUMINAIRE MAST ARM EA 24
5'RISER WITH SINGLE LUMINAIRE MAST ARM
46 | M4741024 |SHOE EA 19
20' RISER WITH SINGLE LUMINAIRE MAST ARM
47 | M4741030 |SHOE EA 4
48 | M4741035 |TYPE AP POLE -20' EA 2




CITY OF PHOENIX

BID PROPOSAL

DESIGN-BID-BUILD

PROJECT TITLE: Thomas Road and Indian School Road Traffic Signal Upgrades Design-Bid-Build
PROJECT NO.: ST89340584

FEDERAL AID NO.: PHX-0(355)

ADOT TRACS NO.: MA PHX T0199 01C

ITEM
NO.

BID (OR) M
NUMBER

DESCRIPTION

UNIT

QUANTITY

UNIT PRICE

TOTAL

49 | M4741036 |TYPE BP POLE - 4' EA 3
TYPE GP POLE (TYPE GP POLE WITH LUMINAIRE
50 | M4741037A |ARM) EA 6
51| M4741038 |TYPELP POLE EA 7
52 | M4741039 |TYPE P45 POLE EA 4
53 | M4741041 |TYPE P70 POLE EA 12
30' PRIMARY MAST ARM FOR P45 POLE
54 | M4741044 |(M30P45) EA 3
40' PRIMARY MAST ARM FOR P70 POLE
55 | M4741047 |(M40P70) EA 4
55' PRIMARY MAST ARM FOR P70 POLE
56 | M4741048 |(M55P70) EA 9
57 | M4741050 |5' MAST ARM EXTENSION FOR P45/P70 POLE EA 10
58 | M4741051 |10' MAST ARM EXTENSION FOR P45/P70 POLE EA 4
59 | M4741053 |DAMPER EA 16
TYPE 'B' ELECTRICAL POWER SERVICE
60 | M4751002 |PEDESTAL EA 4
61| M4751003 |TRAFFIC SIGNAL CONTROLLER CABINET EA 4
62 | M4761001 |TYPE F- 3 SECTION 12" SIGNAL HEAD EA 16
63 | M4761002 |TYPE F1- 3 SECTION 12" SIGNAL HEAD EA 43
64 | M4761009 |PEDESTRIAN HEAD, LED EA 32
65| M4761012 |TYPE FA-4 SECTION 12" SIGNAL HEAD EA 16
66 | M4761013 |TvpPE FA1- 4 SECTION 12" SIGNAL HEAD EA 16
67 | M4771001 |LED TRAFFIC SIGNAL LUMINAIRE EA 30
REMOVAL OF FOUNDATIONS (REMOVE
EXISTING 'A' POLE FOUNDATION, FULL
68 | M4793001A |DEPTH, PER COP TRAFFIC SPEC 479.2.4) EA 23
REMOVAL OF FOUNDATIONS (REMOVE
EXISTING FOUNDATION A MINIMUM OF 10"
BELOW FINISHED GRADE PER COP TRAFFIC
69 | M4793001B |SPEC 479.2.4) EA 9
REMOVAL OF FOUNDATIONS (REMOVE
EXISTING FOUNDATION, FULL DEPTH, PER COP
70 | M4793001C |TRAFFIC SPEC 479.2.4) EA 1
MISCELLANEOUS REMOVAL OF INCIDENTAL
71| M4794001 |TRAFFIC ITEMS LS 1
CONCRETE CATCH BASIN, TYPE "H", DOUBLE
GRATE, M.A.G. DETAIL 538 AND 539
(CONSTRUCT CONCRETE CATCH BASIN TYPE
72 | M5051508 |'H' (SINGLE GRATE PER MAG STD DTL 538) EA 1




CITY OF PHOENIX

BID PROPOSAL

DESIGN-BID-BUILD

PROJECT TITLE: Thomas Road and Indian School Road Traffic Signal Upgrades Design-Bid-Build
PROJECT NO.: ST89340584

FEDERAL AID NO.: PHX-0(355)

ADOT TRACS NO.: MA PHX T0199 01C

ITEM
NO.

BID (OR) M
NUMBER

DESCRIPTION

UNIT

QUANTITY

UNIT PRICE

TOTAL

CONCRETE CATCH BASIN, TYPE "N, SINGLE",

73 | M5051565 |PHX. SUPP. DETAIL P-1570 EA 1
ALLOWANCE FOR EXCESS DUCTILE IRON

74 | M6101850 |FITTINGS, FURNISH AND INSTALL JOB 1 $ 26,000.00 |$ 26,000.00

75| M6104400 |WATER LINE CUT-OUT PER COP STD DTL P1344 EA 3
FURNISH AND INSTALL NEW 6" DUCTILE IRON
PIPE AND FITTINGS PER COP

76 | M6105006 |SUPPLEMENT TO MAG SPEC SECTION LF 79
BACKFILL WITH ABC, REPLACE PAVEMENT.
DELIVER SALVAGED ITEMS TO WATER YARD
(REMOVE EXISTING WATER VALVE, BOX AND

77 | M6106000A [COVER) EA 3
REMOVE EXISTING FIRE HYDRANT AND

78 | M6106003 |SALVAGE TO CITY OF PHOENIX EA 6
FIRE HYDRANT ASSEMBLY, 6" GATE VALVE,
VALVE BOX & COVER, TYPE "A", FURNISH AND
INSTALL (INSTALL NEW FIRE HYDRANT PER

79 | M6108014A |COP STD DTLS P1360 & P1362) EA 6
INSTALL NEW 24" RGRCP CLASS Il STORM

80 | M6180024 |DRAIN LF 8
CONCRETE PIPE COLLAR FOR 24" PIPE AND

81| M6180506 |LARGER, COP STANDARD DTAIL P-1505 EA 1
FURNISH & INSTALL 8"X6" TAPPING SLEEVE &

82 | M6304025 |VALVE, BOX & COVER EA 3
DEBRIS CAP, INCLUDING LOCATOR COIL,

83 | M6309065 |INSTALL EA 15
20"x8' DOUBLE-SIDED ILLUMINATED STREET

84 | M9001002 |SIGN EA 12
36"x8' DOUBLE-SIDED ILLUMINATED STREET

85 | M9003002 |SIGN EA 4

86 | M9011001 |WIRELESS NETWORK RADIO EA 4
NON-INTRUSIVE DETECTION SYSTEM FOR 4-

87 | M4733004 |LEGGED INTERSECTION EA 4

88 | M9021001 |PTZ CCTV CAMERA EA 4

BASE BID (ITEMS 1 THROUGH 88 - INCLUSIVE)

&

/100 DOLLARS

WRITTEN WORDS

Prepared By:

Signature

Name

Position/Title

Firm Name




PROPOSAL SUBMITTAL

Project Title: Thomas Road and Indian School Road Traffic Signal
Jpgrades

Project No.: ST89340584

Federal Aid Project No.: PHX-0(355)

ADOT TRACS NO.: MA PHX T0199 01C

THIS PROPOSAL IS SUBMITTED BY

a corporation organized under the laws of the State of

a partnership consisting of

a joint venture consisting of

or individual trading as

of the City of
FIRM
ADDRESS
CITY STATE ZIP CODE
VENDOR
PHONE NO.
BY
Officer and Title (signature)
Officer and Title (print or type)
Date
WITNESS: If Contractor is an individual
(signature)
ATTEST: If Contractor is Corporation or Partnership
(signature and title)
P.S.-1

Rev 9-23



SURETY BOND

City of Phoenix Project No.: ST89340584
Federal Aid Project No.: PHX-0(355)
ADOT TRACS NO: MA PHX T0199 01C

That we, , as Principal, (hereinafter
called the Principal) and the , a corporation duly organized under the laws of the State of
, as Surety, (hereinafter called the Surety) are held and firmly bound unto the City of Phoenix as Obligee, in the
sum of ten (10) percent of the total amount of the bid of Principal, submitted by him to the City of Phoenix for the work described below,
for the payment of which sum, well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents and in conformance with A.R.S. #34-201.

WHEREAS, the said Principal is herewith submitting its proposal for Thomas Road and Indian School Road Traffic Signal
Upgrades Design-Bid-Build

NOW, THEREFORE, if the City of Phoenix shall accept the proposal of the Principal and the Principal shall enter into a contract with
the City of Phoenix in accordance with the terms of such proposal and give such Bonds and Certificates of Insurance as specified in
the Standard Specifications with good and sufficient Surety for the faithful performance of such contract and for the prompt payment of
labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter into such contract and give
such Bonds and Certificates of Insurance, if the Principal shall pay to the City of Phoenix the difference not to exceed the penalty of the
bond between the amount specified in the proposal and such larger amount for which the Obligee may in good faith contract with
another party to perform the work covered by the proposal, then this obligation shall be null and void, otherwise to remain in full force
and effect.

Signed and sealed this day of A.D., 2023

Principal

Title

Mailing Address

Surety

WITNESS:

A.M. BEST RATING:

SB.-1
Rev 9-23



ADOT

Business Engagement and Compliance

DISADVANTAGED BUSINESS ENTERPRISE (DBE)
GOAL ASSURANCE

The undersigned, fully cognizant of the requirements and of the goal established, hereby certifies that in the preparation of this
bid for federal aid project:

ADOT TRACS No:

Agency Project No:

Project Name:

(CHECK ONE)

The bidder has met the established DBE goal and arrangements with certified DBEs have been made prior to the
submission of the bid.

OR

The bidder has been unable to meet the established DBE goal prior to the submission of the bid and has
made good faith efforts to do so.
THIS CERTIFICATE MAY NOT BE REVISED OR CORRECTED AFTER SUBMISSION OF THE BID.

If the bidder certifies that it has met the goal, the bidder cannot change its decision after submission of the bid and submit
documentation of a good faith effort. If the bidder certifies that it has been unable to meet the goal and has made a good faith
effort, the bidder cannot change its position after the submission of the bid and claim to have met or be able to meet the
established goal.

In accordance with the DBE Special Provisions, the bidder shall specify its DBE participation on the "DBE Intended Participation
Affidavit", or provide documentation of its good faith efforts, by 4:00 p.m. on the fifth calendar day following the bid opening.
The bidder shall obtain the required affidavit from the

Insert Agency Name

Print Name of Firm

Print Name of Authorized Officer of Firm

Signature of Authorized Officer of Firm

Title

Date

3102C LPA 07.01.2018



On-Line Bidders List - All bidders complete an On-Line Bidders List at https://utracs.azdot.gov/ and
submit the corresponding Bidders List Email Confirmation Notice to the Agency by 4:00 pm on the 5th
calendar day after bids are opened.



ADDT Clear Form

CONSTRUCTION
DISADVANTAGED BUSINESS ENTERPRISE (DBE)
Intended Participation Affidavit Refer to L”S““;“O”S on
age
Prime Contractor: Project Name:
TRACS No(s): Project/Contract No.:
DBE Firm: AZ UTRACS Registration No.:
Select: [ Subcontractor [ Trucker [ Broker (Fees/Commission) [ Supplier (60% DBE Credit) [ Manufacturer
1. The undersigned is prepared to perform the following scope(s) of work on the above referenced project.
UNIT PRICE OR LUMP SUM BID
c':':::(:) B'dNI(:'_‘:'m YP:Sr/t::(IJ Description / Scope of Work Quantity Unit Price Total
$0.00
$0.00
$0.00
$0.00
2. (Trucking) If there is any Trucking in the work listed above, complete the following: Minimum Contract Amount: $0.00
Project Use # of Trucks Dollar Amount
) 0 rroject Use
DBE firm owns total # Trucks DBE owned trucks 0 $0.00
DBE leased trucks 0 $0.00
non-DBE leased w/DBE driver 0 $0.00
non-DBE leased w/o DBE driver 0 $0.00
3. (Brokerage) The undersigned affirms that the amount of fees and commissions for work quoted above are as follows:
0,
Total Min Contract Amount 30.00 Fees/Commissions 50.00 & 0%
. . $0.00 . .
4. The undersigned will sublet and/or award of work bid to a non-DBE firm.
$0.00

5. The undersigned will sublet and/or award of work to another certified DBE firm.

Confirmation of Participation

By signature below, the undersigned agrees to enter into a formal agreement/subcontract for the work cited herein should the prime
contractor receive award of this contract from the Purchaser.

l, confirm that
(Authorized DBE firm officer, print name and title) (Name of DBE firm)

will be participating in the above project.

$0.00
(Total DBE Credit Dollar Value)

The DBE firm will be performing the scope as describe above for:

(Authorized DBE firm officer, Signature) (Date)

BECO LPA FORM 3105C Rev. 4-01-2019 Page 1 of 2



ADOT

CONSTRUCTION
DISADVANTAGED BUSINESS ENTERPRISE (DBE)
Intended Participation Affidavit

INSTRUCTIONS

1. Do not submit Instructions page.

2. Contractors are encouraged to fill out the form based on information from prior arrangements made with the DBE
Contractor, Subcontractor, Lower Tier Subcontractor, Supplier or Broker

The form must be signed by an authorized officer or principal of the DBE firm and submitted to the contractor.

The form must be submitted by 4:00 p.m. on or before the fifth calendar day after the bids are opened.

The form must be filled out entirely. Leave no blank spaces, use N/A or enter "0" if section does not apply.

3
4
5. The DBE firm must be certified and licensed within the work category to beperformed.
6
7

NAICS Code: Enter up to three NAICS codes applicable to the description/scope of work (attach copy of quote(s) as

necessary).

8. For additional description/scope of work fill out additional form(s) as necessary (attach copy of quote(s) as

necessary).

9. Aseparate form must be submitted for each proposed DBE firm.

10. All partial items must be noted. If not, the DBE will be considered to be responsible for the entire item.

11. Completed form(s) must be scanned and emailed to

Definitions:

1. Unit Price or Hourly Rate Bid or Lump Sum Bid

2. Trucking

NAICS Code: Identify the North American Industry Classification System code that the firm is certified as
a DBE to perform (Refer to AZUTRACS at https://utracs.azdot.gov/ & NAICS at https://www.naics.com/ )

Bid Item No.: ldentify the work item number that correlates to the work being performed
Description / Scope of Work: ldentify work to beperformed

Total: |dentify the total dollar value for the work to be performed - *Note* - The Total for any Bid Item
on Affidavits cannot exceed the Prime Contractors Bid Tab Total for the same Bidltem

Identify total number of trucks owned by DBE and the total dollar value ofwork
Identify total number of DBE trucks used on this project and the total dollar value of work

Identify total number of DBE leased trucks used on this project and the total dollar value of work
Identify total number of non-DBE leased trucks with DBE drivers used on this project and the total
dollar value of work

Identify total number of non-DBE leased trucks without DBE drivers used on this project and the total
dollar value of work

3. Brokerage

Identify total dollar value of brokered work

Identify the fees or commission value that pertain to the total brokerageamount

4. ldentify the total dollar amount to be subcontracted to a non-DBEfirm

5. Identify the total dollar amount to be subcontracted to a DBEfirm

BECO FORM 3105C Rev. 4-01-2019 Page 2 of 2



IO\DDT CONSTRUCTION

DISAVANTAGED BUSINESS ENTERPRISE (DBE)
Intended Participation Affidavit — Summary

Prime Contractor: Project Name:

TRACS No(s).: Project/Contract No.:

AZUTRACS No.: Required DBE Goal:

DBE Liaison Name: Contact Phone Number:

A B C D E
Minimum Contract Adiust ¢ Total DBE Credit
Amount justments Dollar Value

$0.00

Name of DBE Firm Scope of Work

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Total DBE Credit Dollar Value $0.00

(F) Contract Bid Amount $0.00

Total % of DBE Commitment 0.00%

By signature below, the undersigned agrees that formal agreements/subcontracts with the listed DBE firms will occur for the work cited
herein should this contract be awarded.

(Name) (Title)

(Signature) (Date)

BECO LPA FORM 3106C — Rev. 4-01-2019



/'\DDT CONSTRUCTION

DISADVANTAGED BUSINESS ENTERPRISE (DBE)
Intended Participation Affidavit — Summary

INSTRUCTIONS

1. Do not submit Instruction page.

2. ldentify first-tier DBE firms and any lower-tier DBE firms if used by non-DBE subcontractors for total DBE utilization.

3. When completing the calculations table, enter the Contract Bid Amount (F) first so pop-up warning message does not
appear.

4. Submit corresponding DBE Intended Participation Affidavit form for each DBE firm identified on this form.

5. Completed documentation can be scanned and emailed to

Definitions:

AZ UTRACS Registration No.: can be found conducting a search on the AZ UTRACS website: https://utracs.azdot.gov/Search.

DBE Liaison Name: the designated employee who shall be responsible for the administration of the prime’s DBE program Contract Bid
Amount: Total dollar amount bidder proposes at time of bid (Total Bid Amount)
Prime Name: name of contractor

TRACS No.: number identifier for contracts, projects, solicitations, and purchase orders

A — DBE firm’s name
B — Services provided by the DBE firm — must coincide with the NAICS Code the DBE is certified in
C —This amount should be the same as the "Minimum Contract Amount" on form 105C for each DBE firm listed
D — Adjustments
- Any deductions from DBE’s total contract amount due to subletting of work to non-DBE firms
- DBE credit less than 100%
e Suppliers receive 60% credit
e Brokers receive credit for broker fees only (not full contract or P.O. value)
- Enter "0" if there are no adjustments
E — Total contract amount less any adjustments (C minus D)

F — Enter total bid amount on project

BECO LPA FORM 3106C — Rev. 4-01-2019



EQUAL EMPLOYMENT OPPORTUNITY
COMPLIANCE REPORTS

(Project, Training and Annual)
Federal-Aid Projects

February 1, 1977; Revised July 1, 1978; Revised November 3, 1980
Revised April 15, 1981; Revised September 7, 1983
Revised October 15, 1998; Revised August, 1, 2005;

Revised March 1, 2015, Revised August 24, 2016

ANNUAL REPORT:

For each contract in the amount of $10,000 or more, and for each subcontract,
regardless of tier not including material suppliers, in the amount of $10,000 or
more, the contractor and each subcontractor regardless of tier shall submit an
annual Equal Employment Opportunity (EEO) Report containing all the
information required on Form FHWA-1391.

The staffing figures to be reported should represent the project workforce on
board in all or any part of the last payroll period preceding the end of July.

The report shall be submitted no later than August 15 to the agency (contract
owner) compliance officer.

BECO Rev. 8-24-16 EEO Compliance Reports
Federal-Aid Projects
Sheet 1 of 1



PROJECT NO.: 8T89340584

LIST OF MAJOR SUBCONTRACTORS AND SUPPLIERS

PROJECT TITLE: Thomas Road and Indian School Road Traffic Signal Upgrades

CITY OF PHOENIX

DESCRIPTION OF WORK OR SELF- SUBCONTRACTOR/ CONTACT PERSON PHONE DOLLAR VALUE
MATERIALS PERFORMED | SUPPLIER COMPANY NUMBER OF WORK OR
(CONTRACTOR TO ENTER COBNY_I_;?(I;IITEOR NAME MATERIALS IN BID
TRADE/SUPPLIER AREAS) (IF NOT SELF-
PERFORMED)

OYES [INO

LYES [INO

LYES [INO

LYES [INO

LYES [INO

LYES [INO

| hereby certify by signing below that the above listed companies will be utilized to perform work on this project for an equal to or greater than 5% of the base
bid. These companies will not be removed or replaced without prior written approval by the City of Phoenix Project Manager. The City requires that ALL vendors
providing work equal to or greater than 5% of the base bid are listed or you will be disqualified. If you are self-performing work, you must still list any suppliers for
materials or list any subcontractors with whom you will directly contract.

COMPANY NAME

NAME & TITLE

EMAIL ADDRESS

L.O.S.-1

SIGNATURE

PHONE NUMBER

DATE
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PROJECT NO.: S$T89340584 PROJECT TITLE: Thomas Road and Indian School Road Traffic Signal Upgrades

CITY OF PHOENIX

LIST OF ALL SUBCONTRACTORS AND SUPPLIERS

DESCRIPTION OF WORK OR SELE- SUBCONTRACTOR/ | CONTACT PERSON PHONE DOLLAR VALUE
MATERIALS PERFORMED | SUPPLIER COMPANY NUMBER OF WORK OR
(CONTRACTOR TO ENTER COBNY'I'EilénTEOR NAME MATERIALS IN BID
TRADE/SUPPLIER AREAS) (IF NOT SELF-
PERFORMED)

OYES [INO

OYES [INO

OYES [INO

OYES [INO

OYES [INO

OYES [INO

| hereby certify by signing below that the above listed companies will be utilized to perform work on this project. These companies will not be removed or replaced
on the project without prior written approval by the City of Phoenix Project Manager. The City requires that ALL vendors providing work are listed or you will be
disqualified. If you are self-performing work, you must still list any suppliers for materials or list any subcontractors with whom you will directly contract.

COMPANY NAME

SIGNATURE

NAME & TITLE

PHONE NUMBER

EMAIL ADDRESS

L.0.S.-2

DATE

Rev 9-23




BIDDER’S DISCLOSURE STATEMENT

Authorized Contact for this Disclosure Statement

Name:

Title:

E-mail:

Phone number:

List any EIN, DBA, trade name, or other identity used in the last five years, the state or country where filed, and the status (active or inactive): (if
applicable):

Business Characteristics

Business entity type — Please check appropriate box and provide additional information:

O Corporation Date of incorporation:
O Limited Liability Company Date organized:
O Limited Liability Partnership Date of registration:
O Limited Partnership Date established:
O General Partnership Date established:
O Sole Proprietor How many years in business?:
O Other (explain) Date established:
Was the business entity formed in the State of Arizona? Yes No

If no, indicate jurisdiction where Business Entity was formed:

Business License Number and Classification:

Business Transaction Privilege License Number:

Special Use or other zoning permits required for Bidder’'s operation and performance of the services under this Agreement:

B.D.S.-1 Rev 9-23



Is the Business Entity currently registered to do business in Arizona with the Arizona Corporation Commission? Yes No Not required (if
sole proprietor or general partnership)

Does the Business Entity have a City of Phoenix business privilege license? Yes No If “no” explain and provide detail such as “not required” or
“application in progress” or other reason.
Is the Business Entity publicly traded? Yes No

Is the responding Business Entity a Joint Venture? Note: If the Submitting Business entity is a Joint Venture, also submit a questionnaire for each Business Entity
comprising the Joint Venture. Yes No

Is the Business Entity’s Principal Place of Business/Executive office in Phoenix? If “no” does the Business Entity maintain an office in Phoenix? Yes
No

Provide the address and phone number for the Phoenix office.

Is the business certified by Phoenix as a Small Business Enterprise? Yes No

Identify Business Entity Officials and principal Owners:

Name(s) Title Percentage ownership ___ %(Enter 0% if not
applicable).
Name(s) Title Percentage ownership ___%(Enter 0% if not
applicable).
Name(s) Title Percentage ownership _ %(Enter 0% if not
applicable).
Name(s) Title Percentage ownership _ %(Enter 0% if not
applicable).

Affiliates and Joint Venture Relationships

Does the Business entity have any Affiliates? Yes No Attach additional pages if necessary.

Affiliate name:

Affiliate EIN (if available):

Affiliate’s primary Business Activity:

Explain relationship with Affiliate and indicate percent ownership, if applicable.

Are there any Business Entity Officials or Principal Owners that the Business Entity has un common with this Affiliate?

B.D.S.-2 Rev 9-23



Individual’s name:

Position/Title with Affiliate:

Has the Business Entity participated in any joint Ventures within the past three years? Yes No
(Attach additional pages if necessary)
Joint Venture Name:

Joint venture EIN (if applicable):

Identify parties to the Joint Venture:

Contract History

Has the Business Entity held any contracts with the city of Phoenix in the last three (3) years? Yes No If “yes” attach a list.

Integrity — Contract Bidding

Within the past three (3) years, has the Business Entity or any Affiliate been suspended or debarred from any government contracting process or been disqualified
on any government procurement? Yes No

Been subject to a denial or revocation of a government prequalification? Yes No
Been denied a contract award or had a bid rejected based upon a finding of a non-responsibility by a government entity? Yes No
Agreed to a voluntary exclusion from bidding/contracting with a government entity? Yes No

Initiated a request to withdraw a bid submitted to a government entity or made any claim of an error on a bid submitted to a government entity? Yes
No

Initiated a request to withdraw a bid submitted to a government entity or made any claim of an error on a bid submitted to a government entity? Yes
No

For each “Yes” answer above, provide an explanation of the issues.
Integrity — Contract Award

Within the past three (3) years has the Business Entity or any Affiliate been suspended, cancelled, or terminated for cause on any government contract?
Yes No

Been subject to an administrative proceeding or civil action seeking specific performance or restitution in connection with any government contract? Yes
No

For each “yes” answer, provide an explanation. (Attach explanation on a separate sheet of paper).

B.D.S.-3 Rev 9-23



Certifications/Licenses

Within the past three (3) years, has the Business Entity or Affiliate had a revocation, suspension, or disbarment of any business or professional permit and/or
license? Yes No

If “yes” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity, relevant dates, the government
entity involved, and any remedial or corrective action(s) taken and the current status of the issues.

Legal Proceedings
Within the past three (3) years, has the Business Entity of any Affiliate:

Been the subject of an investigation, whether open or closed, by any government entity for a civil or criminal violation? Yes No

Been the subject of an indictment, grant of immunity, judgment or conviction, (including entering into a plea bargain for conduct constituting a crime)? Yes
No

Received any OSHA citation and Notification of Penalty containing a violation classified as serious or willful? Yes No
Had a government entity find a willful prevailing wage or supplemental payment violation? Yes No
Been involved in litigation as either a plaintiff or a defendant involving a copyright or patent infringement violation or an anti-trust violation? Yes No

Other than previously disclosed, for the past three (3) years:

(i) Been subject to the imposition of a fine or penalty in excess of $1000 imposed by any government as a result of the issuance of citation, summons or notice of
violation, or pursuant to any administrative, regulatory, or judicial determination ; Yes No

(i) Been charged or convicted of a criminal offense pursuant to any administrative and/or regulatory action taken by any government entity? Yes No

If “yes” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity, relevant dates, the government
entity involved, and any remedial or corrective action(s) taken and the current status of the issues.

Leadership Integrity
If the Business Entity is a joint Venture Entity, answer “N/A — Not Applicable” to questions below:

Within the past three (3) years has any individual previously identified, or any other Business Entity Leader not previously identified, or any individual having the
authority to sign, execute, or approve bids, proposals, contracts or supporting documentation with the City of Phoenix been subject to:

A sanction imposed relative to any business or professional permit and/or license? Yes No

An investigation, whether open or closed, by any government entity for a civil or criminal violation for any business related conduct? Yes No

B.D.S.-4 Rev 9-23



¢

City of Phoenix
AFFIDAVIT OF IDENTITY

Your completion of this form is required by Arizona state law. A.R.S. 8§§ 1-501 and -50 only if you
are a sole proprietor.

1, (print full name exactly as on
document), hereby affirm, upon penalty of perjury, that | presented the document marked below to
the City of Phoenix, that | am lawfully present in the United States, and that | am the person stated
on the document. (select one category only)

CJArizona driver license issued after 1996.
Print first four numbers/letters from license:

[JArizona non-operating identification license.
Print first four numbers/letters: | ‘ | ‘ |

[ Birth certificate or delayed birth certificate issued in any state, territory or possession
of the U.S.

Year of birth: ; Place of birth:

[0 United States Certificate of Birth Abroad.
Year of birth: ; Place of birth:

OUnited States Passport.
Print first four numbers/letters on Passport: | ‘ | ‘ |

COForeign Passport with United States Visa. | ‘ | ‘ |

Print first four numbers/letters on Passport:
Print first four numbers/letters on Visa: | ‘ | ‘ |

[J1-94 Form with a photograph.
Print first four numbers on 1-94: | ‘ | ‘ |

LJUSCIS Employment Authorization Document (EAD). | ‘ | ‘ |

Print first four numbers/letters on EAD:
or Perm. Resident Card (acceptable alternative): | ‘ | ‘ |

[ORefugee Travel Document.
Date of issuance: ; Refugee country:

[JU.S. Certificate of Naturalization.
Print first four digits of CIS Reg. No.: | ‘ | ‘ |
O U.S. Certificate of Citizenship.

Date of issuance: ; Place of issuance:
OTribal Certificate of Indian Blood.
Date of issuance: ; Name of tribe:
OTribal or Bureau of Indian Affairs Affidavit of Birth.
Year of birth: ; Place of birth:
Signed: Dated:
AO.l -1

Rev 9-23



BUY AMERICA CERTIFICATE

FOR COMPLIANCE WITH TITLE 49 USC § 5323(J)(1)
(For Procurement of Steel, Iron, or Manufactured Products)

(EXCLUDES ROLLING STOCK)

PROJECT NO. ST89340584

PROJECT TITLE JThomas Road and Indian School Road Traffic Signal Upgrades

(Complete form and submit with bid)

The Bidder/Proposer hereby certifies that it will comply with the requirements of Title 49 USC § 53230)
(1) and the applicable regulations in 49 CFR Part 661.

Executed on , 2023 at

(Date) (City) (State)

Printed Name Signature of Authorized Official Title

BUY AMERICA CERTIFICATE FOR NON-COMPLIANCE WITH TITLE 49 use §. 5323(J)(1)
The Bidder/Proposer hereby certifies that it cannot comply with the requirements of Title 49 USC §

5323(j)(1), but it may qualify for an exception pursuant to Title 49 USC § 5323 (j)(2)(B) or (j)(2)(D) and
the regulations in 49 CFR 661.7.

Executed on , 2023 at

(Date) (City) (State)

Printed Name Signature of Authorized Official Title

BAAC-1



PROJECT NO.

PROJECT TITLE

STATE OF:

SS
COUNTY OF:

NON-COLLUSION AFFIDAVIT

AFFIDAVIT BY CONTRACTOR
CERTIFYING THAT THERE WAS
NO COLLUSION IN BIDDING OF

CONTRACT

ST89340584

Thomas Road and Indian School Road Traffic Signal Upgrades

(Name of

Individual} being first duly sworn upon oath deposes and

says:

That | am the

Of

(Title)

(Name of Company, Firm or Corporation}

and that, pursuant to Subsection 112(c) of Title 23, United States Code and Title 44, Chapter 10,
Article 1, and Title 34, Chapter 2, Article 4 of Arizona Revised Statutes, he certifies that neither he
nor anyone associated with the company, firm, or corporation mentioned above has, either directly
or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action
in restraint of fully competitive bidding in connection with project.

Subscribed and sworn to before me this

day of , 2023
Signature
My Commission expires:
If by Corporation
Notary Public
(Seal)

N.CA.-1
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	CITY OF PHOENIX, ARIZONA
	OFFICE OF THE CITY ENGINEER
	DESIGN AND CONSTRUCTION PROCUREMENT
	PROJECT SPECIFICATIONS AND CONTRACT DOCUMENTS
	CITY OF PHOENIX PROJECT TITLE: THOMAS ROAD AND INDIAN SCHOOL ROAD TRAFFIC SIGNAL UPGRADES
	CITY OF PHOENIX PROJECT NO.: ST89340584
	SECTION II - Submittals
	(1) Plan Sheets  31 Pages
	Bid of (Firm's Name, Address and Phone Number)
	For: Thomas Road and Indian School Road Traffic Signal Upgrades
	The City, in its sole discretion, reserves the right, but not the obligation to:
	Description
	Measurements of all removals and pay quantity items will be the responsibility of the Engineer.
	Construction Staking Requirements
	Measurement
	Construction surveying and layout will be measured as a single complete unit of work.
	Payment
	Unscheduled Overtime
	Emergency Overtime
	An emergency is defined as work required for a situation that is not within the Contractor's control.
	CONTINGENCY ITEMS
	The utility companies may utilize the Contractor to adjust their frames, covers, and valve boxes for this project.
	The SRP Liaison Agent is Steve Leslie at (602) 236-0424.
	The sequence of construction shall conform to the requirements of the Special Traffic Regulations.
	Night work will not be allowed on this project, unless required by the City of Phoenix. If the City of Phoenix requires work to be done at night, it will be done at no additional cost to the City.
	Pre-construction Field Meeting
	Nighttime Regulations
	Special Sign Requirements
	No Parking Signs
	When used, temporary NO PARKING signs must be placed 72 hours in advance for notification.
	Police Officer Requirements
	Signalized Intersection Requirements
	Traffic Signal Head Visibility Requirements
	Local Access Requirements
	Business Access Requirements
	Materials for water main realignment shall be ductile iron in accordance with COP Supplement to MAG Subsection 750.2 DUCTILE IRON WATER PIPE.
	Measurement will be made per each realignment constructed for the various water main sizes encountered.
	The most recent Documents from ADOT via EOD will be inserted here by Contracts Specialist.
	The most recent Documents from ADOT via EOD will be inserted here by Contracts Specialist.
	The most recent Documents from ADOT via EOD will be inserted here by Contract Specialist.
	The most recent document will be inserted here by Contract Specialist.
	The most recent document will be inserted here by Contract Specialist.
	FEDERAL REQUIREMENTS
	INSERT UPDATED FHWA 1273 (REV JULY 5, 2022) CONTRACT PROVISIONS
	FROM DEPT SPECIFIC STR FOLDER
	BID PROPOSAL
	PROJECT TITLE: Thomas Road and Indian School Road Traffic Signal Upgrades
	PROJECT NO.: ST89340584
	FEDERAL AID PROJECT NO: PHX-0(355)
	BOND ISSUE OR BUDGET PROJECT
	City of Phoenix Project No.: st89340584
	Federal Aid Project No.: PHX-0(355)
	Signed and sealed this _______ day of _______________________________________ A.D., 2023
	PROJECT NO.:  ST89340584        PROJECT TITLE:  Thomas Road and Indian School Road Traffic Signal Upgrades
	COMPANY NAME _____________________________________________________ SIGNATURE _______________________________________________
	PROJECT NO.:  ST89340584       PROJECT TITLE:  Thomas Road and Indian School Road Traffic Signal Upgrades      ______
	COMPANY NAME _____________________________________________________ SIGNATURE _______________________________________________
	CALL FOR BIDS.pdf
	Scope of Work
	A Disadvantaged Business Enterprise goal of 4.62% percent has been established for this project.
	Pre-Bid Meeting
	Jeffrey Barton
	City Manager


	lpa-eprise-goal7-01-2017.pdf
	For the purpose of this section, ‘arrangements’ means, at a minimum, agreement between the bidder and the certified DBE, either written or oral, on unit prices and scope of work.
	This certificate may not be revised or corrected after submission of the bid.  If the bidder certifies that it has met the goal, the bidder cannot change its position after submission of the bid and submit documentation of a good faith effort.  If the...

	FHWA 1273 (2023 10 23)UPDATE.pdf
	I. GENERAL
	II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 230, Subpart A, Appendix A; EO 11246)
	III. NONSEGREGATED FACILITIES
	IV. DAVIS-BACON AND RELATED ACT PROVISIONS
	V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI. SUBLETTING OR ASSIGNING THE CONTRACT
	VII. SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 CFR 200.88; EO 11738)
	X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
	XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
	XII. USE OF UNITED STATES-FLAG VESSELS:
	ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)

	Part 3_January 2017.pdf
	PART 3—CONTRACTORS AND SUBCONTRACTORS ON PUBLIC BUILDING OR PUBLIC WORK FINANCED IN WHOLE OR IN PART BY LOANS OR GRANTS FROM THE UNITED STATES
	§3.1 Purpose and scope.
	§3.2 Definitions.
	§3.3 Weekly statement with respect to payment of wages.
	§3.4 Submission of weekly statements and the preservation and inspection of weekly payroll records.
	§3.5 Payroll deductions permissible without application to or approval of the Secretary of Labor.
	§3.6 Payroll deductions permissible with the approval of the Secretary of Labor.
	§3.7 Applications for the approval of the Secretary of Labor.
	§3.8 Action by the Secretary of Labor upon applications.
	§3.9 Prohibited payroll deductions.
	§3.10 Methods of payment of wages.
	§3.11 Regulations part of contract.

	Part 5_Jan 2018.pdf
	Title 29: Labor
	Section Contents
	§5.1 Purpose and scope.
	§5.2 Definitions.
	§§5.3-5.4 [Reserved]
	§5.6 Enforcement.
	§5.7 Reports to the Secretary of Labor.
	§5.8 Liquidated damages under the Contract Work Hours and Safety Standards Act.
	§5.9 Suspension of funds.
	§5.10 Restitution, criminal action.
	§5.11 Disputes concerning payment of wages.
	§5.12 Debarment proceedings.
	§5.13 Rulings and interpretations.
	§5.14 Variations, tolerances, and exemptions from parts 1 and 3 of this subtitle and this part.
	§5.15 Limitations, variations, tolerances, and exemptions under the Contract Work Hours and Safety Standards Act.
	§5.16 Training plans approved or recognized by the Department of Labor prior to August 20, 1975.
	§5.17 Withdrawal of approval of a training program.
	§5.20 Scope and significance of this subpart.
	§5.21 [Reserved]
	§5.23 The statutory provisions.
	§5.24 The basic hourly rate of pay.
	§5.25 Rate of contribution or cost for fringe benefits.
	§5.26 “* * * contribution irrevocably made * * * to a trustee or to a third person”.
	§5.27 “* * * fund, plan, or program”.
	§5.28 Unfunded plans.
	§5.29 Specific fringe benefits.
	§5.30 Types of wage determinations.
	§5.31 Meeting wage determination obligations.
	§5.32 Overtime payments.




