

SWEETWATER AVENUE SEWER RELIEF ENGINEERING SERVICES

WS90500317

NOTIFICATION LETTER NO. 1

DECEMBER 19, 2023

This notification letter shall become part of the Request for Qualifications for the above referenced project.

The due date for SOQs has changed from December 29, 2023, to January 5, 2024.

All other terms and conditions remain unchanged.

<u>Tonja A. Lepur</u> Contracts Specialist CITY OF PHOENIX DESIGN AND CONSTRUCTION PROCUREMENT