



**City of Phoenix
Office of the City Engineer
Design and Construction Procurement**

**PROJECT NO. ST83140111 16TH STREET TO 18TH STREET
PROJECT NO. ST83140113 18TH STREET & JACKSON STREET
PROJECT NO. ST83140115 INDIAN SCHOOL ROAD & N 28TH STREET
PROJECT NO. ST83140116 33RD AVENUE & TAYLOR STREET
PROJECT NO. ST83140120 32ND STREET & MONTEROSA STREET**

**ARPA LOCAL DRAINAGE MITIGATION PACKAGE 2
DESIGN-BID-BUILD**

RFX 6000001629

ADDENDUM NO. 1

ISSUE DATE: July 23, 2024

Bidders are hereby notified that the Bidding and Contract Documents for the above project, for which Bids are to be received on **Tuesday, July 30, 2024**, are amended as follows:

Q1.	What is the quantity of Bid Item No. 85? Please clarify.
A1.	The quantity is 76 Sq. Ft. See attached revised Bid Proposal Form P5.
Q2.	Are you going to have a revised bid proposal/schedule for package #2? The bid items are not lining up with what's on the plans.
A2.	See: Information for Bidders, 1. O. Precedence of Contract Documents.

1. Delete the following document in its entirety and replace with the following document:
 - a. Delete Bid Proposal form P-5 and replace with the attached revised Bid Proposal form P-5.

NOTE: Bidders must acknowledge receipt of this Addendum by listing the number and date, where provided, on the PROPOSAL P-1.

END OF ADDENDUM



**CITY OF PHOENIX
BID PROPOSAL**



PROJECT TITLE: ARPA Local Drainage Mitigation Package 2 Design-Bid-Build
PROJECT NO. ST83140111
ST83140111 - 16TH STREET TO 18TH STREET

ITEM NO	BID (OR) M NUMBER	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL
74	M6250005	Storm Sewer Manhole, MAG Standard Detail 522, COP Supp. Std. Detail P-1520	Each	1		
TOTAL						
ST83140115 BASE BID (ITEMS 54 THROUGH 74 - INCLUSIVE)						\$0.00
& /100 DOLLARS						
WRITTEN WORDS						

PROJECT TITLE: ARPA Local Drainage Mitigation Package 2 Design-Bid-Build
PROJECT NO. ST83140116
ST83140116 - 33RD AVENUE & TAYLOR STREET

ITEM NO	BID (OR) M NUMBER	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL
75	E699200	Allowance for Stormwater Pollution Prevention Best Management Practices (BMP's)	JOB	1	\$5,000.00	\$5,000.00
76	M1042007	Allowance for Extra Work	Job	1	\$75,000.00	\$75,000.00
77	M1058000	Construction Surveying and Layout	JOB	1		
78	M1058002	2-Person Survey Party (CONTINGENT ITEM)	Hour	1		
79	M1081000	Mobilization	JOB	1		
80	M3001001	Sawcut & Remove Existing Asphalt Pavement	Sq. Yd.	1,406		
81	M3001002	Sawcut & Remove Existing Curb & Gutter	Lin. Ft.	253		
82	M3360250	Asphalt Concrete For Permanent Pavement Replacement, Type C 3/4, 5" Thick (Two lifts)	Sq. Yd.	1,386		
83	M3369809	Asphalt Concrete For Permanent Pavement Replacement, 9" Thick, Per Special Provisions	Sq. Yd.	20		
84	M3370103	Apply Crack Seal and Micro-Surface Treatment Per MAG SPEC 331, and Special Provisions	Sq. Yd.	7,041		
85	M3400240	Concrete Valley Gutter, Std. Detail 240	Sq Ft	76		
86	M3400400	Concrete Sidewalk, Per COP Std. Detail P-1230	Sq. Ft.	776		
87	M3402200	Combined Concrete Curb & Gutter, Per MAG Standard Detail 220, Type "A"	Lin. Ft.	90		
88	M3402243	Concrete Curb Transition Type Per MAG Std. Detail 221	Each	4		
89	M3500020	Remove Portland Cement Concrete Sidewalk, Driveway, Valley Gutter & Slab	Sq. Ft.	1,110		
90	M3500307	Remove and Reinstall Existing Traffic Sign	Each	1		
91	M4013003	Allowance for Uniformed, Off-duty, Law Enforcement Officer	Lump Sum	1	\$20,000.00	\$20,000.00
92	M4013020	Traffic Control Devices	JOB	1		
93	M4051202	Survey Marker, MAG Std Det 120-1, Type B	Each	1		
94	M5051540	Concrete Catch Basin, Type "M-1, L=10-Ft", Phx. Supp. Detail P-1569-1	Each	8		
95	M6014030	Permanent Pipe Support, MAG Standard Details 403-1, 403-2, or 403-3	Each	1		