

Attachment B – Locations List

GROUP 1 - LOCATION NO. 1				
DEER VALLEY COMMUNITY CENTER 2001 WEST WAHALLA LANE				
Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation	June and July Location's Hours of Operation
	Carpet	5,324	Monday: 9:00AM-9:00PM	Monday: 7 AM- 9 PM
	Gymnasium Floor	9,430	Tuesday: 9:00AM-9:00PM	Tuesday: 7 AM- 9 PM
	Tile, Cement,	18,560	Wednesday: 9:00AM-9:00PM	Wednesday: 7 AM- 9 PM
	Rubber	2,440	Thursday: 9:00AM-9:00PM	Thursday: 7 AM- 9 PM
	Total	35,754	Friday: 9:00AM-6:00PM Saturday: 10:00AM-6:00PM Sunday: Closed	Friday: 7 AM- 6 PM Saturday: 10 AM- 6 PM Sunday: Closed
<u>Building Description:</u> Public community center with multiple entrances, lobby (2), reception area, copy rooms, classrooms, offices, restrooms, fitness/weight room, gymnasium, and a large multipurpose room.				
<u>Restrooms, Kitchens, and Water Fountains</u>				
<ul style="list-style-type: none"> • 6 Restrooms - 10 stalls, 4 urinals, 13 sinks, 2 water fountains, 2 showers. 1 Kitchen - 2 sink 1 restroom 				
Cleaning Schedule	Monday thru Friday.....6:00AM - 5:00PM			
Additional Cleaning Specifications	Additional Cleaning Specifications: <ul style="list-style-type: none"> • Only clean offices that are unlocked. Locked offices are to be cleaned only when unlocked or occupied (with a verbal ok by inhabitant). • Restrooms: Shall be cleaned before daily opening and at least once during the last shift before facility closes. During the months of June and July restrooms shall be cleaned before daily opening, once during mid-shift and once during the last shift before facility closes. • June and July: Before daily opening the following areas shall be cleaned lobby, game room area, gymnasium • Multi-Purpose Rooms – Shall be cleaned before daily opening. • Sweep and hose wash trash receptacle area monthly. • Monthly power wash exterior entrances, walls and ceiling to remove cobwebs. monthly power wash exterior entrances, walls and ceiling to remove cobwebs. 			
Additional Site-Specific Information	Additional Site-Specific Information <ul style="list-style-type: none"> • Gym Floor has oil base finish which requires daily dry dust mop and one time a week cleaning with Bona Kemi. Contractor will supply the product and Mule towel heads and use the City's Mule. 			

GROUP 1 - LOCATION NO. 2

PARADISE VALLEY COMMUNITY CENTER

Attachment B - Locations List

Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation	June and July Location's Hours of Operation
	Carpet	2,955	Monday: 9:00AM-9:00PM	Monday: 7 AM- 9 PM
	VCT	15,495	Tuesday: 9:00AM-9:00PM	Tuesday: 7 AM- 9 PM
	Concrete	5,550	Wednesday: 9:00AM-9:00PM	Wednesday: 7 AM- 9 PM
	Hardwood	11,754	Thursday: 9:00AM-9:00PM	Thursday: 7 AM- 9 PM
	Total	35,754	Friday: 9:00AM-9:00PM Saturday: 10:00AM-6:00PM Sunday: Closed	Friday: 7 AM- 6 PM Saturday: 10 AM- 6 PM Sunday: Closed
<u>Building Description:</u> Community Center with conference room, classrooms, fitness room, offices, restrooms, basketball gym, multipurpose room and lunchroom				
<u>Restrooms, Kitchens, and Water Fountains</u>				
<ul style="list-style-type: none"> • 6 Restrooms - 10 stalls, 4 urinals, 13 sinks, 2 water fountains, 2 showers. • 1 Kitchen - 2 sink 1 restroom 				
Cleaning Schedule	Monday thru Friday.....6:00AM – 5:00PM			
Additional Cleaning Specifications	<p>Additional Cleaning Specifications:</p> <ul style="list-style-type: none"> • Only clean offices that are unlocked. Locked offices are to be cleaned only when unlocked or occupied (with a verbal ok by inhabitant). • Restrooms: Shall be cleaned before daily opening and at least once during the last shift before facility closes. During the months of June and July restrooms shall be cleaned before daily opening, once during mid-shift and once during the last shift before facility closes. • June and July: Before daily opening the following areas shall be cleaned lobby, game room area, gymnasium • Multi-Purpose Rooms – Shall be cleaned before daily opening. • Sweep and hose wash trash receptacle area monthly. • Monthly power wash exterior entrances, walls and ceiling to remove cobwebs. 			

GROUP 1 - LOCATION NO. 3

MOUNTAIN VIEW COMMUNITY CENTER (2) BUILDINGS
Attachment B - Locations List

Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation Monday: 7 AM – 8 PM Tuesday: 7 AM – 8 PM Wednesday: 7 AM – 8 PM Thursday: 7 AM – 8 PM Friday: 7 AM – 8 PM Saturday: 8 AM – 12 PM Sunday: Closed
	Carpet	2,000	
	VCT	1,900	
	Ceramic Tile	3,464	
	Wood Floor	6,000	
	Rubber Floor	1,000	
	Total	14,364	
<u>Building Description:</u>			
Community Center with conference room, classrooms, fitness room, offices, restrooms, racquetball courts, multipurpose room and lunchroom.			
<u>Restrooms, Kitchens, and Water Fountains</u>			
<ul style="list-style-type: none"> • 4 Restrooms - 9 stalls, 5 urinals, 9 sinks, 2 water fountains, 3 showers, 1 shower room • 1 Kitchen - 9 sink 			
Cleaning Schedule	Monday thru Friday.....6:00AM - 3:30PM		
Additional Cleaning Specifications	<p>Additional Cleaning Specifications:</p> <ul style="list-style-type: none"> • Only clean offices that are unlocked. Locked offices are to be cleaned only when unlocked or occupied (with a verbal ok by inhabitant). • Restrooms: Shall be cleaned before daily opening and at least once during the last shift before facility closes. During the months of June and July restrooms shall be cleaned before daily opening, once during mid-shift and once during the last shift before facility closes. • June and July: Before daily opening the following areas shall be cleaned <ul style="list-style-type: none"> ❖Lobby, game room area, gymnasium ❖Multi-Purpose Rooms – Shall be cleaned before daily opening. ❖Sweep and hose wash trash receptacle area monthly. ❖Monthly power wash exterior entrances, walls and ceiling to remove cobwebs. 		

SUNNYSLOPE COMMUNITY CENTER
Attachment 3 - Locations List

Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation	June and July Location's Hours of Operation
	Bamboo	1,200	Monday: 8 AM - 9 PM Tuesday: 8 AM – 9 PM	Monday: 7 AM - 9 PM Tuesday: 7 AM - 9 PM
	Carpet	2,500	Wednesday: 8 AM – 9 PM Thursday: 8 AM - 9 PM	Wednesday: 7 AM - 9 PM Thursday: 7 AM - 9 PM
	VCT	7,700	Friday: 8 AM – 9 PM	Friday: 7 AM - 6 PM
	Gym Floor	7200	Saturday: 10 AM – 6 PM	Saturday: 10 AM- 6 PM
	Total	18,600	Sunday: Closed	Sunday: Closed
<u>Building Description:</u> Community Center with, classroom, two game rooms, restrooms, and dance room				
<u>Restrooms, Kitchens, and Water Fountains</u>				
<ul style="list-style-type: none"> • 4 Restrooms - 17 stalls, 5 urinals, 11 sinks, 6 water fountains • 1 Kitchen – 1 sink 				
Cleaning Schedule	Monday thru Friday.....6:00AM - 2:30PM			
Additional Cleaning Specifications	<p>Additional Cleaning Specifications:</p> <ul style="list-style-type: none"> • Only clean offices that are unlocked. Locked offices are to be cleaned only when unlocked or occupied (with a verbal ok by inhabitant). • Restrooms: Shall be cleaned before daily opening and at least once during the last shift before facility closes. During the months of June and July restrooms shall be cleaned before daily opening, once during mid-shift and once during the last shift before facility closes. • June and July: Before daily opening the following areas shall be cleaned <ul style="list-style-type: none"> ❖ lobby, game room area, gymnasium ❖ Multi-Purpose Rooms – Shall be cleaned before daily opening ❖ Sweep and hose wash trash receptacle area monthly. ❖ Monthly power wash exterior entrances, walls and ceiling to remove cobwebs. 			

Attachment B – Locations List

GROUP 1 - LOCATION NO. 5			
SUNNYSLOPE YOUTH CENTER 1702 W. Peoria Avenue			
Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation
	Bamboo	2,500	Monday: 3:00PM-7:00PM
	Concrete(painted)	750	Tuesday: 3:00PM-7:00PM
	VCT	2,103	Wednesday: 3:00PM-7:00PM
	Total	5,353	Thursday: 3:00PM-7:00PM
			Friday: 3:00PM-7:00PM
		Saturday: Closed	
		Sunday: Closed	
	<u>Building Description:</u> Community Center with, classroom, two game rooms, restrooms, and dance room		
	<u>Restrooms, Kitchens, and Water Fountains</u>		
	<ul style="list-style-type: none"> • 3 Restrooms - 7 stalls, 2 urinals, 5 sinks, 2 water fountains • 1 Kitchen 		
Cleaning Schedule	Monday, Wednesday, and Friday (4 hours per day) 11AM – 3PM Hours change for June and July (4 hours per day) 7AM -11AM		
Additional Cleaning Specifications	<p>Additional Cleaning Specifications:</p> <ul style="list-style-type: none"> • Only clean offices that are unlocked. Locked offices are to be cleaned only when unlocked or occupied (with a verbal ok by inhabitant). • Restrooms: Shall be cleaned before daily opening and at least once during the last shift before facility closes. • Sweep and hose wash trash receptacle area monthly. • Monthly power wash exterior entrances, walls and ceiling to remove cobwebs. 		

Attachment B – Locations List

GROUP 2 - LOCATION NO. 1			
ENCANTO CLUBHOUSE 2605 North 15th Avenue			
Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation Monday thru Sunday: Varies
	Carpet	900	
	Wood	1,424	
	Stained concrete	1,280	
	Tile	4,70	
	Total	4,074	
Building Description:			
Historical 1936 two-story building with ballroom, patio, meeting room, balcony, warming kitchen and restrooms. Building is utilized for public, private and commercial events on a reservation basis only.			
Restrooms, Kitchens, and Water Fountains			
<ul style="list-style-type: none"> • 3 Restrooms - 5 stalls, 2 urinals, 5 sinks • 1 Kitchen 			
Cleaning Schedule	<p>Monday <u>and</u> Friday: Cleaning can be conducted anytime during 6 AM – 3 PM</p> <p>When a holiday occurs on a scheduled cleaning day the routine cleaning services will be provided on the next business day.</p> <p style="text-align: center;">Events: on an as needed basis, as requested by department.</p>		
Additional Cleaning Specifications	<p>Additional Cleaning Specifications:</p> <ul style="list-style-type: none"> • Sweep and hose wash trash receptacle area monthly. • Weekly power wash exterior entrances, windows, walls and ceiling to remove cobwebs. <p>Events: As needed basis services will be requested by Department and will be payable/billable by Additional Requested Services hourly labor rate.</p> <p>Event Additional Cleaning Specifications but not limited to:</p> <ul style="list-style-type: none"> • Additional restroom clean-up • Trash emptying • Spill clean-up 		

Attachment B – Locations List

GROUP 2 - LOCATION NO. 2			
SPECIAL OPERATIONS DIVISION ADMINISTRATION OFFICE 1802 W. Encanto Blvd.			
Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation Monday: 7:00AM-4:00PM Tuesday: 7:00AM- 4:00PM Wednesday: 7:00AM -4:00PM Thursday: 7:00AM- 4:00PM Friday: 7:00AM-4:00PM Saturday: Closed Sunday: Closed Closed on Holidays
	Carpet	5,400	
	VCT	1,500	
	Ceramic Tile	1,200	
	Total	8,100	
Building Description:			
General offices, conference room, crew room, training room, Lobby, entryways, kitchen and rest rooms			
Restrooms, Kitchens, and Water Fountains			
<ul style="list-style-type: none"> • 4 Restrooms - 6 stalls, 5 urinals, 7 sinks, 2 drinking fountains, 2 showers • 2 small kitchens with microwave 			
Cleaning Schedule	Monday, Wednesday, <u>and</u> Friday (4hours per day) 7:00AM – 11:00AM		

Attachment B – Locations List

GROUP 2 - LOCATION NO. 3			
STEELE INDIAN SCHOOL PARK – 1922 MEMORIAL HALL 300 E Indian School Road			
Building Specifications	Flooring	Approximate Square Feet	*Location’s Hours of Operation
	Carpet Entry Mats/Runners	205	Monday: 8:00 AM–10:00PM Tuesday: 8:00 AM–10:00PM
	Wood flooring (original, historic)	6,250 Plus balcony and stairs	Wednesday: 8:00AM–10:00PM Thursday: 8:00AM–10:00PM
	Ceramic Tile (restrooms)	302	Friday: 8:00AM–10:00PM Saturday: 8:00AM–10:00PM
	Basement concrete floors	840	Sunday: 8:00AM–10:00PM <i>*Pending reservations & rental use</i>
	Total	+7597	
	Building Description: Historical 1922 Auditorium with open main floor, lobby, balcony with fixed seating, a stage, basement changing area, 4 rest rooms (2 lobby & 2 basement), 2 sets of stairwells to balcony in lobby, 2 sets of short stairs main floor to stage, 1 short set stairs main floor to basement, 1 set of stairs from backstage to basement, glass balcony partition, 1 elevator. basement,		
Restrooms, Kitchens, and Water Fountains			
<ul style="list-style-type: none"> • 4 Restrooms - 4 stalls, 2 urinals, 8 sinks, 6 toilets, 1 shower • 2 water fountains 			
Cleaning Schedule	On an as needed basis, as requested by department.		
Additonal Cleaning Specifications	<p>Requested by Department and will be payable/billable by Additional Requested Services hourly labor rate.</p> <p>Additional Cleaning Specifications but not limited to:</p> <ul style="list-style-type: none"> • Set-up • Tear-down • Additional restroom clean-up • Trash emptying • Spill clean-up 		

Attachment B – Locations List

GROUP 2 - LOCATION NO. 4			
LONGVIEW COMMUNITY CENTER			
4040 North 14th Street			
Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation
	Carpet	1,410	Monday: 9:00AM-9:00PM
	Contract (polished)	3,000	Tuesday: 9:00AM-9:00PM
	Ceramic Tile	1,132	Wednesday: 9:00AM-9:00PM
	Gym Flooring	8,000	Thursday: 9:00AM-9:00PM
	Total	13,542	Friday: 9:00AM-6:00PM
			Saturday: 10:00AM-6:00PM
		Sunday: Closed	
<u>Building Description:</u>			
Public community center with multiple entrances, Lobby, Offices, Customer Service Desk Area, Admin / Copy Area, Class Rooms, Restrooms, Gymnasium, Game Room, Break Room.			
<u>Restrooms, Kitchens, and Water Fountains</u>			
<ul style="list-style-type: none"> • 2 Restrooms- 5 stalls, 2 urinals, 4 sinks, 1 water fountains • 1 Kitchen - 1 sink • 1 Meeting Room- 1 sink 			
Cleaning Schedule	Monday thru Friday 6:00AM- 2:30 PM		
Cleaning Specifications	Additional Cleaning Specifications: <ul style="list-style-type: none"> • Only clean offices that are unlocked. Locked offices are to be cleaned only when unlocked or occupied (with a verbal ok by inhabitant). • Restrooms: Shall be cleaned before daily opening and at least once during the last shift before facility closes. • Sweep and hose wash trash receptacle area monthly. • Monthly power wash exterior entrances, walls and ceiling to remove cobwebs. 		
Additional Site-Specific Information	Additional Site-Specific Information <ul style="list-style-type: none"> • Gym Floor has oil base finish which requires daily dry dust mop and one time a week cleaning with Bona Kemi. Contractor will supply the product and Mule towel heads, and use the City's Mule. 		

Attachment B – Locations List

GROUP 3 - LOCATION NO. 1					
WASHINGTON COMMUNITY CENTER					
Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation	June and July Location's Hours of Operation	
	Carpet	4,158	Monday: 9 AM – 9 PM	Monday: 7 AM – 9 PM	
	Rubber	1,200	Tuesday: 9 AM – 9 PM	Tuesday: 7 AM – 9 PM	
	Hardwood	11,000	Wednesday: 9 AM – 9 PM	Wednesday: 7 AM – 9 PM	
	VCT	7,705	Thursday: 9 AM – 9 PM	Thursday: 7 AM – 9 PM	
	Concrete	2,024	Friday: 9 AM – 6 PM	Friday: 7 AM – 6 PM	
	Ceramic Tile	736	Saturday: 10 AM - 6 PM	Saturday: 10 AM – 6 PM	
	Total	26,823	Sunday: Closed	Sunday: Closed	
	<u>Building Description:</u>				
	Public community center with multiple entrances, lobby, reception area, classrooms, offices, restrooms, fitness/weight room, gymnasium, dance room, and a large multipurpose				
<u>Restrooms, Kitchens, and Water Fountains</u>					
<ul style="list-style-type: none"> • 7 Restrooms- 14 stalls, 5 urinals, 14 sinks and 3 water fountains. 					
Cleaning Schedule	Monday thru Friday.....6:00AM - 2:30PM				
Cleaning Specifications	<p>Additional Cleaning Specifications:</p> <ul style="list-style-type: none"> • Only clean offices that are unlocked. Locked offices are to be cleaned only when unlocked or occupied (with a verbal ok by inhabitant). • Restrooms: Shall be cleaned before daily opening and at least once during the last shift before facility closes. During the months of June and July restrooms shall be cleaned before daily opening, once during mid-shift and once during the last shift before facility closes. • June and July: Before daily opening the following areas shall be cleaned lobby, game room area, gymnasium • Sweep and hose wash trash receptacle area monthly. • Monthly power wash exterior entrances, walls and ceiling to remove cobwebs. 				

Attachment B – Locations List

GROUP 3 - LOCATION NO. 2				
DESERT WEST COMMUNITY CENTER 6501 West Virginia Avenue				
Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation	June and July Location's Hours of Operation
	Carpet	4,900	Monday: 8 AM – 9 PM	Monday: 7 AM – 9 PM
	Concrete	4,550	Tuesday: 8 AM - 9 PM	Tuesday: 7 AM – 9 PM
	VCT	13,054	Wednesday: 8 AM - 9 PM	Wednesday: 7 AM – 9 PM
	Ceramic Tile	1,800	Thursday: 8 AM – 9 PM	Thursday: 7 AM – 9 PM
	Rubber floor mats	800	Friday: 8 AM – 6 PM	Friday: 7 AM – 6 PM
	Hardwood	11,450	Saturday: 10 AM – 6 PM	Saturday: 10 AM – 6 PM
	Total	35,754	Sunday: Closed	Sunday: Closed
	<u>Building Description:</u> Public community center with multiple entrances, lobby (2), reception area, copy rooms, classrooms, offices, restrooms, fitness/weight room, gymnasium, and a large multipurpose.			
<u>Restrooms, Kitchens, and Water Fountains</u>				
<ul style="list-style-type: none"> • 6 Restrooms - 10 stalls, 4 urinals, 14 sinks, 3 water fountains. • 1 Kitchen - 2 sinks, single stall restroom • 9 classrooms, 6 sinks 				
Cleaning Schedule	Monday thru Friday.....6:00AM - 5:00PM			
Additonal Cleaning Specifications	<p>Additional Cleaning Specifications:</p> <ul style="list-style-type: none"> • Only clean offices that are unlocked. Locked offices are to be cleaned only when unlocked or occupied (with a verbal ok by inhabitant). • Restrooms: Shall be cleaned before daily opening and at least once during the last shift before facility closes. During the months of June and July restrooms shall be cleaned before daily opening, once during mid-shift and once during the last shift before facility closes. • June and July: Before daily opening the following areas shall be cleaned lobby, game room area, gymnasium • Multi-Purpose Rooms – Shall be cleaned before daily opening • Sweep and hose wash trash receptacle area monthly. • Monthly power wash exterior entrances, walls and ceiling to remove cobwebs. 			
Additional Site-Specific Information	<p>Additional Site-Specific Information</p> <ul style="list-style-type: none"> • Gym Floor has oil base finish which requires daily dry dust mop and one time a week cleaning with Bona Kemi Contractor will supply the product and Mule towel heads and use the City's Mule. 			

GROUP 3 - LOCATION NO. 3

MARYVALE COMMUNITY CENTER

4420 N 51st Ave, Phoenix, AZ
Attachment B - Locations List

Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation	June and July Location's Hours of Operation
	Carpet	2,228	Monday: 9 AM – 9 PM	Monday: 7 AM – 9 PM
	Concrete	4,162	Tuesday: 9 AM – 9 PM	Tuesday: 7 AM – 9 PM
	Rubber	6,635	Wednesday: 9 AM – 9 PM	Wednesday: 7 AM – 9 PM
	Ceramic Tile	5,066	Thursday: 9 AM – 9 PM	Thursday: 7 AM – 9 PM
	Wood Floor	10,404	Friday: 9 AM – 6 PM	Friday: 7 AM – 6 PM
	Total	28,495	Saturday: 10 AM – 6 PM	Saturday: 10 AM – 6 PM
		Sunday: Closed	Sunday: Closed	
<u>Building Description:</u> Public community center with entrances, Lobby, Offices, Customer Service Desk Area, Admin I Copy Area, Classrooms, Arts & Crafts Room, Multipurpose Room, Dance Room, Restrooms, Gymnasium, Weight Room, Break Room, Auditorium, Lounge, Walking Track, Kitchen				
<u>Restrooms, Kitchens, and Water Fountains</u>				
<ul style="list-style-type: none"> • 2 Restrooms- 9 stalls, 3 urinals, 10 sinks, 2 water fountains. • 1 Kitchen - 2 sink • 1 Arts and Craft Room - 1 sink 				
Cleaning Schedule	Monday thru Friday.....6:00AM - 2:30PM			
Additional Cleaning Specifications	<p>Additional Cleaning Specifications:</p> <ul style="list-style-type: none"> • Only clean offices that are unlocked. Locked offices are to be cleaned only when unlocked or occupied (with a verbal ok by inhabitant). • Restrooms: Shall be cleaned before daily opening and at least once during the last shift before facility closes. During the months of June and July restrooms shall be cleaned before daily opening, once during mid-shift and once during the last shift before facility closes. • June and July: Before daily opening the following areas shall be cleaned lobby, game room area, gymnasium • Sweep and hose wash trash receptacle area monthly. Monthly power wash exterior entrances, walls and ceiling to remove cobwebs. 			

Attachment B – Locations List

GROUP 4 - LOCATION NO. 1			
EASTLAKE COMMUNITY CENTER 1549 East Jefferson Street			
Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation Monday: 10:00AM-9:00PM Tuesday: 10:00AM-9:00PM Wednesday: 10:00AM-9:00PM Thursday: 10:00AM-9:00PM Friday: 10:00AM-6:00PM Saturday: 9:00AM-7:00PM Sunday: Closed
	Hardwood	5,700	
	Concrete (Finished)	7,987	
	Concrete (Un-Finished)	800	
	Total	14,487	
<u>Building Description:</u>			
Community Center with classrooms, dance room, game room, fitness room, offices, restrooms, basketball gym, stage and kitchen.			
<u>Restrooms, Kitchens, and Water Fountains</u>			
<ul style="list-style-type: none"> • 4 Restrooms - 6 stalls, 2 urinals, 6 sinks, 3 water fountains • 1 Meeting Room - 1 sink • 1 Kitchen - 1 sink stainless steel countertops and surfaces 			
Cleaning Schedule		Monday thru Friday 8:00AM - 4:30PM	
Additional Cleaning Specifications	<p style="text-align: center;">Additional Cleaning Specifications:</p> <ul style="list-style-type: none"> • Only clean offices that are unlocked. Locked offices are to be cleaned only when unlocked or occupied (with a verbal ok by inhabitant). • Restrooms: Shall be cleaned before daily opening and at least once during the last shift before facility closes. • Sweep and hose wash trash receptacle area monthly. • Monthly power wash exterior entrances, walls and ceiling to remove cobwebs. 		

GROUP 4 - LOCATION NO. 2

**SOUTH MOUNTAIN COMMUNITY CENTER
Attachment B – Locations List
212 EAST ALTA VISTA ROAD**

Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation Monday: 8 AM – 9 PM	June and July Location's Hours of Operation Monday: 7 AM – 9 PM
	Carpet	3,194	Tuesday: 8 AM – 9 PM	Tuesday: 7 AM – 9 PM
	Unfinished Concrete	500	Wednesday: 8 AM – 9 PM	Wednesday: 7 AM – 9 PM
	Rubber Floor mats	684	Thursday: 8 AM – 9 PM	Thursday: 7 AM – 9 PM
	Hardwood	6,000	Friday: 8 AM – 6 PM	Friday: 7 AM – 6 PM
	VCT	21,449	Saturday: 9 AM – 5 PM	Saturday: 9 AM – 5 PM
	Total	31,827	Sunday: Closed	Sunday: Closed
<u>Building Description:</u> Community Center with conference room, classrooms, fitness room, offices, restrooms, basketball gym, lobbies, breakrooms, game room, dance room, multipurpose room and lunchroom.				
<u>Restrooms, Kitchens, and Water Fountains</u>				
<ul style="list-style-type: none"> • 7 Restrooms - 25 stalls, 8 urinals, 14 sinks, 11 water fountains • 3 maintenance rooms - 3 sink 				
Cleaning Schedule	Monday thru Friday.....6:00AM - 2:30PM			
Additional Cleaning Specifications	<p>Additional Cleaning Specifications:</p> <ul style="list-style-type: none"> • Only clean offices that are unlocked. Locked offices are to be cleaned only when unlocked or occupied (with a verbal ok by inhabitant). • Restrooms: Shall be cleaned before daily opening and at least once during the last shift before facility closes. During the months of June and July restrooms shall be cleaned before daily opening, once during mid-shift and once during the last shift before facility closes. • June and July: Before daily opening the following areas shall be cleaned <ul style="list-style-type: none"> ❖ lobby, game room area, gymnasium ❖ Multi-Purpose Rooms – Shall be cleaned before daily opening ❖ Sweep and hose wash trash receptacle area monthly. ❖ Monthly power wash exterior entrances, walls and ceiling to remove cobwebs. 			

Attachment B – Locations List

GROUP 4 - LOCATION NO. 3			
CESAR CHAVEZ COMMUNITY CENTER 3825 W. BASELINE RD.			
Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation
	Wood-Lock LVT	9,300	Mon-Thu 9am-9pm
	Vinyl Composition Tile	4,200	Fri 9am-5pm
	Carpet Tile	2,200	Sat 8am-5pm
	Polished, Sealed Concrete	4,200	
	Resilient Surfacing	6,000	
	Ceramic Floor Tile	2,100	
	Athletic Surfacing	4,000	
	Total	32,000	
	<u>Building Description:</u> Community Center with – Multipurpose Room, Gymnasium, Kitchen, Classrooms (4 – Yoga/Dance, Gaming, Sensory, Standard), Restrooms (5 – 2 Women's, 2 Men's, 1 Unisex), Fitness Area, Office Area (1 stand-alone office, 1 cubical area, 1 break room, 1 conference room)		
<u>Restrooms, Kitchens, and Water Fountains</u>			
<ul style="list-style-type: none"> • 1 Kitchen (sinks, stoves, ovens, microwave) • 5 Restrooms (2 Men's – 6 urinals, 4 stalls, 4 sinks; 2 Women's – 8 stalls, 6 sinks; 1 Unisex – 1 stall, 1 sink, adult changing area) • 6 Water Fountains w/bottle fillers 			
Cleaning Schedule	Mon - Saturday 8am - 4pm		
Additional Cleaning Specifications	Additional Cleaning Specifications: <ul style="list-style-type: none"> • Only clean offices that are unlocked. Locked offices are to be cleaned only when unlocked or occupied (with verbal OK by the person in the office). • Restrooms shall be cleaned daily before opening and at least once during the last shift before the facility closes. • Entryway/lobby area shall be mopped daily. • Sweep and hose wash the exterior main entry weekly. • Monthly power wash exterior entrances, walls and ceilings to remove cobwebs. 		

Attachment B – Locations List

GROUP 4 - LOCATION NO. 4			
NATURAL RESOURCES DIVISION ADMINISTRATION OFFICE 2705 North 15th Avenue			
Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation Monday: 7:00AM-4:00PM Tuesday: 7:00AM-4:00PM Wednesday: 7:00AM-4:00PM Thursday: 7:00AM-4:00PM Friday: 7:00AM-4:00PM Saturday: Closed Sunday: Closed
	Carpet	2,527	
	VCT	628	
	Ceramic Tile	304	
	Total	3,459	
Building Description:			
General offices, conference room, work room, kitchen and rest rooms			
Restrooms, Kitchens, and Water Fountains			
<ul style="list-style-type: none"> • 2 Restrooms - 4 stalls, 2 urinals, 4 sinks • 1 Kitchen 			
Cleaning Schedule	<p>Monday <u>and</u> Thursday: (3hours per day) 9:00AM – 12:00PM</p> <p>When a holiday occurs on a scheduled cleaning day the routine cleaning services will be provided on the next business day.</p>		

Attachment B – Locations List

GROUP 5 - LOCATION NO. 1			
DEVONSHIRE PARKS COMMUNITY CENTER AND HUMAN SERVICES SENIOR CENTER 2802 East Devonshire Avenue			
Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation
	Carpet	5,150	Monday: 8:00AM-8:00PM
	Concrete (polished)	4,000	Tuesday: 8:00AM-8:00PM
	VCT	14,352	Wednesday: 8:00AM-8:00PM
	Total	23,502	Thursday: 8:00AM-8:00PM
			Friday: 8:00AM-5:00PM
		Saturday: 8:00AM-4:00PM	
		Sunday: Closed	
<u>Building Description:</u>			
Public community center with multiple entrances, Lobby, Offices, Customer Service Desk Area, Admin / Copy Area, Class Rooms, Multipurpose Room, Restrooms, Conference Rooms, Game Room, Fitness Room, Auditorium.			
<u>Restrooms, Kitchens, and Water Fountains</u>			
<ul style="list-style-type: none"> • 4 Restrooms - 16 stalls, 16 toilets, 5 urinals, 10 sinks, 2 baby stations, 2 water fountains. • 1 Kitchen - 1 sink 			
Cleaning Schedule	Monday thru Friday 6:00AM - 2:30PM		
Additional Cleaning Specifications	<p style="text-align: center;">Additional Cleaning Specifications:</p> <ul style="list-style-type: none"> • Only clean offices that are unlocked. Locked offices are to be cleaned only when unlocked or occupied (with a verbal ok by inhabitant). • Restrooms: Shall be cleaned before daily opening and at least once during the last shift before facility closes. • Sweep and hose wash trash receptacle area monthly. • Monthly power wash exterior entrances, walls and ceiling to remove cobwebs. 		

GROUP 5 - LOCATION NO. 2

**PECOS PARKS COMMUNITY CENTER AND
HUMAN SERVICES SENIOR CENTER
Attachment B - Locations List
17010 South 48th Street**

Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation	June and July Location's Hours of Operation
	Carpet	7,000	Monday: 8 AM – 9 PM	Monday: 7 AM – 9 PM
	Concrete	10,000	Tuesday: 8 AM – 9 PM	Tuesday: 7 AM – 9 PM
	Laminate	4,000	Wednesday: 8 AM – 9 PM	Wednesday: 7 AM – 9 PM
	Tile	4,100	Thursday: 8 AM – 9 PM	Thursday: 7 AM – 9 PM
	Wood	4,000	Friday: 8 AM – 5 PM	Friday: 7 AM – 6 PM
	Total	29,100	Saturday: 8 AM – 6 PM	Saturday: 10 AM – 6 PM
Sunday: Closed				
<u>Building Description:</u>				
Community Center with reception area, kitchen, gymnasium, classrooms, offices, and restrooms.				
<u>Restrooms, Kitchens, and Water Fountains</u>				
<ul style="list-style-type: none"> • 5 Restrooms - 20 stalls, 8 urinals, 16 sinks, 4 water fountains, 1 shower room. • Employee breakroom - 1 sink 				
Cleaning Schedule	Monday thru Friday.....6:00AM - 5:00PM			
Additional Cleaning Specifications	<p>Additional Cleaning Specifications:</p> <ul style="list-style-type: none"> • Only clean offices that are unlocked. Locked offices are to be cleaned only when unlocked or occupied (with a verbal ok by inhabitant). • Restrooms: Shall be cleaned before daily opening and at least once during the last shift before facility closes. During the months of June and July restrooms shall be cleaned before daily opening, once during mid-shift and once during the last shift before facility closes. • June and July: Before daily opening the following areas shall be cleaned <ul style="list-style-type: none"> ❖ lobby, game room area, gymnasium ❖ Multi-Purpose Rooms – Shall be cleaned before daily opening ❖ Sweep and hose wash trash receptacle area monthly. ❖ Monthly power wash exterior entrances, walls and ceiling to remove cobwebs. 			

GROUP 5 - LOCATION NO. 3

**BEUF PARKS COMMUNITY CENTER AND
HUMAN SERVICES SENIOR CENTER
3435 WEST PINNACLE PEAK ROAD**

Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation	June and July Location's Hours of Operation
	Carpet	8,500	Monday: 8 AM- 8:30 PM	Monday: 7 AM- 8:30 PM
	Ceramic Tile	1,400	Tuesday: 8 AM - 8:30 PM	Tuesday: 7 AM - 8:30 PM
	Laminate Tile	5,500	Wednesday: 8 AM - 8:30 PM	Wednesday: 7 AM – 8:30 PM
	Concrete	11,600	Thursday: 8 AM -.8:30PM	Thursday: 7 AM – 8:30 PM
	Gym	12,000	Friday: 8 AM- 5 PM	Friday: 7 AM- 6 PM
	Rubber-Cardia room	800	Saturday: 10 AM- 4 PM	Saturday: 10 AM- 4 PM
	Rubber-walking track	3,200	Sunday: Closed	Sunday: Closed
	Total	43,000		
<u>Building Description:</u>				
Public community center with multiple entrances, lobby/reception area, conference rooms, classrooms, offices and cubicles, copy room, elevator, stairway, computer lab, restrooms, gymnasium, breakroom, fitness room, walking track, and a kitchen.				
<u>Restrooms, Kitchens, and Water Fountains</u>				
<ul style="list-style-type: none"> • 6 Restrooms- 12 stalls, 20 sinks, 5 urinals, 5 water fountains, 2 showers • 0 Kitchen - 0 sink 				
Cleaning Schedule	Monday thru Friday.....6:00AM - 5:00PM			
Additional Cleaning Specifications	<p>Additional Cleaning Specifications:</p> <ul style="list-style-type: none"> • Only clean offices that are unlocked. Locked offices are to be cleaned only when unlocked or occupied (with a verbal ok by inhabitant). • Restrooms: Shall be cleaned before daily opening and at least once during the last shift before facility closes. During the months of June and July restrooms shall be cleaned before daily opening, once during mid-shift and once during the last shift before facility closes. • June and July: Before daily opening the following areas shall be cleaned lobby, game room area, gymnasium • Multi-Purpose Rooms – Shall be cleaned before daily opening • Sweep and hose wash trash receptacle area monthly. • Monthly power wash exterior entrances, walls and ceiling to remove cobwebs. 			

Attachment B – Locations List

GROUP 6 - LOCATION NO. 1			
S'edav Va'aki Museum (Phoenix Arts and Culture)			
4619 E. Washington Street			
Building Specifications	Flooring	Approximate Square Feet	Location's Hours of Operation Monday-Saturday: 9:00AM-4:45PM Sunday: 1:00PM - 4:45PM Closed to the public Sunday and Monday from May-September, on an annual basis.
	Orange Tile (VCT)	1,324	
	Wood Composite	1,000	
	Carpet	4,206	
	Concrete	566	
	White Tile (bathrooms)	1,117	
	Brown Tile (bathrooms)	432	
	Saltillo Tile (lobby)	1,200	
	Gray Tile (exhibit areas and classroom)	2,176	
	Laminate (changing gallery and visitor space)	854	
	Total	12,875	
	<u>Building Description:</u>		
Two museum buildings with exhibit galleries, lobby, classroom, 2 conference rooms, meeting space, offices, 2 visitor seating areas, restrooms and lunchroom.			
<u>Restrooms, Kitchens, and Water Fountains</u>			
<ul style="list-style-type: none"> • 9 Restrooms - 17 stalls, 4 urinals, 13 sinks, 5 water fountains, 4 janitorial sinks, 3 showers • 1 Kitchen - 1 sink • 1 Meeting Room -1 sink • 1 Classroom Room - 1 sink • Exhibit prep area - 1 sink 			
Cleaning Schedule	Monday thru Friday.....7:00AM - 10:30AM Special Events upon request		