Page 1 of 7 FINAL BID RESULTS.xlsx

Project No.: ST83140112, ST83140117, ST83140118, ST83140124 ARPA, PW26220003 Description: ARPA Local Drainage Mitigation Package 3

Bid Date: November 13, 2024

Reviewed and Approved By: Ry Bots

Feb 11, 2025

Item No.	Bid (or) M Number	Description	Unit	Quantity	Engineer's/Architect's Unit Price	Extended Total	Action Direct LLC	Extended Total	FPS Civil, LLC	Extended Total	TF Contracting Services LLC	Extended Total
1	E699200	Allowance for Stormwater Pollution Prevention Best Management Practices (BMP's)	Job	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
2	M1042007	Allowance for Extra Work	Job	1	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
	M4050000	Construction Surveying and Layout						,	. ,			
3	M1058000	(3%) 2-Person Survey Party (CONTINGENT	Job	1	\$23,470.95	\$23,470.95	\$16,679.00	\$16,679.00	\$7,500.00	\$7,500.00	\$7,109.00	\$7,109.00
4	M1058002	ITEM)	Hour	16	\$200.00	\$3,200.00	\$489.00	\$7,824.00	\$301.66	\$4,826.56	\$200.00	\$3,200.00
5	M1081000	Mobilization (6%)	Job	1	\$46,941.90	\$46,941.90	\$320,135.00	\$320,135.00	\$11,200.00	\$11,200.00	\$79,193.00	\$79,193.00
6	M3001001	Sawcut & Remove Existing Ashpalt Pavement	Sq. Yd.	2566	\$12.00	\$30,792.00	\$19.00	\$48,754,00	\$11.38	\$29,201,08	\$19.00	\$48.754.00
7	M3100000	Aggregate Bose Course 41 0" Thick	Sq. Yd.	2566	\$35.00	\$89.810.00	\$45.00	#44E 470.00	\$143.57	\$368,400,62	\$80.00	#20F 200 00
	IVI3 100000	Aggregate Base Course, 1'-9" Thick Asphalt Concrete Surface Course,	Sq.	2000	\$35.00	\$89,810.00	\$45.00	\$115,470.00	\$143.57	\$368,400.62	\$80.00	\$205,280.00
8	M3210230	Type C3/4, 3" Thick	Yd.	2566	\$60.00	\$153,960.00	\$34.00	\$87,244.00	\$38.46	\$98,688.36	\$29.00	\$74,414.00
		Remove Existing Light Poles And Electric Conduit/Service To Accommodate Vault Construction Store										
9	M3500404	On Site And Replace Prior To Paving.	Each	2	\$3,000.00	\$6,000.00	\$4,706.00	\$9,412.00	\$8,100.00	\$16,200.00	\$3,394.00	\$6,788.00
10	M4011903	Traffic Control Devices (1%)	Job	1	\$7,823.65	\$7,823.65	\$16,133.00	\$16,133.00	\$11,300.00	\$11,300.00	\$2,546.00	\$2,546.00
11	M4013000	Allowance For Uniformed, Off-Duty Law Enforcement Officer	Lump Sum	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
12	M5051016	Precast Concrete Modular Vault Drainage Storage System	Cu. Ft.	31,869	\$12.00	\$382,428.00	\$11.00	\$350,559.00	\$31.41	\$1,001,005.29	\$12.00	\$382,428.00
13	M5051504	Concrete Catch Basin, Type "G", Double Grate, Mag Detail 537	Each	3	\$4,000.00	\$12,000.00	\$10,311.00	\$30,933.00	\$5,735.57	\$17,206.71	\$6,813.00	\$20,439.00
14	M5051508	Concrete Catch Basin, Type "H", Double Grate, Mag Detail 538	Each	4	\$4,000.00	\$16,000.00	\$11,610.00	\$46,440.00	\$5,700.00	\$22,800.00	\$6,384.00	\$25,536.00
1.5		4" Storm Sewer Pipe - Sch. 40 Pvc From Primary Settling Chamber To Ex	Lin.	10								
15	M6180004	Dry Well	Ft.	79	\$25.00	\$1,975.00	\$97.00	\$7,663.00	\$159.82	\$12,625.78	\$53.00	\$4,187.00
16	M6180015	15" Storm Sewer Pipe	Lin. Ft.	70	\$150.00	\$10,500.00	\$145.00	\$10,150.00	\$232.13	\$16,249.10	\$175.00	\$12,250.00
17	M6180024	24" Storm Sewer Pipe	Lin. Ft.	112	\$200.00	\$22,400.00	\$230.00	\$25,760.00	\$270.93	\$30,344.16	\$112.00	\$12,544.00
18	M6186905	24" - 22 1/2 Degree Prefabricated Bend	Each	2	\$500.00	\$1,000.00	\$8,398.00	\$16,796.00	\$6,900.00	\$13,800.00	\$3,804.00	\$7,608.00
19	M6259000	Dry Well Per Detail On Sheet 3	Each	2	\$20,000.00	\$40,000.00	\$38,876.00	\$77,752.00	\$36,800.00	\$73,600.00	\$26,954.00	\$53,908.00
20	M6259001	Dry Well Primary Chamber Per Detail On Sheet 3	Each	1	\$8,000.00	\$8,000.00	\$52,372.00	\$52,372.00	\$52,200.00	\$52,200.00	\$16,687.00	\$16,687.00
21	M6259002	Perform Maintenance Service On Existing Dry Wells	Each	3	\$2.500.00	\$7,500.00	\$1,139.00	\$3,417.00	\$4,600.00	\$13.800.00	\$2,829.00	\$8.487.00
		5,	ST	83140112 E	Base Bid (Items 1	. ,	Ţ.,.S0100		Ţ :,1230100	,,		, , , , , , ,
			l t	hrough 21 l	nclusive) Total	\$923,801.50		\$1,303,493.00		\$1,860,947.66		\$1,031,358.00

Page 2 of 7 FINAL BID RESULTS.xlsx

Project No.: ST83140112, ST83140117, ST83140118, ST83140124 ARPA, PW26220003 Description: ARPA Local Drainage Mitigation Package 3 Bid Date: November 13, 2024

Item No.	Bid (or) M Number	Description	Unit	Quantity	Engineer's/Architect's Unit Price	Extended Total	Action Direct LLC	Extended Total	FPS Civil, LLC	Extended Total	TF Contracting Services LLC	Extended Total
22	E699200	Allowance for Stormwater Pollution Prevention Best Management Practices (BMP's)	Job	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
23	M1042007	Allowance for Extra Work	Job	1	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
24	M1058000	Construction Surveying and Layout (3%)	Job	1	\$17,269,50	\$17,269,50	\$12,377.00	\$12,377.00	\$7,500,00	\$7,500.00	\$11,632.00	\$11.632.00
25	M1058002	2-Person Survey Party (CONTINGENT ITEM)	Hour	24	\$200.00	\$4,800.00	\$489.00	\$11,736.00	\$301.66	\$7,239.84	\$200.00	\$4,800.00
26	M1081000	Mobilization (6%)	Job	1	\$34,539.00	\$34,539.00	\$272,923.00	\$272,923.00	\$22.500.00	\$22,500.00	\$114,765.00	\$114,765.00
		Asphalt Concrete Base Course, 6"							. ,			,
27	M3100000	Thick Sawcut, Remove And Replace A.C.	CY Sq.	122	\$10.00	\$1,220.00	\$13.00	\$1,586.00	\$747.91	\$91,245.02	\$184.00	\$22,448.00
28	M3360210	Pavement Asphalt Concrete For Permanent	Yd.	10	\$80.00	\$800.00	\$40.00	\$400.00	\$155.99	\$1,559.90	\$104.00	\$1,040.00
29	M3369793	Pavement Replacement, 3" Thick, Per Special Provisions	Sq. Yd.	695	\$60.00	\$41,700.00	\$75.00	\$52,125.00	\$84.16	\$58,491.20	\$73.00	\$50,735.00
30	M3369796	Asphalt Concrete For Permanent Pavement Replacement, 6" Thick, Per Special Provisions	Sq. Yd.	64	\$100.00	\$6,400.00	\$222.00	\$14,208.00	\$249.30	\$15,955.20	\$188.00	\$12,032.00
31	M3370102	Apply Crack Seal And Slurry Seal Treatment Per Mag Spec 332, And Special Provisions	Sq. Yd.	4240	\$8.00	\$33,920,00	\$12.00	\$50,880.00	\$13.57	\$57,536.80	\$11.00	\$46,640.00
32	M3370103	Apply Crack Seal And Micro-Surface Treatment Er Mag Spec 331, And Special Provisions	Sq. Yd.	2734	\$10.00	\$27,340.00	\$15.00	\$41,010.00	\$16.97	\$46,395.98	\$13.00	\$35,542.00
33	M3509997	Remove Miscellaneous Asphalt From Gutter	Each	1	\$250.00	\$250.00	\$4,033.00	\$4,033.00	\$662.47	\$662.47	\$3,351.00	\$3,351.00
34	M4011903	Traffic Control Devices (6%)	Job	1	\$34,539.00	\$34,539.00	\$16,133.00	\$16,133.00	\$37,700.00	\$37,700.00	\$28,736.00	\$28,736.00
35	M4013000	Allowance For Uniformed, Off-Duty Law Enforcement Officer	LS	1	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
36	M5051524	Concrete Catch Basin, Type "M" Phx Supp Detail P1569-1	Each	1	\$8,000.00	\$8,000.00	\$7,758.00	\$7,758.00	\$18,800.00	\$18,800.00	\$8,749.00	\$8,749.00
37	M5051535	Concrete Catch Basin, Type "M-1, L=6- Ft" Phx Supp Detail P1569-1	Each	1	\$9,000.00	\$9,000.00	\$13,812.00	\$13,812.00	\$20,000.00	\$20,000.00	\$10,446.00	\$10,446.00
38	M5051564	Concrete Catch Basin, Type "M-2, L=6- Ft And 3-Ft" Phx Supp Detail P1569	Each	1	\$11,000.00	\$11,000.00	\$18,397.00	\$18,397.00	\$20,000.00	\$20,000.00	\$11,294.00	\$11,294.00
39	M6180018	18" Storm Sewer Pipe	Lin. Ft.	1569	\$180.00	\$282,420.00	\$335.00	\$525,615.00	\$341.81	\$536,299.89	\$276.00	\$433,044.00
40	M6180024	24" Storm Sewer Pipe	Lin. Ft.	240	\$225.00	\$54,000.00	\$406.00	\$97,440.00	\$389.53	\$93,487.20	\$369.00	\$88,560.00
41	M6181505	Concrete Pipe Collar For 18" Pipe And Smaller, Mag Standard Detail 505	Each	2	\$800.00	\$1,600.00	\$4,055.00	\$8,110.00	\$2,280.00	\$4,560.00	\$1,932.00	\$3,864.00
42	M6250005	Storm Sewer Manhole, Mag Standard Detail 522, Cop Supp. Std. Detail P- 1520	Each	2	\$11,500.00	\$23,000.00	\$10,513.00	\$21,026.00	\$17,800.00	\$35,600.00	\$10,617.00	\$21,234.00
43	M6250071	60" Storm Drain Manhole	Each	5	\$15,000.00	\$75,000.00	\$13,334.00		\$17,800.00	•	\$14,823.00	,

Page 3 of 7 FINAL BID RESULTS.xlsx

Project No.: ST83140112, ST83140117, ST83140118, ST83140124 ARPA, PW26220003 Description: ARPA Local Drainage Mitigation Package 3 Bid Date: November 13, 2024

			Ι	l								
Item No.	Bid (or) M Number	Description	Unit	Quantity	Engineer's/Architect's Unit Price	Extended Total	Action Direct LLC	Extended Total	FPS Civil, LLC	Extended Total	TF Contracting Services LLC	Extended Total
					SE BID (ITEMS 22 INCLUSIVE)Total	\$736,797.50		\$1,306,239.00		\$1,234,533.50		\$1,053,027.00
44	E699200	Allowance for Stormwater Pollution Prevention Best Management Practices (BMP's)	JOB	1	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
45	M1042007	Allowance for Extra Work	JOB	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
46	M1058000	Construction Surveying and Layout	JOB	1	\$20,000.00	\$20,000.00	\$14,797.00	\$14,797.00	\$7,500.00	\$7,500.00	\$6,551.00	\$6,551.00
47	M1058002	2-Person Survey Party (CONTINGENT ITEM)	Hour	4	\$210.00	\$840.00	\$489.00	\$1,956.00	\$301.66	\$1,206.64	\$200.00	\$800.00
48	M1081000	Mobilization	JOB	1	\$30,000.00	\$30,000.00	\$178,269.00	\$178,269.00	\$22,500.00	\$22,500.00	\$80,916.00	\$80,916.00
49	M3001002	Sawcut & Remove Existing Curb & Gutter	Lin. Ft	150	\$20.00	\$3,000.00	\$1.00	\$150.00	\$44.41	\$6,661.50	\$10.00	\$1,500.00
50	M3001005	Sawcut & Remove Existing Sidewalk	Sq. Ft.	420	\$20.00	\$8,400.00	\$2.00	\$840.00	\$46.36	\$19,471.20	\$10.00	\$4,200.00
51	M3360224	Sawcut, Remove and Replace A.C. Pavement, C.O.P. Standard Detail P- 1200	Sq. Yo	283	\$70.00	\$19,810.00	\$251.00	\$71,033.00	\$202.66	\$57,352.78	\$196.00	\$55,468.00
52	M3362002	Slurry Seal Coat	Sq. Yo	1662	\$5.00	\$8,310.00	\$10.00	\$16,620.00	\$11.24	\$18,680.88	\$10.00	\$16,620.00
53	M3400400	Concrete Sidewalk, Std. Detail P-1230	Sq. Ft.	420	\$35.00	\$14,700.00	\$11.00	\$4,620.00	\$25.45	\$10,689.00	\$17.00	\$7,140.00
54	M3400486	Concrete Curb Ramp, Std Details P- 1240-1, R = 20'	Sq. Ft.	247	\$25.00	\$6,175.00	\$23.00	\$5,681.00	\$44.43	\$10,974.21	\$37.00	\$9,139.00
55	M3402201	Combined Concrete Curb and Gutter, Std. Detail 220, Type "A", H=6"	Lin. Ft	150	\$35.00	\$5,250.00	\$42.00	\$6,300.00	\$102.11	\$15,316.50	\$30.00	\$4,500.00
56	M3500041	Remove Pipe	Lin. Ft	4	\$35.00	\$140.00	\$15.00	\$60.00	\$274.69	\$1,098.76	\$168.00	\$672.00
57	M4011903	Traffic Control Devices	Lump	1	\$15,000.00	\$15,000.00	\$72,600.00	\$72,600.00	\$37,700.00	\$37,700.00	\$32,922.00	\$32,922.00
58	M4013003	Allowance for Uniformed, Off-duty, Law Enforcement Officer	Lump	1	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
59	M4201008	Remove and Replace Fence Per Plans	Each	2	\$5,000.00	\$10,000.00	\$4,075.00	\$8,150.00	\$2,439.44	\$4,878.88	\$4,526.00	\$9,052.00
60	M5051575	Concrete Catch Basin, Type "N, Triple", Phx. Supp. Detail P-1570	Each	3	\$15,000.00	\$45,000.00	\$18,206.00	\$54,618.00	\$16,500.00	\$49,500.00	\$14,209.00	\$42,627.00
61	M6012000	Waterline Relocation Per C.O.P Standard P1370	Each	5	\$15,000.00	\$75,000.00	\$11,086.00	\$55,430.00	\$6,300.00	\$31,500.00	\$20,027.00	\$100,135.00
20		3/4" or 1" Water Meter Service Connect Pipe and Fittings, Main to Meter,		100			•					
62	M6101810	Water Service Connection (Main to	Lin. Ft		\$100.00	\$10,000.00	\$37.00		\$116.80	\$11,680.00	\$33.00	\$3,300.00
63	M6101805	Allowance for Excess Ductile Iron	Each	5	\$500.00	\$2,500.00	\$1,789.00		\$4,800.00	\$24,000.00	\$3,927.00	\$19,635.00
64	M6101850	Fittings, Furnish and Install	Lump	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00

Page 4 of 7 FINAL BID RESULTS.xlsx

Project No.: ST83140112, ST83140117, ST83140118, ST83140124 ARPA, PW26220003 Description: ARPA Local Drainage Mitigation Package 3 Bid Date: November 13, 2024

Item No.	Bid (or) M Number	Description	Unit	Quantity	Engineer's/Architect's Unit Price	Extended Total	Action Direct LLC	Extended Total	FPS Civil, LLC	Extended Total	TF Contracting Services LLC	Extended Total
		Relocate Fire Hydrant, Det. P1360 and P1362 and P1359, P1361, and MAG Specification 610 and COP										
65	M6108010	· ·	Each	1	\$6,000.00	\$6,000.00	\$12,211.00	\$12,211.00	\$17,900.00	\$17,900.00	\$8,379.00	\$8,379.00
66	M6108015	Relocate Water Valve	Each	1	\$1,500.00	\$1,500.00	\$5,079.00	\$5,079.00	\$12,800.00	\$12,800.00	\$3,111.00	\$3,111.00
67	M6153013	Storm Sewer 6" Concrete Encasement	L.F.	139	\$100.00	\$13,900.00	\$182.00	\$25,298.00	\$93.17	\$12,950.63	\$156.00	\$21,684.00
68	M6181578	Storm Sewer Lateral Pipe Connection, Special Detail 1578	Each	1	\$5,000.00	\$5,000.00	\$1,248.00	\$1,248.00	\$20,300.00	\$20,300.00	\$5,443.00	\$5,443.00
69	M6185015	15" Rubber Gasket Reinforced Concrete Pipe, Class V	Lin. Ft	139	\$300.00	\$41,700.00	\$151.00	\$20,989.00	\$341.09	\$47,411.51	\$282.00	\$39,198.00
70	M6186002	15" X 15" X 15" Prefabricated Tee	Each	2	\$10,000.00	\$20,000.00	\$7,569.00	\$15,138.00	\$11,300.00	\$22,600.00	\$4,889.00	\$9,778.00
					SE BID (ITEMS 44 NCLUSIVE) TOTAL	\$497,225.00		\$718,732 . 00		\$599,672.49		\$617,770.00
		Allowance for Stormwater Pollution Prevention Best Management Practices		5001170-1	NOCESSIVE, TOTAL	ψ437,223.00		\$110,132.00		ψ033,07 2.4 3		\$017,770.00
71	E699200	(BMP's)	Job	1	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00
72	M1042007	Allowance for Extra Work	Job	1	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
73	M1058000	Construction Surveying and Layout (3%)	Job	1	\$10,963.05	\$10,963.05	\$11,782.00	\$11,782.00	\$7,541.24	\$7,541.24	\$8,085.00	\$8,085.00
74	M1058002	2-Person Survey Party (CONTINGENT ITEM)	Hour	24	\$200.00	\$4,800.00	\$489.00	\$11,736.00	\$301.66	\$7,239.84	\$200.00	\$4,800.00
75	M1081000	Mobilization (6%)	Job	1	\$21,926.10	\$21,926.10	\$160,464.00	\$160,464.00	\$22,500.00	\$22,500.00	\$104,181.00	\$104,181.00
76	M3001004	Sawcut & Remove Existing Apron	SF	743	\$5.00	\$3,715.00	\$3.00	\$2,229.00	\$36.10	\$26,822.30	\$9.00	\$6,687.00
77	M3100001	Aggregate Base Course, 8" Thick	CY	5	\$50.00	\$250.00	\$15.00	\$75.00	\$228.92	\$1,144.60	\$222.00	\$1,110.00
78	M3240060	Portland Cement Concrete Pavement, Class B, 6" Thick	SF	2,549	\$15.00	\$38,235.00	\$18.00	\$45,882.00	\$56.51	\$144,043.99	\$15.00	\$38,235.00
79	M3360210	Sawcut, Remove And Replace Ac Pavement	SY	11	\$80.00	\$880.00	\$1,140.00	\$12,540.00	\$883.54	\$9,718.94	\$206.00	\$2,266.00
80	M3363400	Apply Cool Pavement Asphalt Treatment	SY	345	\$12.00	\$4,140.00	\$24.00	\$8,280.00	\$27.37	\$9,442.65	\$21.00	\$7,245.00
81	M3369795	Asphalt Concrete For Permanent Pavement Replacement, 5" Thick, Per Special Provisions	SY	56		\$3,360.00	\$243.00	\$13,608.00	\$272.76	\$15,274.56		\$13,888.00
01	IVIO OB / BO	Asphalt Concrete For Permanent Pavement Replacement, 6" Thick, Per	101	30	φου.υυ	ψ3,300.00	φ243.00	ψ13,006.00	φ212.70	Ψ10,274.00	φ240.00	Ψ13,000.00
82	M3369796	Special Provisions	SY	56	\$100.00	\$5,600.00	\$252.00	\$14,112.00	\$282.48	\$15,818.88	\$262.00	\$14,672.00
83	M3370100	Crack Sealing	SY	345	\$8.00	\$2,760.00	\$19.00	\$6,555.00	\$20.90	\$7,210.50	\$16.00	\$5,520.00
84	M3370103	Apply Crack Seal And Micro-Surface Treatment Per Mag Spec 331, And Special Provisions	SY	140	\$10.00	\$1,400.00	\$86.00	\$12.040.00	\$95.92	\$13,428.80	\$72.00	\$10.080.00
85	M3400400	Concrete Sidewalk, Supp Detail P1230	SF	195		\$2,340.00	\$15.00	- 1	\$31.87	\$6,214.65		\$4,095.00
UU	IVIOHOUHOU	Consists Sidewalk, Supp Detail F 1200	J J	190	ψ12.00	Ψ∠,υ⊶υ.υυ	φ15.00	Ψ2,923.00	φ31.07	Ψ∪,∠ 14.00	Ψ21.00	Ψ4,∪90.0€

Page 5 of 7 FINAL BID RESULTS.xlsx

Project No.: ST83140112, ST83140117, ST83140118, ST83140124 ARPA, PW26220003 Description: ARPA Local Drainage Mitigation Package 3 Bid Date: November 13, 2024

Item No.	Bid (or) M Number	Description	Unit	Quantity	Engineer's/Architect's Unit Price	Extended Total	Action Direct LLC	Extended Total	FPS Civil, LLC	Extended Total	TF Contracting Services LLC	Extended Total
		Residential Concrete Driveway Entrance, Phx Supp Detail P1255-2, 6"										
86	M3400563	Thick	SF	167	\$18.00	\$3,006.00	\$24.00	\$4,008.00	\$65.97	\$11,016.99	\$33.00	\$5,511.00
87	M3402201	Combined Concrete Curb And Gutter, Std Detail 220, Type "A", H=6"	LF	124	\$24.00	\$2,976.00	\$46.00	\$5,704.00	\$117.19	\$14,531.56	\$34.00	\$4,216.00
88	M3402202	Combined Concrete Curb And Gutter, Std Detail 220, Type "A", H=4"	LF	59	\$22.00	\$1,298.00	\$61.00	\$3,599.00	\$94.57	\$5,579.63	\$43.00	\$2,537.00
89	M3500020	Remove Portland Cement Concrete Sidewalk & Driveway	SF	2,549	\$6.00	\$15,294.00	\$2.00	\$5,098.00	\$32.48	\$82,791.52	\$5.00	\$12,745.00
90	M3500042	Remove Existing 12" Storm Drain Pipe And Plug Pipe	LF	30	\$30.00	\$900.00	\$18.00	\$540.00	\$293.26	\$8,797.80	\$49.00	\$1,470.00
91	M3500043	Remove Existing Catch Basin	EA	2	\$500.00	\$1,000.00	\$1,894.00	\$3,788.00	\$2,200.00	\$4,400.00	\$897.00	\$1,794.00
92	M3500106	Remove Extruded Curb	LF	60	\$5.00	\$300.00	\$139.00	\$8,340.00	\$18.31	\$1,098.60	\$30.00	\$1,800.00
93	M3500642	Abandon-In-Place & Plug 6" Waterline (Fill With Low Strength Grout)	LF	50	\$15.00	\$750.00	\$62.00	\$3,100.00	\$43.96	\$2,198.00	\$99.00	\$4,950.00
94	M4011903	Traffic Control Devices (6%)	Job	1	\$21,926.10	\$21,926.10	\$16,133.00	\$16,133.00	\$18,100.00	\$18,100.00	\$10,013.00	\$10,013.00
95	M4013000	Allowance For Uniformed, Off-Duty Law Enforcement Officer	LS	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
					,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	***************************************	* - 1	, , , , , , ,	* - ,	• - ,	.,,	* 1,11111
96	M4200033	Remove And Replace Block Wall	SF	178	\$15.00	\$2,670.00	\$349.00	\$62,122.00	\$83.66	\$14,891.48	\$85.00	\$15,130.00
97	M4304012	Decomposed Granite (Match Existing)	SY	62	\$10.00	\$620.00	\$54.00	\$3,348.00	\$82.12	\$5,091.44	\$23.00	\$1,426.00
98	M4304099	Miscellaneous Landscape And Irrigation	LS	1	\$3,750.00	\$3,750.00	\$4,033.00	\$4,033.00	\$7,500.00	\$7,500.00	\$9,269.00	\$9,269.00
99	M4321003	Remove And Replace Orange Trees	EA	3	\$2,000.00	\$6,000.00	\$1,613.00	\$4,839.00	\$3,700.00	\$11,100.00	\$8,302.00	\$24,906.00
100	M5051554	Concrete Catch Basin, Type "M-2, L=10-Ft, L=6-Ft", Phx Supp Detail P- 1569	EA	2	\$17,000.00	\$34,000.00	\$19,218.00	\$38,436.00	\$22,500.00	\$45,000.00	\$13,625.00	\$27,250.00
101	M5052075	Concrete Apron	SF	743	\$12.00	\$8,916.00	\$19.00	\$14,117.00	\$56.86	\$42,246.98	\$30.00	\$22,290.00
102	M6014029	Permanent Pipe Support, Mag Std Dtl 403-1	EA	1	\$750.00	\$750.00	\$1,296.00	\$1,296.00	\$7,500.00	\$7,500.00	\$3,976.00	\$3,976.00
103	M6100341	1" Water Service Replacement	LF	20	\$50.00	\$1,000.00	\$892.00	\$17,840.00	\$539.11	\$10,782.20	\$207.00	\$4,140.00
104	M6101206	Connection To Existings 6" Waterline	EA	2	\$300.00	\$600.00	\$1,582.00	\$3,164.00	\$4,200.00	\$8,400.00	\$4,112.00	\$8,224.00
105	M6101850	Allowance For Excess Ductile Iron Fittings, Furnish And Install	Job	1	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
106	M6103006	6" Mechanical Joint Ductile Iron Water Pipe & Fittings, Furnish & Install	LF	138	\$220.00	\$30,360.00	\$138.00	\$19,044.00	\$228.11	\$31,479.18	\$195.00	\$26,910.00
107	M6104300	Cutting And Plugging Existing Waterline	EA	2	\$500.00	\$1,000.00	\$589.00	\$1,178.00	\$1,200.00	\$2,400.00	\$1,714.00	\$3,428.00
108	M6180024	24" Storm Sewer Pipe (Rgrcp Class III)	LF	33	\$225.00	\$7,425.00	\$477.00	\$15,741.00	\$335.28	\$11,064.24	\$381.00	\$12,573.00

Page 6 of 7 FINAL BID RESULTS.xlsx

Project No.: ST83140112, ST83140117, ST83140118, ST83140124 ARPA, PW26220003 Description: ARPA Local Drainage Mitigation Package 3 Bid Date: November 13, 2024

		I										
Item No.	Bid (or) M Number	Description	Unit	Quantity	Engineer's/Architect's Unit Price	Extended Total	Action Direct LLC	Extended Total	FPS Civil, LLC	Extended Total	TF Contracting Services LLC	Extended Total
109	M6180030	30" Storm Sewer Pipe (Rgrpc Class IV)	LF	356	\$315.00	\$112,140.00	\$396.00	\$140,976.00	\$382.67	\$136,230.52	\$455.00	\$161,980.00
110	M6250005	48" Storm Drain Manhole, Mag Std Dtl 522, Cop Std Dtl P1520	EA	4	\$15,000.00	\$60,000.00	\$13,478.00	\$53,912.00	\$16,100.00	\$64,400.00	\$22,396.00	\$89,584.00
111	M6257002	Connect Storm Sewer Lateral To Existing Box Culvert Per Plan	EA	1	\$5,000.00	\$5,000.00	\$35,533.00	\$35,533.00	\$4,000.00	\$4,000.00	\$9,550.00	\$9,550.00
					SE BID (ITEMS 71	\$492,050.25		\$838,117.00		\$907,001.09		\$756,536.00
PW26	220003		111110	20011 1111-	INOCOOIVE, TOTAL	\$402,000120		4000,111100		\$001,001100		\$7.00,000,00
		Allowance for Stormwater Pollution										
112	E699200	Prevention Best Management Practices (BMP's)	Job	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
113	M1042007	Allowance for Extra Work	Job	1	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
114	M1058000	Construction Surveying and Layout (3%)	Job	1	\$26,332.59	\$26,332.59	\$14,528.00	\$14,528.00	\$7,500.00	\$7,500.00	\$4,813.00	\$4,813.00
115	M1058002	2-Person Survey Party (CONTINGENT ITEM)	Hour	16	\$200.00	\$3,200.00	\$489.00	\$7,824.00	\$301.66	\$4,826.56	\$725.00	\$11,600.00
116	M1081000	Mobilization (6%)	Job	1	\$52,665.18	\$52,665.18	\$123,536.00	\$123,536.00	\$22,500.00	\$22,500.00	\$69,602.00	\$69,602.00
117	M2050001	Roadway Excavation including haul	Cu. Yo	4261	\$25.00	\$106,525.00	\$13.00	\$55,393.00	\$38.43	\$163,750.23	\$29.00	\$123,569.00
118	M2205001	Grouted Rip-Rap as Detailed	Sq. Yd.	166		\$33,200.00	\$138.00	\$22,908.00	\$97.31	\$16,153.46	\$115.00	\$19,090.00
119	M3000011	Geotextile Fabric	Sq. Yd.	240	\$20.00	\$4,800.00	\$3.00	\$720.00	\$12.43	\$2,983.20	\$24.00	\$5,760.00
120	M3001001	Sawcut & Remove Existing Ashpalt Pavement	Sq. Yd.	5495	\$12.00	\$65,940.00	\$17.00	\$93,415.00	\$11.38	\$62,533.10	\$4.00	\$21,980.00
121	M3100000	Aggregate Base Course, 1'-9" Thick	Sq. Yd.	6064	\$35.00	\$212,240.00	\$22.00	\$133,408.00	\$131.42	\$796,930.88	\$76.00	\$460,864.00
	M3210230	Asphalt Concrete Surface Course, Type C3/4, 3" Thick	Sq. Yd.	5343	\$60.00	\$320,580.00	\$34.00	\$181,662.00	\$37.79	\$201,911.97	\$29.00	\$154,947.00
	M3210240	Asphalt Concrete Surface Course, Type C 3/4, 4" Thick	Sq.	721	\$75.00	\$54,075.00	\$49.00	\$35,329.00	\$54.67	\$39,417.07	\$42.00	\$30,282.00
	M3400240	Valley Gutter, per MAG Std. 240	Sq.	2989	\$15.00	\$44,835.00	\$18.00	\$53,802.00	\$45.06	\$134,684.34	\$43.00	\$128,527.00
	M3402213	Vertical Curb per MAG Std. 220 Type A	Lin.	101	·	\$3,030.00	\$73.00	\$7,373.00	\$94.57	\$9,551.57	\$43.00 \$31.00	\$3,131.00
			Lin.		·	,				•		. ,
		Vertical Curb per MAG Std. 222 Type A Remove Portland Cement Concrete	Sq.	110	,	\$3,300.00	\$17.00	\$1,870.00	\$94.57	\$10,402.70	\$31.00	\$3,410.00
127	M3500050	Pavement 4-inch White Thermoplastic Traffic	Yd. Lin.	508	\$12.00	\$6,096.00	\$11.00	\$5,588.00	\$214.69	\$109,062.52	\$45.00	\$22,860.00
128	M3505044	Stripe	Ft.	2503	\$4.00	\$10,012.00	\$672.00	\$1,682,016.00	\$7.42	\$18,572.26	\$7.00	\$17,521.00
129	M3505045	Thermoplastic Left Turn Arrow	Ea.	4	\$120.00	\$480.00	\$672.00	\$2,688.00	\$75.41	\$301.64	\$1,697.00	\$6,788.00
130	M4011902	ADA Sign	Ea.	1	\$200.00	\$200.00	\$16,133.00	\$16,133.00	\$1,100.00	\$1,100.00	\$2,653.00	\$2,653.00

Page 7 of 7 FINAL BID RESULTS.xlsx

Project No.: ST83140112, ST83140117, ST83140118, ST83140124 ARPA, PW26220003 Description: ARPA Local Drainage Mitigation Package 3 Bid Date: November 13, 2024

Item No.	Bid (or) M Number	Description	Unit	Quantity	Engineer's/Architect's Unit Price	Extended Total	Action Direct LLC	Extended Total	FPS Civil, LLC	Extended Total	TF Contracting Services LLC	Extended Total
131	M4011903	Traffic Control Devices (1%)	Job	1	\$8,777.53	\$8,777.53	\$5,000.00	\$5,000.00	\$7,500.00	\$7,500.00	\$8,825.00	\$8,825.00
132		Allowance For Uniformed, Off-Duty Law Enforcement Officer	Lump Sum	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
133	M6180012	12" Storm sewer Pipe	Lin. Ft.	102	\$120.00	\$12,240.00	\$258.00	\$26,316.00	\$323.20	\$32,966.40	\$130.00	\$13,260.00
					SE BID (ITEMS 112 INCLUSIVE) TOTAL	\$1,028,528.30		\$2,529,509.00		\$1,702,647.90		\$1,169,482.00
	GRAND TOTALS						\$6,696,090.00		\$6,304,802.64		\$4,628,173.00	