

Project No.: ST89340660
Description: 7TH STREET FIBER TRANSPORTATION ENHANCEMENT
Bid Date: 4/2/2025

Reviewed and Approved By: (Project Manager) *Kuzlman Dragon*

[illegible]

**OFFICE OF THE CITY ENGINEER
DESIGN AND CONSTRUCTION PROCUREMENT
FINAL BID TABULATION**

Project No.: ST89340660

Description: 7TH STREET FIBER TRANSPORTATION ENHANCEMENT

Bid Date: 4/2/2025

Page 2 of 2

FINAL BID RESULTS_ST89340660_7thSt Fiber TransEnhancement(REBID) DBB.xlsx

Reviewed and Approved By: (Project Manager)

Kristina Aragon

Item No.	Description	Unit	Quantity	Engineer's Unit Price	Extended Total	William Charles Construction Company, LLC	Extended Total	R Directional Drilling & Underground Technology, Inc.	Extended Total	Mears Broadband, LLC	Extended Total	MP Nexlevel, LLC	Extended Total
20	Miscellaneous Work (Modify Existing Splice Closure at Deer Valley Rd and 7 th Ave)	EA	1	\$1,000.00	\$1,000.00	\$6,276.20	\$6,276.20	\$5,846.51	\$5,846.51	\$11,875.41	\$11,875.41	\$14,756.65	\$14,756.65
21	Miscellaneous Work (Fiber Optic Shear Assembly with 250-Ft Tail)	EA	1	\$5,000.00	\$5,000.00	\$8,619.20	\$8,619.20	\$5,049.15	\$5,049.15	\$5,871.21	\$5,871.21	\$10,199.70	\$10,199.70
22	Allowance for Stormwater Pollution Prevention Best Management Practices (BMP's)	Allow	1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
23	Allowance for Extra Work (Construction Contingencies)	Allow	1	\$102,355.00	\$102,355.00	\$102,355.00	\$102,355.00	\$102,355.00	\$102,355.00	\$102,355.00	\$102,355.00	\$102,355.00	\$102,355.00
GRAND TOTALS				\$2,149,469.00		\$2,420,968.44		\$2,290,167.59		\$2,514,666.99		\$2,940,763.97	