

**STREET TRANSPORTATION DEPARTMENT
PRELIMINARY BID RESULTS**

Bid Date: February 23, 2021

Re: RFX6000001054 - ST89360035-1 - Indian School Fiber Transportation Enhancement Project - Fed Aid No. PHX-0(362)D - ADOT TRACS No.T023801C - Design-Bid-Build

DBE Goal: 0%

Project Manager: Tariq Momika, P.E.

Addenda: 1

Bidder	Total Base Bid (Items 1-24)	Acknowledge All Addenda (Y/N)	Bid Proposal Forms (Y/N)	Bid Bond (Y/N)	List of Major Subcontractor s and Suppliers LOS- 1 (Y/N)	Experience Modification Rate (EMR) (Y/N)	Buy America Certificate (Y/N)	No Collusion Affidavit (Y/N)
ENGINEER'S ESTIMATE	\$4,177,835.00							
Sturgeon Electric Company, Inc. (non-responsive)	\$2,614,426.50	Y	Y	N	Y	Y	Y	Y
MP Nexlevel, LLC	\$2,814,277.35	Y	Y	Y	Y	Y	Y	Y
Roadway Electric, LLC	\$2,970,020.00	Y	Y	Y	Y	Y	Y	Y
CS Construction, Inc.	\$3,116,942.00	Y	Y	Y	Y	Y	Y	Y
B&F Contracting, Inc. (non-responsive)	\$5,315,825.76	Y	Y	N	Y	N	Y	Y