

FINAL RESULTS

FINAL RESULTS				
Department	Project Number	Title	Firms Selected	Date Posted
Street Transportation Department	4108JOC200	Street Transportation Department Crack Sealing 2-Step Job Order Contract	M R Tanner Development and Construction, Inc.; ViaSun Corporation; Sunland Asphalt and Construction, LLC; Weems Asphalt LLC	10/6/2021